

ITD Project FM72302

Project Name FY23 Fuel Site Equipment - Multiple Locations

Project Manager Tony Pirc

**STATE OF IDAHO  
IDAHO TRANSPORTATION DEPARTMENT  
PROPOSAL - SUMMARY RECORDING SHEET**

Project Location Multiple Locations

Date & Time 11/09/2022; 2:40pm

<b>Contractor Name</b>	<b>CDASSE</b>	<b>Advanced Fuel Systems</b>	<b>Westech Fuel Equipment</b>	<b>Leonard Petroleum Equipment</b>	
<b>Bid Bond</b>	x	x	x	x	
<b>Bidders Acknowledgement Statement</b>	x	x	x	x	
<b>Alcohol &amp; Drug-Free Workplace Affidavit</b>	x	x	x	x	
<b>Addenda 1</b>	x	x	x	x	
<b>FM12310 - Santa</b>	\$17,607.60				
<b>FM22325 - Fleming</b>	\$17,607.60				
<b>FM22326 - Grangeville</b>	\$17,607.60				
<b>FM32321 - Idaho City</b>				\$10,925.60	
<b>FM42321 - Fairfield</b>		\$18,500.00	\$15,602.76	\$11,093.60	
<b>FM42322 - Rupert</b>		\$18,500.00	\$15,642.18	\$11,937.60	
<b>FM42323 - Stanley</b>			\$15,528.18	\$11,786.60	
<b>FM62316 - Mackay</b>		\$15,877.00	\$17,859.04	\$12,054.60	
<b>FM62317 - Mud Lake</b>		\$15,510.00	\$17,271.18	\$11,874.60	
<b>FM62318 - Rigby</b>		\$14,579.00	\$26,431.42	\$18,210.10	
<b>Subcontractors List</b>					
<b>Electrical</b>	<b>Well Connected Electrical</b>	<b>Cutting Edge Electric</b>	<b>Electrical Technologies Inc</b>	<b>self performing</b>	

Travis Frei  
Recorder:

Megan Vaudrin  
Proposal Reader: