
Percent Of Low
BidTotal BidRank Vendor ID/Name

1 M0131 M.A. DEATLEY CONSTRUCTION, INC. $12,888,764.43 100.00%

2 D0037 ASCORP INC. dba DEBCO CONSTRUCTION $13,999,999.99 108.62%

3 K0107 KNIFE RIVER CORPORATION - MOUNTAIN WEST $15,350,000.00 119.10%

Vendor Ranking

Contract ID:

US-12, LOCHSA RANGER STATION TO HOLLY CR TURNOUT, IDAHO CO

D2 Design/Construction B Jesse
Webb

Letting Date:

Contract Description:

District(s):

10/18/24 COMPLETION
DATE

19377230307

April 11, 2023 2:00PM

A019(377)

Idaho1 Counties:

Contract Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

04/17/2023 13:33:35

Idaho Transportation Department AASHTOWare Project™ Version 4.8 Revision 023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) M.A. DEATLEY
CONSTRUCTION, INC.

(2) ASCORP INC. dba DEBCO
CONSTRUCTION

(3) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

0001 (WORK BY CONTRACT A019(377SECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 105-010A

DISPUTE REVIEW BOARD-3
MEMBER(CONT ITEM)

13,119.511

CA

1.00000 13,119.51 1.00000 13,119.51 1.00000 13,119.51

0010 110-005A

TRAINING

1,684.000

HR

0.80000 1,347.20 0.80000 1,347.20 0.80000 1,347.20

0015 201-010A

CLEARING & GRUBBING

(1.000)

LS

600,000.00000 600,000.00 321,773.00000 321,773.00 900,000.00000 900,000.00

0020 202-005A

SELECTIVE REM OF TREES
INCLUDING STUMPS

900.000

EACH

50.00000 45,000.00 270.00000 243,000.00 1.00000 900.00

0025 203-080A

REM OF GUARDRAIL/BARRIER

5,773.000

FT

6.50000 37,524.50 5.00000 28,865.00 3.50000 20,205.50
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) M.A. DEATLEY
CONSTRUCTION, INC.

(2) ASCORP INC. dba DEBCO
CONSTRUCTION

(3) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

0001 (WORK BY CONTRACT A019(377SECTION: Cat Alt Set: Cat Alt Member: LCC:

0030 203-125C

REM OF MISCELLANEOUS
ITEMS (PIPE CULVERT)

3,716.000

FT

40.00000 148,640.00 54.00000 200,664.00 14.50000 53,882.00

0035 203-135A

REMOVAL OF SIGN

51.000

EACH

300.00000 15,300.00 336.00000 17,136.00 330.00000 16,830.00

0040 205-005A

EXCAVATION

29,100.000

CY

75.00000 2,182,500.00 45.00000 1,309,500.00 41.00000 1,193,100.00

0045 205-020A

CONTROLLED BLASTING

300.000

FT

50.00000 15,000.00 70.00000 21,000.00 22.00000 6,600.00

0050 205-060A

WATER FOR DUST
ABATEMENT

2,710.000

MG

1.00000 2,710.00 25.00000 67,750.00 0.01000 27.10
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) M.A. DEATLEY
CONSTRUCTION, INC.

(2) ASCORP INC. dba DEBCO
CONSTRUCTION

(3) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

0001 (WORK BY CONTRACT A019(377SECTION: Cat Alt Set: Cat Alt Member: LCC:

0055 212-011A

FIBER WATTLE

29,715.000

FT

3.10000 92,116.50 4.00000 118,860.00 6.50000 193,147.50

0060 212-060A

STABILIZED CONST
ENTRANCE

4.000

EACH

500.00000 2,000.00 5,000.00000 20,000.00 2,700.00000 10,800.00

0065 212-105A

WATER POLLUTION AND
EROSION CONTROL

75,000.000

CA

1.00000 75,000.00 1.00000 75,000.00 1.00000 75,000.00

0070 213-010A

TOPSOIL

3,250.000

SY

55.00000 178,750.00 40.00000 130,000.00 42.00000 136,500.00

0075 303-022A

3/4" AGGR TY B FOR BASE

33,500.000

TON

22.50000 753,750.00 43.00000 1,440,500.00 38.00000 1,273,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) M.A. DEATLEY
CONSTRUCTION, INC.

(2) ASCORP INC. dba DEBCO
CONSTRUCTION

(3) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

0001 (WORK BY CONTRACT A019(377SECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 401-020A

CSS-1 DIL EMUL ASPH FOR
TACK COAT

12,000.000

GAL

3.20000 38,400.00 2.00000 24,000.00 3.50000 42,000.00

0085 405-245A

APPROACH

8.000

EACH

3,050.00000 24,400.00 300.00000 2,400.00 3,700.00000 29,600.00

0090 405-435A

SUPERPAVE HMA PAV INCL
ASPH&ADD CL SP-3

14,200.000

TON

115.00000 1,633,000.00 180.00000 2,556,000.00 175.00000 2,485,000.00

0095 602-035A

18" PIPE CULV

2,619.000

FT

225.00000 589,275.00 245.00000 641,655.00 330.00000 864,270.00

0100 602-045A

24" PIPE CULV

528.000

FT

250.00000 132,000.00 245.00000 129,360.00 310.00000 163,680.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) M.A. DEATLEY
CONSTRUCTION, INC.

(2) ASCORP INC. dba DEBCO
CONSTRUCTION

(3) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

0001 (WORK BY CONTRACT A019(377SECTION: Cat Alt Set: Cat Alt Member: LCC:

0105 602-055A

30" PIPE CULV

163.000

FT

270.00000 44,010.00 255.00000 41,565.00 320.00000 52,160.00

0110 602-065A

36" PIPE CULV

348.000

FT

450.00000 156,600.00 300.00000 104,400.00 430.00000 149,640.00

0115 602-105A

60" PIPE CULV

175.000

FT

710.00000 124,250.00 350.00000 61,250.00 630.00000 110,250.00

0120 609-025A

MINOR STR HEADWALL
SMALL

3.000

EACH

9,750.00000 29,250.00 8,000.00000 24,000.00 11,000.00000 33,000.00

0125 612-005D

W-BEAM GUARDRAIL WITH
WEATHERING STEEL POST

5,773.000

FT

41.00000 236,693.00 45.50000 262,671.50 56.00000 323,288.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) M.A. DEATLEY
CONSTRUCTION, INC.

(2) ASCORP INC. dba DEBCO
CONSTRUCTION

(3) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

0001 (WORK BY CONTRACT A019(377SECTION: Cat Alt Set: Cat Alt Member: LCC:

0130 612-115B

GUARDRAIL TERMINAL,
FLARED

1.000

EACH

2,100.00000 2,100.00 2,350.00000 2,350.00 5,500.00000 5,500.00

0135 612-115C

GUARDRAIL TERMINAL,
TANGENT

11.000

EACH

1,700.00000 18,700.00 1,900.00000 20,900.00 5,500.00000 60,500.00

0140 616-010A

SIGNS TY B

66.100

SF

54.00000 3,569.40 60.00000 3,966.00 60.00000 3,966.00

0145 616-035A

SIGN BRACKETS & BRACE
ANGLES

902.000

LB

17.50000 15,785.00 20.00000 18,040.00 19.00000 17,138.00

0150 616-055A

BRKAWY WOOD SIGN POST
TY D

3.450

MFBM

14,500.00000 50,025.00 16,000.00000 55,200.00 15,500.00000 53,475.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) M.A. DEATLEY
CONSTRUCTION, INC.

(2) ASCORP INC. dba DEBCO
CONSTRUCTION

(3) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

0001 (WORK BY CONTRACT A019(377SECTION: Cat Alt Set: Cat Alt Member: LCC:

0155 616-080A

REINSTALL SIGNS

44.000

EACH

165.00000 7,260.00 180.00000 7,920.00 180.00000 7,920.00

0160 617-005A

DELINEATOR TY 1

580.000

EACH

50.50000 29,290.00 57.00000 33,060.00 55.50000 32,190.00

0165 617-020A

DELINEATOR TY 4

12.000

EACH

53.50000 642.00 60.00000 720.00 59.00000 708.00

0170 617-045A

DELINEATOR TY 9

46.000

EACH

36.00000 1,656.00 40.00000 1,840.00 40.00000 1,840.00

0175 620-020A

PLANTING TREE (SEEDLING or
CONTAINER) (CONTAINER,
NATIVE WILLOW)

13.000

EACH

115.00000 1,495.00 35.00000 455.00 275.00000 3,575.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) M.A. DEATLEY
CONSTRUCTION, INC.

(2) ASCORP INC. dba DEBCO
CONSTRUCTION

(3) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

0001 (WORK BY CONTRACT A019(377SECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 620-020B

PLANTING TREE (SEEDLING or
CONTAINER) (CONTAINER,
DOGWOOD)

12.000

EACH

115.00000 1,380.00 55.00000 660.00 275.00000 3,300.00

0185 621-010A

SEEDING (REINFORCE SOIL
SLOPE)

0.670

ACRE

2,500.00000 1,675.00 3,000.00000 2,010.00 2,750.00000 1,842.50

0190 621-035A

FERTILIZING (RSS)

0.670

ACRE

5,500.00000 3,685.00 6,000.00000 4,020.00 5,900.00000 3,953.00

0195 621-055A

MULCH MIXTURE (RSS)

0.670

ACRE

9,900.00000 6,633.00 11,200.00000 7,504.00 11,000.00000 7,370.00

0200 621-080A

TURF REINFORCED MAT

14,400.000

SY

1.00000 14,400.00 7.00000 100,800.00 4.00000 57,600.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) M.A. DEATLEY
CONSTRUCTION, INC.

(2) ASCORP INC. dba DEBCO
CONSTRUCTION

(3) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

0001 (WORK BY CONTRACT A019(377SECTION: Cat Alt Set: Cat Alt Member: LCC:

0205 626-010A

TEMPORARY TRAFFIC
CONTROL SIGNS

691.000

SF

14.00000 9,674.00 14.00000 9,674.00 15.50000 10,710.50

0210 626-050A

DRUMS

100.000

EACH

40.00000 4,000.00 40.00000 4,000.00 45.00000 4,500.00

0215 626-100B

MISC TEMPORARY TRAF
CONT ITEMS

100,000.000

CA

1.00000 100,000.00 1.00000 100,000.00 1.00000 100,000.00

0220 626-105A

TRAF CNTL MAINTENANCE

560.000

HR

57.50000 32,200.00 65.00000 36,400.00 70.00000 39,200.00

0225 626-120A

FLAGGER CONTROL

1,500.000

HR

55.00000 82,500.00 65.00000 97,500.00 75.00000 112,500.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) M.A. DEATLEY
CONSTRUCTION, INC.

(2) ASCORP INC. dba DEBCO
CONSTRUCTION

(3) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

0001 (WORK BY CONTRACT A019(377SECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 626-135A

WEIGHTED BASE TUBULAR
MARKERS

200.000

EACH

36.00000 7,200.00 18.00000 3,600.00 20.00000 4,000.00

0235 628-006A

SNOW POLE TYPE F

580.000

EACH

45.00000 26,100.00 50.00000 29,000.00 50.00000 29,000.00

0240 630-025A

LONGITUDINAL PAV MKG-
WATERBORNE

345,036.000

FT

0.12000 41,404.32 0.15000 51,755.40 0.15000 51,755.40

0245 640-015A

SUBGRADE SEPARATION
GEOTEXTILE

8,000.000

SY

3.50000 28,000.00 2.50000 20,000.00 1.50000 12,000.00

0250 675-005A

SURVEY

(1.000)

LS

175,000.00000 175,000.00 120,000.00000 120,000.00 150,000.00000 150,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) M.A. DEATLEY
CONSTRUCTION, INC.

(2) ASCORP INC. dba DEBCO
CONSTRUCTION

(3) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

0001 (WORK BY CONTRACT A019(377SECTION: Cat Alt Set: Cat Alt Member: LCC:

0255 675-010A

DIRECTED SURVEYING
OFFICE COMPUTATIONS

10,000.000

CA

1.00000 10,000.00 1.00000 10,000.00 1.00000 10,000.00

0260 675-015A

DIRECTED SURVEYING CREW

10,000.000

CA

1.00000 10,000.00 1.00000 10,000.00 1.00000 10,000.00

0265 676-005A

RECORD OF EXISTING
PAVEMENT MARKINGS

(1.000)

LS

1,000.00000 1,000.00 5,000.00000 5,000.00 60,000.00000 60,000.00

0270 677-005A

RECORD DRAWINGS

(1.000)

L S

5,000.00000 5,000.00 20,000.00000 20,000.00 10,000.00000 10,000.00

0275 S626-40A

PORTABLE TRAFFIC SIGNAL

7,500.000

HR

1.00000 7,500.00 93.00000 697,500.00 33.00000 247,500.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) M.A. DEATLEY
CONSTRUCTION, INC.

(2) ASCORP INC. dba DEBCO
CONSTRUCTION

(3) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

0001 (WORK BY CONTRACT A019(377SECTION: Cat Alt Set: Cat Alt Member: LCC:

0280 S901-05A

SP ROCK CHECK DAM

207.000

EACH

275.00000 56,925.00 50.00000 10,350.00 300.00000 62,100.00

0285 S904-05A

SP SATELLITE WIFI SYSTEM

(1.000)

LS

3,500.00000 3,500.00 12,000.00000 12,000.00 5,000.00000 5,000.00

0290 S904-05B

SP POST COMPLETION
REPORT

(1.000)

LS

10,000.00000 10,000.00 18,000.00000 18,000.00 5,500.00000 5,500.00

0295 S912-05A

SP ROCK SCALING

817.000

SY

140.00000 114,380.00 200.00000 163,400.00 175.00000 142,975.00

0300 S913-05B

SP ROCK MULCH

10,110.000

CY

65.00000 657,150.00 60.00000 606,600.00 55.00000 556,050.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) M.A. DEATLEY
CONSTRUCTION, INC.

(2) ASCORP INC. dba DEBCO
CONSTRUCTION

(3) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

0001 (WORK BY CONTRACT A019(377SECTION: Cat Alt Set: Cat Alt Member: LCC:

0305 S915-05A

SP REINFORCED SOIL SLOPE
WITH STEEL
REINFORCEMENT

28,970.000

SF

70.00000 2,027,900.00 75.00000 2,172,750.00 77.00000 2,230,690.00

0310 S915-05B

SP CULVERT
HEADWALL/WINGWALL
EXTENSIONS

320.000

SF

170.00000 54,400.00 195.00000 62,400.00 200.00000 64,000.00

0315 S916-05A

SP TRAFFIC CONTROL
SUPERVISOR

250.000

DAY

1,050.00000 262,500.00 1,050.00000 262,500.00 1,500.00000 375,000.00

0320 Z629-05A

MOBILIZATION

(1.000)

LS

1,833,500.00000 1,833,500.00 1,362,309.38000 1,362,309.38 2,649,294.79000 2,649,294.79

Page 13 of 14

US-12, LOCHSA RANGER STATION TO HOLLY CR TURNOUT, IDAHO CO

Call Order:

Letting Date: D2 Design/Construction B Jesse Webb

Proposal ID:

District(s):

Counties:

Project(s):1

Tabulation of Bids

Contract Time:

April 11, 2023

Contract Description:

19377230307

A019(377)

10/18/24 COMPLETION DATE

Idaho

04/17/2023 13:33:35

Idaho Transportation Department AASHTOWare Project™ Version 4.8 Revision 023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) M.A. DEATLEY
CONSTRUCTION, INC.

(2) ASCORP INC. dba DEBCO
CONSTRUCTION

(3) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

Section Total with LCC: $12,888,764.43 $13,999,999.99 $15,350,000.00

Life Cycle Costs:

$15,350,000.00$12,888,764.43 $13,999,999.99Section Totals:

( ) indicates item is bid as Lump Sum

$13,999,999.99$12,888,764.43 $15,350,000.00

$12,888,764.43

Contract Item Totals

$13,999,999.99 15,350,000.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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