Idaho Transportation Department

08/18/2022 14:59:57

AASHTOWare Project™ Version 4.7 Revision 029

Vendor Ranking Page 1 of 1
Call Order: 3 Contract ID: 20230220412 Counties: Valley
Letting Date: July 19, 2022 2:00PM District(s): LHTAC Megan Kautz
Contract Time: 87 WORKING DAYS Min: Max:
Contract Description: EASTSIDE DRIVE BRIDGE Project(s): A020(230)
Percent Of Low
Rank Vendor ID/Name Total Bid Bid
1 L0116 LARIVIERE, INC $3,220,091.55 100.00%
2 K0107 KNIFE RIVER CORPORATION - MOUNTAIN WEST $3,583,085.00 111.27%
3 R0025 RALPH L. WADSWORTH CONST. CO., LLC $3,728,370.57 115.78%



Idaho Transportation Department

08/18/2022 14:59:57

AASHTOWare Project™ Version 4.7 Revision 029

Tabulation of Bids

Page 1 of 15

Proposal ID:
Letting Date:
Call Order: 3
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

0005 201-010A
CLEARING & GRUBBING

0010 202-005A

SELECTIVE REM OF TREES

INCLUDING STUMPS
0015 203-020A
REM OF BRIDGE

0020 203-050B

HAZARDOUS MATERIAL
TESTING, REMOVAL, AND

DISPOSAL
0025 203-125C

REM OF MISCELLANEOUS
ITEMS (48" CMP)

20230220412
July 19, 2022

87 WORKING DAYS

Counties: Valley
District(s): LHTAC Megan Kautz
Project(s): A020(230)

EASTSIDE DRIVE BRIDGE

Quantity and Units

EASTSIDE DRIVE BRI
COUNTY

(1.000)
LS
54.000
EACH

1.000
EACH
10,000.000
CA

74.000
FT

(1) LARIVIERE, INC

(2) KNIFE RIVER
CORPORATION - MOUNTAIN

(3) RALPH L. WADSWORTH
CONST. CO,, LLC

WEST
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
DGE, VALLEY Cat Alt Set: Cat Alt Member: LCC:
17,729.00000 17,729.00 15,000.00000 15,000.00 80,000.00000 80,000.00
1,350.00000 72,900.00 1,000.00000 54,000.00 1,035.30000 55,906.20
157,788.00000 157,788.00 250,000.00000 250,000.00 125,000.00000 125,000.00
1.00000 10,000.00 1.00000 10,000.00 1.00000 10,000.00
345.00000 25,530.00 20.00000 1,480.00 118.75000 8,787.50
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Tabulation of Bids

Page 2 of 15

Proposal ID:
Letting Date:
Call Order: 3
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

0030 203-135A

REMOVAL OF SIGN

0035 205-005A
EXCAVATION
0040 205-040A

GRANULAR BORROW

0045 205-060A

WATER FOR DUST

ABATEMENT
0050 205-071A

EXCAVATION AND REPAIR
SOFT SPOTS

20230220412
July 19, 2022

87 WORKING DAYS

Counties: Valley

District(s): LHTAC Megan Kautz
Project(s): A020(230)

EASTSIDE DRIVE BRIDGE

Quantity and Units

EASTSIDE DRIVE BRI
COUNTY

8.000
EACH
525.000
CYy
40.000
CYy
18.000
MG

40.000

OF CYy

(1) LARIVIERE, INC

(2) KNIFE RIVER
CORPORATION - MOUNTAIN

(3) RALPH L. WADSWORTH
CONST. CO,, LLC

WEST
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
DGE, VALLEY Cat Alt Set: Cat Alt Member: LCC:
389.00000 3,112.00 330.00000 2,640.00 174.25000 1,394.00
28.00000 14,700.00 100.00000 52,500.00 64.85000 34,046.25
91.00000 3,640.00 200.00000 8,000.00 58.95000 2,358.00
45.00000 810.00 20.00000 360.00 1.00000 18.00
107.00000 4,280.00 125.00000 5,000.00 186.15000 7,446.00




Idaho Transportation Department
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AASHTOWare Project™ Version 4.7 Revision 029

Tabulation of Bids

Page 3 of 15

20230220412
Letting Date: July 19, 2022
Call Order: 3

Proposal ID:

Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

COUNTY

0055 210-005A

STR EXCAVATION SCH NO. 1

0060 210-005B

STR EXCAVATION SCH NO. 1

CULVERT
0065 210-005B

STR EXCAVATION SCH NO. 1
ROCK

0070 210-015A
COMPACTING BACKFILL

0075 210-015A

COMPACTING BACKFILL
CULVERT

87 WORKING DAYS
EASTSIDE DRIVE BRIDGE

Quantity and Units
EASTSIDE DRIVE BRI

250.000
CYy
245.000
cY

63.000
CYy

124.000
CYy
40.000
CY

Counties: Valley
District(s): LHTAC Megan Kautz
Project(s): A020(230)

(1) LARIVIERE, INC

(2) KNIFE RIVER
CORPORATION - MOUNTAIN

(3) RALPH L. WADSWORTH
CONST. CO,, LLC

WEST
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
DGE, VALLEY Cat Alt Set: Cat Alt Member: LCC:
59.00000 14,750.00 200.00000 50,000.00 66.55000 16,637.50
40.00000 9,800.00 60.00000 14,700.00 75.40000 18,473.00
128.00000 8,064.00 200.00000 12,600.00 571.00000 35,973.00
11.00000 1,364.00 110.00000 13,640.00 92.35000 11,451.40
11.00000 440.00 160.00000 6,400.00 58.10000 2,324.00
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20230220412
Letting Date: July 19, 2022

Call Order: 3
87 WORKING DAYS

Proposal ID:

Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001 EASTSIDE DRIVE BRI
COUNTY

0080 212-011A 1,368.000
FIBER WATTLE FT
0085 212-020A 50.000
SILT FENCE FT
0090 212-060A 2.000
STABILIZED CONST EACH
ENTRANCE

0095 212-105A 5,000.000
WATER POLLUTION AND CA
EROSION CONTROL

0100 301-005A 6,300.000
GRANULAR SUBBASE TON

Quantity and Units

Counties: Valley
District(s): LHTAC Megan Kautz
Project(s): A020(230)

EASTSIDE DRIVE BRIDGE

(1) LARIVIERE, INC

(2) KNIFE RIVER
CORPORATION - MOUNTAIN

(3) RALPH L. WADSWORTH
CONST. CO,, LLC

WEST
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
DGE, VALLEY Cat Alt Set: Cat Alt Member: LCC:

4.50000 6,156.00 4.00000 5,472.00 7.14000 9,767.52

11.00000 550.00 11.00000 550.00 17.65000 882.50
8,034.00000 16,068.00 1,600.00000 3,200.00 3,494.90000 6,989.80

1.00000 5,000.00 1.00000 5,000.00 1.00000 5,000.00

45.00000 283,500.00 45.00000 283,500.00 68.80000 433,440.00
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Proposal ID: 20230220412
July 19, 2022

Call Order: 3

Letting Date:

Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

COUNTY
0105 303-022A
3/4" AGGR TY B FOR BASE
0110 401-020A

CSS-1 DIL EMUL ASPH FOR
TACK COAT

0115 405-425A

SUPERPAVE HMA PAV INCL
ASPH&ADD CL SP-2

0120 502-140A
CONC CL 40-A SCH NO. 1
0125 502-310A

CONC CL 40 AF SCH NO. 2

87 WORKING DAYS
EASTSIDE DRIVE BRIDGE

Quantity and Units
EASTSIDE DRIVE BRI

1,350.000
TON
20.000
GAL

130.000
TON

70.000
CYy
30.000
CY

Counties: Valley
District(s): LHTAC Megan Kautz
Project(s): A020(230)

(1) LARIVIERE, INC

(2) KNIFE RIVER
CORPORATION - MOUNTAIN

(3) RALPH L. WADSWORTH
CONST. CO,, LLC

WEST
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
DGE, VALLEY Cat Alt Set: Cat Alt Member: LCC:
49.00000 66,150.00 55.00000 74,250.00 75.50000 101,925.00
2.00000 40.00 100.00000 2,000.00 69.90000 1,398.00
259.00000 33,670.00 240.00000 31,200.00 361.10000 46,943.00
2,099.00000 146,930.00 1,500.00000 105,000.00 2,500.00000 175,000.00
803.00000 24,090.00 3,100.00000 93,000.00 3,806.70000 114,201.00
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20230220412
Letting Date: July 19, 2022
Call Order: 3

Proposal ID:

Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

COUNTY
0130 502-385A

PRESTR DECK BULB TEE
GIRDER 80 1/2" TOP FLANGE,
49" DEPTH

0135 503-010A 1
METAL REINF SCH NO. 1

0140 503-015A
METAL REINF SCH NO. 2
0145 503-020A

EPOXY COATED METAL REINF
0150 504-035A

PEDESTRIAN / BICYCLE
RAILING

87 WORKING DAYS
EASTSIDE DRIVE BRIDGE

Quantity and Units
EASTSIDE DRIVE BRI

565.000
FT

1,900.000
LB
2,944.000
LB
947.000
LB
63.000
FT

Counties: Valley
District(s): LHTAC Megan Kautz
Project(s): A020(230)

(1) LARIVIERE, INC

(2) KNIFE RIVER
CORPORATION - MOUNTAIN

(3) RALPH L. WADSWORTH
CONST. CO,, LLC

WEST
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
DGE, VALLEY Cat Alt Set: Cat Alt Member: LCC:
935.00000 528,275.00 1,000.00000 565,000.00 1,300.00000 734,500.00
3.50000 41,650.00 3.00000 35,700.00 3.05000 36,295.00
3.50000 10,304.00 3.00000 8,832.00 3.04000 8,949.76
4.00000 3,788.00 3.00000 2,841.00 3.40000 3,219.80
302.00000 19,026.00 275.00000 17,325.00 391.10000 24,639.30
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Proposal ID:

Letting Date: July 19, 2022
Call Order: 3

Contract Time:

Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

COUNTY

0155 505-100A

PROV&DRIV 12" DIA STEEL
SHELL PILE

0160 507-005A

BRIDGE BEARINGS PLAIN
(Size__ ) 10"x22"x1/2"

0165 511-005A

CONC WATERPROOF SYS

TYPE D
0170 511-005B

CONC WATERPROOF SYS
TYPE D

20230220412

87 WORKING DAYS
EASTSIDE DRIVE BRIDGE

Quantity and Units
EASTSIDE DRIVE BRI

469.000
FT

10.000
EA

61.000
SY

385.000
SY

Counties: Valley
District(s): LHTAC Megan Kautz
Project(s): A020(230)

(1) LARIVIERE, INC

(2) KNIFE RIVER
CORPORATION - MOUNTAIN

(3) RALPH L. WADSWORTH
CONST. CO,, LLC

WEST
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
DGE, VALLEY Cat Alt Set: Cat Alt Member: LCC:
130.00000 60,970.00 110.00000 51,590.00 231.60000 108,620.40
59.00000 590.00 150.00000 1,500.00 298.15000 2,981.50
118.00000 7,198.00 50.00000 3,050.00 105.45000 6,432.45
75.00000 28,875.00 30.00000 11,550.00 67.60000 26,026.00
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20230220412
Letting Date: July 19, 2022
Call Order: 3

Proposal ID:

Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

COUNTY

0175 520-005A

PREDRILLING FOR PILING IN

SOIL
0180 520-010A

PREDRILLING FOR PILING IN
ROCK

0185 560-005A
DEWATERING FOUNDATION

0190 575-005A

TEXTURED CONCRETE

SURFACE
0195 578-005A

PRECAST CONCRETE
CULVERT

87 WORKING DAYS
EASTSIDE DRIVE BRIDGE

Quantity and Units
EASTSIDE DRIVE BRI

196.000
FT

266.000
FT

(1.000)
LS
80.000
sy

(1.000)
LS

Counties: Valley
District(s): LHTAC Megan Kautz
Project(s): A020(230)

(1) LARIVIERE, INC

(2) KNIFE RIVER
CORPORATION - MOUNTAIN

(3) RALPH L. WADSWORTH
CONST. CO,, LLC

WEST
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
DGE, VALLEY Cat Alt Set: Cat Alt Member: LCC:

538.00000 105,448.00 430.00000 84,280.00 487.15000 95,481.40
966.00000 256,956.00 800.00000 212,800.00 380.30000 101,159.80
30,365.00000 30,365.00 50,000.00000 50,000.00 95,000.00000 95,000.00
288.00000 23,040.00 200.00000 16,000.00 155.80000 12,464.00
104,207.00000 104,207.00 130,000.00000 130,000.00 150,000.00000 150,000.00
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Tabulation of Bids
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Proposal ID:

Letting Date: July 19, 2022
Call Order: 3

Contract Time:

Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

COUNTY
0200 586-005A

UTILITY CONDUIT

0205 616-010A
SIGNSTY B
0210 616-055A

BRKAWY WOOD SIGN POST
TY D
0215 616-080A
REINSTALL SIGNS

0220 621-010A

SEEDING

20230220412

87 WORKING DAYS
EASTSIDE DRIVE BRIDGE

Quantity and Units
EASTSIDE DRIVE BRI

(1.000)
LS
12.000
SF
0.056
MFBM

6.000
EACH
0.268
ACRE

Counties: Valley
District(s): LHTAC Megan Kautz
Project(s): A020(230)

(1) LARIVIERE, INC

(2) KNIFE RIVER
CORPORATION - MOUNTAIN

(3) RALPH L. WADSWORTH
CONST. CO,, LLC

WEST
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
DGE, VALLEY Cat Alt Set: Cat Alt Member: LCC:

18,220.00000 18,220.00 10,000.00000 10,000.00 25,000.00000 25,000.00
65.00000 780.00 55.00000 660.00 81.30000 975.60
34,165.00000 1,913.24 25,000.00000 1,400.00 20,910.00000 1,170.96
648.00000 3,888.00 550.00000 3,300.00 290.45000 1,742.70
12,707.00000 3,405.48 3,000.00000 804.00 13,355.00000 3,579.14
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08/18/2022 14:59:57
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Proposal ID:
Letting Date:
Call Order:

20230220412
July 19, 2022
3

Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

COUNTY
0225 621-025A

MULCH ANCHORING
(TACKIFIER) TEMP
0230 624-005A
LOOSE RIPRAP D=1.5 FT
0235 624-005B
LOOSE RIPRAP
0240 624-005B
LOOSE RIPRAP D=0.5 FT
0245 626-010A

TEMPORARY TRAFFIC
CONTROL SIGNS

87 WORKING DAYS
EASTSIDE DRIVE BRIDGE

Quantity and Units
EASTSIDE DRIVE BRI

0.268
ACRE

7.500
CY
95.000
CYy
5.100
CcY
282.000
SF

Counties: Valley
District(s): LHTAC Megan Kautz
Project(s): A020(230)

(1) LARIVIERE, INC (2) KNIFE RIVER (3) RALPH L. WADSWORTH
CORPORATION - MOUNTAIN CONST. CO,, LLC
WEST
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
DGE, VALLEY Cat Alt Set: Cat Alt Member: LCC:

5,446.00000 1,459.53 1,200.00000 321.60 5,613.30000 1,504.36
183.00000 1,372.50 200.00000 1,500.00 433.15000 3,248.63
165.00000 15,675.00 200.00000 19,000.00 264.95000 25,170.25
183.00000 933.30 200.00000 1,020.00 415.30000 2,118.03

6.50000 1,833.00 5.50000 1,551.00 34.70000 9,785.40
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20230220412
Letting Date: July 19, 2022
Call Order: 3

Proposal ID:

Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001
COUNTY
0250 626-040A
BARRICADE TY 3
0255 626-100B
MISC TEMPORARY TRAF
CONT ITEMS
0260 626-105A

TRAF CNTL MAINTENANCE

0265 626-114A

PORTABLE CHANGEABLE
MESSAGE SIGN (PCMS)

0270 640-010A

RIPRAP/EROSION CONT
GEOTEXTILE

87 WORKING DAYS
EASTSIDE DRIVE BRIDGE

Quantity and Units
EASTSIDE DRIVE BRI

6.000
EACH
5,000.000
CA

250.000
HR
400.000
HR

340.500
SY

Counties: Valley
District(s): LHTAC Megan Kautz
Project(s): A020(230)

(1) LARIVIERE, INC

(2) KNIFE RIVER
CORPORATION - MOUNTAIN

(3) RALPH L. WADSWORTH
CONST. CO,, LLC

WEST
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
DGE, VALLEY Cat Alt Set: Cat Alt Member: LCC:

519.00000 3,114.00 440.00000 2,640.00 562.55000 3,375.30

1.00000 5,000.00 1.00000 5,000.00 1.00000 5,000.00

83.00000 20,750.00 70.00000 17,500.00 30.00000 7,500.00

8.00000 3,200.00 7.00000 2,800.00 15.00000 6,000.00

3.00000 1,021.50 4.00000 1,362.00 5.71000 1,944.26
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Page 12 of 15

Proposal ID:
Letting Date:
Call Order:
Contract Time:

Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

0275

SUBGRADE SEPARATION

640-015A

20230220412

July 19, 2022

3

87 WORKING DAYS

Quantity and Units

EASTSIDE DRIVE BRI
COUNTY

546.000
SY

GEOTEXTILE TYPE IlI

0280

BIAXIAL GEOGRID TYPE Il

0285 675-005A
SURVEY
0290 675-010A

DIRECTED SURVEYING

641-005A

850.000
sy
(1.000)
LS
2,000.000
CA

OFFICE COMPUTATIONS

0295

DIRECTED SURVEYING CREW

675-015A

2,000.000
CA

Counties: Valley
District(s): LHTAC Megan Kautz
Project(s): A020(230)

EASTSIDE DRIVE BRIDGE

(1) LARIVIERE, INC

(2) KNIFE RIVER
CORPORATION - MOUNTAIN

(3) RALPH L. WADSWORTH
CONST. CO,, LLC

WEST
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
DGE, VALLEY Cat Alt Set: Cat Alt Member: LCC:
3.00000 1,638.00 2.75000 1,501.50 5.26000 2,871.96
3.00000 2,550.00 5.00000 4,250.00 3.80000 3,230.00
102,172.00000 102,172.00 50,000.00000 50,000.00 100,000.00000 100,000.00
1.00000 2,000.00 1.00000 2,000.00 1.00000 2,000.00
1.00000 2,000.00 1.00000 2,000.00 1.00000 2,000.00
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Proposal ID: 20230220412
July 19, 2022

Call Order: 3

Letting Date:

Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

COUNTY

0300 677-005A

RECORD DRAWINGS

0305 S501-30A

SP BRIDGE THREE TUBE
CURB MOUNT RAIL

0310 S501-30B

SP BRIDGE ROCK SOCKETED
PILES

0315 S501-51A

SP BRIDGE ANTI-GRAFFITI

COATING
0320 S501-95A

GEOSYNTHETIC
REINFORCED ABUT BACKFILL

87 WORKING DAYS
EASTSIDE DRIVE BRIDGE

Quantity and Units
EASTSIDE DRIVE BRI

(1.000)
LS
230.000
FT

441.000
FT

740.000
SF

333.000
CcY

Counties: Valley
District(s): LHTAC Megan Kautz
Project(s): A020(230)

(1) LARIVIERE, INC

(2) KNIFE RIVER
CORPORATION - MOUNTAIN

(3) RALPH L. WADSWORTH
CONST. CO,, LLC

WEST
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
DGE, VALLEY Cat Alt Set: Cat Alt Member: LCC:

2,464.00000 2,464.00 10,000.00000 10,000.00 5,000.00000 5,000.00
261.00000 60,030.00 300.00000 69,000.00 400.25000 92,057.50

26.00000 11,466.00 45.00000 19,845.00 216.05000 95,278.05

10.00000 7,400.00 8.00000 5,920.00 5.33000 3,944.20

77.00000 25,641.00 150.00000 49,950.00 109.75000 36,546.75
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Proposal ID:
Letting Date:
Call Order: 3
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001 EASTSIDE DRIVE BRI
COUNTY

0325 S900-50A 10,000.000
CONTINGENCY AMOUNT MISC CA
WORK

0330 S913-05A 220.000
SP ROCK MULCH (%
0335 S913-05B 176.000
SP REINFORCED ROCK FILL cY
PAD

0340 7629-05A (1.000)
MOBILIZATION LS

Section Totals:
Life Cycle Costs:
Section Total with LCC:

20230220412
July 19, 2022

87 WORKING DAYS
EASTSIDE DRIVE BRIDGE

Quantity and Units

Counties: Valley
District(s): LHTAC Megan Kautz
Project(s): A020(230)

(1) LARIVIERE, INC

(2) KNIFE RIVER
CORPORATION - MOUNTAIN

(3) RALPH L. WADSWORTH
CONST. CO,, LLC

$3,220,091.55

$3,220,091.55

$3,583,085.00

$3,583,085.00

WEST
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
DGE, VALLEY Cat Alt Set: Cat Alt Member: LCC:
1.00000 10,000.00 1.00000 10,000.00 1.00000 10,000.00
124.00000 27,280.00 200.00000 44,000.00 189.70000 41,734.00
150.00000 26,400.00 300.00000 52,800.00 167.40000 29,462.40
708,732.00000 708,732.00 902,999.90000 902,999.90 495,000.00000 495,000.00

$3,728,370.57

$3,728,370.57
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Proposal ID: 20230220412
Letting Date: July 19, 2022
Call Order: 3
Contract Time: 87 WORKING DAYS
Contract Description: EASTSIDE DRIVE BRIDGE

Counties: Valley
District(s): LHTAC Megan Kautz
Project(s): A020(230)

Contract Item Totals
Contract Time Totals
Contract Life Cycle Costs Totals

Contract Grand Totals

() indicates item is bid as Lump Sum

$3,220,091.55 $3,583,085.00
$0.00 $0.00
$3,220,091.55 $3,583,085.00

$3,728,370.57

$0.00
3,728,370.57



