
Percent Of Low
BidTotal BidRank Vendor ID/Name

1 I0052 INTERSTATE CONCRETE & ASPHALT CO. $17,791,461.54 100.00%

2 S0041 SELLAND CONSTRUCTION, INC. $19,300,000.00 108.48%

3 A0114 APOLLO, INC. dba APOLLO CONSTRUCTION $19,424,645.08 109.18%

4 L0116 LARIVIERE, INC $20,466,600.39 115.04%

5 K0107 KNIFE RIVER CORPORATION - MOUNTAIN WEST $20,880,000.00 117.36%

Vendor Ranking

Contract ID:

I-90, OSBURN to WALLACE, Shoshone Co
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Letting Date:
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Shoshone3 Counties:
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Irregular

kmonson
Line



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INTERSTATE CONCRETE &
ASPHALT CO.

(2) SELLAND
CONSTRUCTION, INC.

(3) APOLLO, INC. dba APOLLO
CONSTRUCTION

0001 (Work by Contract A020(684SECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 107-019A

SURVEY MONUMENT
PRESERVATION

20,000.000

CA

1.00000 20,000.00 1.00000 20,000.00 1.00000 20,000.00

0010 110-005A

TRAINING

2,846.000

HR

0.80000 2,276.80 0.80000 2,276.80 0.80000 2,276.80

0015 201-010A

CLEARING & GRUBBING

(1.000)

LS

20,262.25000 20,262.25 24,500.00000 24,500.00 20,000.00000 20,000.00

0020 203-006A

REMOVAL OF SIGN

54.000

EACH

604.95000 32,667.30 600.00000 32,400.00 430.00000 23,220.00

0025 203-015A

REMOVAL OF BITUMINOUS
SURFACE

84,722.100

SY

3.60000 304,999.56 4.35000 368,541.14 2.32000 196,555.27

0030 203-025A

REMOVAL OF CATCH BASIN

16.000

EACH

431.75000 6,908.00 760.25000 12,164.00 397.00000 6,352.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INTERSTATE CONCRETE &
ASPHALT CO.

(2) SELLAND
CONSTRUCTION, INC.

(3) APOLLO, INC. dba APOLLO
CONSTRUCTION

0001 (Work by Contract A020(684SECTION: Cat Alt Set: Cat Alt Member: LCC:

0035 203-055A

REMOVAL OF CONCRETE
PAVEMENT

100,829.200

SY

5.15000 519,270.38 5.00000 504,146.00 3.87000 390,209.00

0040 203-080A

REMOVAL OF GUARDRAIL

318.100

FT

6.60000 2,099.46 6.50000 2,067.65 6.00000 1,908.60

0045 203-080B

REMOVAL OF BARRIER

30,074.600

FT

7.15000 215,033.39 7.00000 210,522.20 7.15000 215,033.39

0050 203-122A

REMOVAL OF
MISCELLANEOUS ITEMS
LUMINAIRE POLE

7.000

EACH

2,309.90000 16,169.30 2,300.00000 16,100.00 2,300.00000 16,100.00

0055 203-122B

REMOVAL OF
MISCELLANEOUS ITEMS
LUMINAIRE J-BOX

3.000

EACH

1,319.95000 3,959.85 1,300.00000 3,900.00 1,300.00000 3,900.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INTERSTATE CONCRETE &
ASPHALT CO.

(2) SELLAND
CONSTRUCTION, INC.

(3) APOLLO, INC. dba APOLLO
CONSTRUCTION

0001 (Work by Contract A020(684SECTION: Cat Alt Set: Cat Alt Member: LCC:

0060 203-122C

REMOVAL OF
MISCELLANEOUS ITEMS
SERVICE PEDESTAL

1.000

EACH

1,649.90000 1,649.90 1,640.00000 1,640.00 1,650.00000 1,650.00

0065 203-123A

REMOVAL OF
MISCELLANEOUS ITEMS PIPE

1,073.000

FT

9.50000 10,193.50 35.00000 37,555.00 46.00000 49,358.00

0070 203-125A

REMOVAL OF
MISCELLANEOUS ITEMS
DELINEATORS

(1.000)

L S

5,499.70000 5,499.70 5,400.00000 5,400.00 5,000.00000 5,000.00

0075 203-130A

REMOVAL OF PAVEMENT
MARKINGS

44,803.500

FT

0.80000 35,842.80 2.00000 89,607.00 1.05000 47,043.68

0080 205-005A

EXCAVATION

38,950.000

CY

16.70000 650,465.00 15.15000 590,092.50 9.50000 370,025.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INTERSTATE CONCRETE &
ASPHALT CO.

(2) SELLAND
CONSTRUCTION, INC.

(3) APOLLO, INC. dba APOLLO
CONSTRUCTION

0001 (Work by Contract A020(684SECTION: Cat Alt Set: Cat Alt Member: LCC:

0085 205-100A

GUARDRAIL TERMINAL
GRADING

12.000

EACH

714.95000 8,579.40 740.00000 8,880.00 600.00000 7,200.00

0090 209-005A

SMALL DITCH

1,939.000

FT

18.95000 36,744.05 3.15000 6,107.85 11.00000 21,329.00

0095 212-105A

WATER AND POLLUTION

20,000.000

CA

1.00000 20,000.00 1.00000 20,000.00 1.00000 20,000.00

0100 212-110A

WATER POLLUTION CONTROL
MANAGER

(1.000)

LS

24,145.95000 24,145.95 45,000.00000 45,000.00 25,000.00000 25,000.00

0105 303-022A

3/4" AGGREGATE TYPE B FOR
BASE

61,990.400

TON

23.60000 1,462,973.44 24.15000 1,497,068.16 21.70000 1,345,191.68
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INTERSTATE CONCRETE &
ASPHALT CO.

(2) SELLAND
CONSTRUCTION, INC.

(3) APOLLO, INC. dba APOLLO
CONSTRUCTION

0001 (Work by Contract A020(684SECTION: Cat Alt Set: Cat Alt Member: LCC:

0110 401-020A

CSS-1 DILUTED EMULSIFIED
ASPHALT FOR TACK COAT

31,657.000

GAL

2.80000 88,639.60 1.90000 60,148.30 1.93000 61,098.01

0115 405-455A

SUPERPAVE HMA PAVEMENT
INCLUDING ASPHALT &
ADDITIVES CLASS SP-5

71,321.090

TON

91.90000 6,554,408.17 105.00000 7,488,714.45 105.78000 7,544,344.90

0120 431-005A

COLD MILLING

155,569.000

SY

2.40000 373,365.60 1.70000 264,467.30 1.38000 214,685.22

0125 605-035A

18" STORM SEWER PIPE

607.000

FT

241.85000 146,802.95 175.00000 106,225.00 135.00000 81,945.00

0130 605-045A

24" STORM SEWER PIPE

703.000

FT

262.80000 184,748.40 205.00000 144,115.00 164.00000 115,292.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INTERSTATE CONCRETE &
ASPHALT CO.

(2) SELLAND
CONSTRUCTION, INC.

(3) APOLLO, INC. dba APOLLO
CONSTRUCTION

0001 (Work by Contract A020(684SECTION: Cat Alt Set: Cat Alt Member: LCC:

0135 605-616A

INLET TYPE 3A

19.000

EACH

4,452.30000 84,593.70 4,500.00000 85,500.00 4,500.00000 85,500.00

0140 605-630A

INLET TYPE 8

8.000

EACH

9,386.45000 75,091.60 6,925.00000 55,400.00 5,100.00000 40,800.00

0145 608-035A

18" APRON FOR PIPE

10.000

EACH

3,071.40000 30,714.00 2,565.00000 25,650.00 1,100.00000 11,000.00

0150 608-045A

24" APRON FOR PIPE

3.000

EACH

3,291.05000 9,873.15 3,635.00000 10,905.00 1,300.00000 3,900.00

0155 612-005A

W-BEAM GUARDRAIL

13,375.000

FT

36.30000 485,512.50 36.15000 483,506.25 36.36000 486,315.00

0160 612-010A

CONCRETE BARRIER
TRANSITION

9.000

EACH

1,979.90000 17,819.10 1,970.00000 17,730.00 1,980.00000 17,820.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INTERSTATE CONCRETE &
ASPHALT CO.

(2) SELLAND
CONSTRUCTION, INC.

(3) APOLLO, INC. dba APOLLO
CONSTRUCTION

0001 (Work by Contract A020(684SECTION: Cat Alt Set: Cat Alt Member: LCC:

0165 612-050A

GUARDRAIL TERMINAL

14.000

EACH

2,309.90000 32,338.60 2,300.00000 32,200.00 2,300.00000 32,200.00

0170 612-120B

GUARDRAIL TRANSITION,
HIGH SPEED

14.000

EACH

2,309.90000 32,338.60 2,300.00000 32,200.00 2,300.00000 32,200.00

0175 612-150A

CONCRETE BARRIER

18,037.500

FT

99.55000 1,795,633.13 99.00000 1,785,712.50 99.72000 1,798,699.50

0180 616-010A

SIGNS TY B

662.500

SF

27.50000 18,218.75 27.35000 18,119.38 20.25000 13,415.63

0185 616-015A

SIGNS TY C

3,307.200

SF

44.00000 145,516.80 43.85000 145,020.72 38.15000 126,169.68

0190 616-035A

SIGN BRACKETS & BRACE
ANGLES

989.000

LB

8.90000 8,802.10 8.85000 8,752.65 5.00000 4,945.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INTERSTATE CONCRETE &
ASPHALT CO.

(2) SELLAND
CONSTRUCTION, INC.

(3) APOLLO, INC. dba APOLLO
CONSTRUCTION

0001 (Work by Contract A020(684SECTION: Cat Alt Set: Cat Alt Member: LCC:

0195 616-040A

BRKAWY STL SIGN POST TY A

10,079.000

LB

6.95000 70,049.05 6.90000 69,545.10 4.15000 41,827.85

0200 616-045A

BRKAWY STL SIGN POST TY B

4,786.000

LB

7.15000 34,219.90 9.30000 44,509.80 6.15000 29,433.90

0205 616-050A

BRKAWY STL SIGN POST TY E

403.000

LB

6.60000 2,659.80 6.55000 2,639.65 2.60000 1,047.80

0210 616-060A

BRKAWY STL SIGN POST INST
TY A

30.000

EACH

4,674.75000 140,242.50 4,655.00000 139,650.00 3,900.00000 117,000.00

0215 616-065A

BRKAWY STL SIGN POST INST
TY B

35.000

EACH

4,234.80000 148,218.00 4,215.00000 147,525.00 3,400.00000 119,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INTERSTATE CONCRETE &
ASPHALT CO.

(2) SELLAND
CONSTRUCTION, INC.

(3) APOLLO, INC. dba APOLLO
CONSTRUCTION

0001 (Work by Contract A020(684SECTION: Cat Alt Set: Cat Alt Member: LCC:

0220 616-070A

BRKAWY STL SIGN POST INST
TY E

10.000

EACH

659.95000 6,599.50 655.00000 6,550.00 490.00000 4,900.00

0225 616-080A

REINSTALL SIGNS

1.000

EACH

1,649.90000 1,649.90 1,645.00000 1,645.00 460.00000 460.00

0230 617-010A

DELINEATOR TY 2

16.000

EACH

44.00000 704.00 65.75000 1,052.00 50.00000 800.00

0235 617-045A

DELINEATOR TY 9

423.000

EACH

22.00000 9,306.00 22.00000 9,306.00 26.00000 10,998.00

0240 617-050A

MILEPOST TY 1

6.000

EACH

1,028.45000 6,170.70 1,025.00000 6,150.00 564.00000 3,384.00

0245 619-010A

ILLUMINATION TY 2

(1.000)

LS

768,173.25000 768,173.25 830,900.00000 830,900.00 769,000.00000 769,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INTERSTATE CONCRETE &
ASPHALT CO.

(2) SELLAND
CONSTRUCTION, INC.

(3) APOLLO, INC. dba APOLLO
CONSTRUCTION

0001 (Work by Contract A020(684SECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 621-005A

SEED BED PREPARATION

0.877

ACRE

5,618.00000 4,926.99 1,600.00000 1,403.20 3,350.00000 2,937.95

0255 621-010A

SEEDING

0.877

ACRE

385.00000 337.65 384.00000 336.77 390.00000 342.03

0260 621-035A

FERTILIZING

0.877

ACRE

330.00000 289.41 330.00000 289.41 330.00000 289.41

0265 621-060A

MULCH PLUS TACKIFIER

0.877

ACRE

4,759.45000 4,174.04 4,755.00000 4,170.14 4,780.00000 4,192.06

0270 624-005A

LOOSE RIPRAP

8.000

CY

986.20000 7,889.60 150.00000 1,200.00 320.00000 2,560.00

0275 626-010A

TEMPORARY TRAFFIC
CONTROL SIGNS

1,384.500

SF

17.60000 24,367.20 25.00000 34,612.50 20.00000 27,690.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INTERSTATE CONCRETE &
ASPHALT CO.

(2) SELLAND
CONSTRUCTION, INC.

(3) APOLLO, INC. dba APOLLO
CONSTRUCTION

0001 (Work by Contract A020(684SECTION: Cat Alt Set: Cat Alt Member: LCC:

0280 626-040A

BARRICADE TY 3

7.000

EACH

81.40000 569.80 78.00000 546.00 80.00000 560.00

0285 626-050A

DRUMS

300.000

EACH

33.00000 9,900.00 33.00000 9,900.00 44.00000 13,200.00

0290 626-076B

ARROW BOARD TY C

360.000

DAY

38.50000 13,860.00 44.00000 15,840.00 44.00000 15,840.00

0295 626-093A

TEMP PAV MARKING -
WATERBORNE

26,400.000

FT

0.20000 5,280.00 0.25000 6,600.00 0.85000 22,440.00

0300 626-105A

TRAF CNTL MAINTENANCE

3,400.000

HR

69.63000 236,742.00 70.00000 238,000.00 74.00000 251,600.00

0305 626-111A

TEMP RIGID RAISED
PAVEMENT MARKERS

9,124.000

EACH

6.60000 60,218.40 8.75000 79,835.00 11.50000 104,926.00

Page 11 of 33

I-90, OSBURN to WALLACE, Shoshone Co

Call Order:

Letting Date: D1 Design Construction B Justin Wuest

Proposal ID:

District(s):

Counties:

Project(s):3

Tabulation of Bids

Contract Time:

February 14, 2023

Contract Description:

20684221222

A020(684), A022(772)

214 WORKING DAYS

Shoshone

02/17/2023 11:28:09

Idaho Transportation Department AASHTOWare Project™ Version 4.8 Revision 023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INTERSTATE CONCRETE &
ASPHALT CO.

(2) SELLAND
CONSTRUCTION, INC.

(3) APOLLO, INC. dba APOLLO
CONSTRUCTION

0001 (Work by Contract A020(684SECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 626-115B

PORTABLE CHANGEABLE
MESSAGE SIGN (PCMS)

272.000

DAY

74.25000 20,196.00 75.00000 20,400.00 77.00000 20,944.00

0315 626-118A

TEMP CRASH CUSHION

7.000

EACH

3,630.00000 25,410.00 3,800.00000 26,600.00 4,950.00000 34,650.00

0320 626-120A

FLAGGER CONTROL

100.000

HR

61.93000 6,193.00 56.00000 5,600.00 59.00000 5,900.00

0325 626-121A

R&R TEMP CRASH CUSHION

4.000

EACH

1,375.00000 5,500.00 1,650.00000 6,600.00 1,430.00000 5,720.00

0330 626-140A

SURFACE-MOUNTED
TUBULAR MARKERS

540.000

EACH

48.40000 26,136.00 65.00000 35,100.00 68.00000 36,720.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INTERSTATE CONCRETE &
ASPHALT CO.

(2) SELLAND
CONSTRUCTION, INC.

(3) APOLLO, INC. dba APOLLO
CONSTRUCTION

0001 (Work by Contract A020(684SECTION: Cat Alt Set: Cat Alt Member: LCC:

0335 630-025A

LONGITUDINAL PAVEMENT
MARKING - WATERBORNE

117,170.500

FT

0.17000 19,918.99 0.20000 23,434.10 0.20000 23,434.10

0340 631-010A

RUMBLE STRIPS

7.500

MILE

1,621.55000 12,161.63 4,930.00000 36,975.00 8,250.00000 61,875.00

0345 640-010A

RIPRAP/EROSION CONT
GEOTEXTILE

46.000

SY

38.20000 1,757.20 25.00000 1,150.00 65.00000 2,990.00

0350 675-005A

SURVEY

(1.000)

LS

153,299.15000 153,299.15 180,000.00000 180,000.00 140,000.00000 140,000.00

0355 675-010A

DIRECTED SURVEYING

20,000.000

CA

1.00000 20,000.00 1.00000 20,000.00 1.00000 20,000.00
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Idaho Transportation Department AASHTOWare Project™ Version 4.8 Revision 023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INTERSTATE CONCRETE &
ASPHALT CO.

(2) SELLAND
CONSTRUCTION, INC.

(3) APOLLO, INC. dba APOLLO
CONSTRUCTION

0001 (Work by Contract A020(684SECTION: Cat Alt Set: Cat Alt Member: LCC:

0360 676-005A

RECORD AND REESTABLISH
PAVEMENT MARKINGS -
WATERBORNE

284,683.500

FT

0.19000 54,089.87 0.35000 99,639.23 0.39000 111,026.57

0365 677-005A

RECORD DRAWINGS

(1.000)

LS

14,849.25000 14,849.25 14,800.00000 14,800.00 14,800.00000 14,800.00

0370 S901-05A

SP REMOVE SIGN FACE

70.000

EACH

275.00000 19,250.00 275.00000 19,250.00 600.00000 42,000.00

0375 S901-05B

SP ADJUST INLET GRATES

1.000

EACH

10,627.50000 10,627.50 4,499.07000 4,499.07 2,500.00000 2,500.00

0380 S901-05C

SP TEMP MEDIAN
CROSSOVER

4.000

EACH

125,655.00000 502,620.00 111,585.00000 446,340.00 195,000.00000 780,000.00
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I-90, OSBURN to WALLACE, Shoshone Co

Call Order:

Letting Date: D1 Design Construction B Justin Wuest

Proposal ID:

District(s):

Counties:

Project(s):3

Tabulation of Bids

Contract Time:

February 14, 2023

Contract Description:

20684221222

A020(684), A022(772)

214 WORKING DAYS

Shoshone

02/17/2023 11:28:09

Idaho Transportation Department AASHTOWare Project™ Version 4.8 Revision 023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INTERSTATE CONCRETE &
ASPHALT CO.

(2) SELLAND
CONSTRUCTION, INC.

(3) APOLLO, INC. dba APOLLO
CONSTRUCTION

0001 (Work by Contract A020(684SECTION: Cat Alt Set: Cat Alt Member: LCC:

0385 S901-05D

SP MEDIAN BARRIER FOR
LUMINAIRE

13.000

EACH

40,241.45000 523,138.85 48,000.00000 624,000.00 49,000.00000 637,000.00

0390 S904-05A

SP REMOVE AND RESET
MEDIAN OPENING
DELINEATORS

(1.000)

LS

10,999.45000 10,999.45 11,000.00000 11,000.00 11,000.00000 11,000.00

0395 S911-05A

SP INLAID PAVEMENT
MARKINGS

11,628.500

FT

5.55000 64,538.18 5.55000 64,538.18 5.80000 67,445.30

0400 S911-05B

SP RESET BARRIER

1,000.000

FT

13.20000 13,200.00 13.15000 13,150.00 13.00000 13,000.00

0405 S911-05E

SP PAVEMENT JOINT
ADHESIVE

249,975.000

FT

0.70000 174,982.50 1.00000 249,975.00 0.85000 212,478.75
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INTERSTATE CONCRETE &
ASPHALT CO.

(2) SELLAND
CONSTRUCTION, INC.

(3) APOLLO, INC. dba APOLLO
CONSTRUCTION

0001 (Work by Contract A020(684SECTION: Cat Alt Set: Cat Alt Member: LCC:

0410 S913-05D

SP ROCK MULCH

1,415.000

CY

107.50000 152,112.50 42.60000 60,279.00 70.00000 99,050.00

0415 Z629-05A

MOBILIZATION

(1.000)

LS

919,777.00000 919,777.00 1,422,130.00000 1,422,130.00 2,080,000.00000 2,080,000.00

Section Total with LCC: $17,791,461.54 $19,300,000.00 $19,424,645.08

Life Cycle Costs:

$19,424,645.08$17,791,461.54 $19,300,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$19,300,000.00$17,791,461.54 $19,424,645.08

$17,791,461.54

Contract Item Totals

$19,300,000.00 19,424,645.08Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 16 of 33

I-90, OSBURN to WALLACE, Shoshone Co

Call Order:
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Counties:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LARIVIERE, INC (5) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

0001 (Work by Contract A020(684SECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 107-019A

SURVEY MONUMENT
PRESERVATION

20,000.000

CA

1.00000 20,000.00 1.00000 20,000.00

0010 110-005A

TRAINING

2,846.000

HR

0.80000 2,276.80 0.80000 2,276.80

0015 201-010A

CLEARING & GRUBBING

(1.000)

LS

54,473.00000 54,473.00 18,000.00000 18,000.00

0020 203-006A

REMOVAL OF SIGN

54.000

EACH

626.00000 33,804.00 415.00000 22,410.00

0025 203-015A

REMOVAL OF BITUMINOUS
SURFACE

84,722.100

SY

3.00000 254,166.30 6.50000 550,693.65
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I-90, OSBURN to WALLACE, Shoshone Co
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Letting Date: D1 Design Construction B Justin Wuest
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LARIVIERE, INC (5) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

0001 (Work by Contract A020(684SECTION: Cat Alt Set: Cat Alt Member: LCC:

0030 203-025A

REMOVAL OF CATCH BASIN

16.000

EACH

554.00000 8,864.00 2,850.00000 45,600.00

0035 203-055A

REMOVAL OF CONCRETE
PAVEMENT

100,829.200

SY

12.00000 1,209,950.40 8.00000 806,633.60

0040 203-080A

REMOVAL OF GUARDRAIL

318.100

FT

7.00000 2,226.70 6.30000 2,004.03

0045 203-080B

REMOVAL OF BARRIER

30,074.600

FT

7.50000 225,559.50 6.50000 195,484.90

0050 203-122A

REMOVAL OF
MISCELLANEOUS ITEMS
LUMINAIRE POLE

7.000

EACH

2,327.00000 16,289.00 2,200.00000 15,400.00
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20684221222
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LARIVIERE, INC (5) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

0001 (Work by Contract A020(684SECTION: Cat Alt Set: Cat Alt Member: LCC:

0055 203-122B

REMOVAL OF
MISCELLANEOUS ITEMS
LUMINAIRE J-BOX

3.000

EACH

1,330.00000 3,990.00 1,260.00000 3,780.00

0060 203-122C

REMOVAL OF
MISCELLANEOUS ITEMS
SERVICE PEDESTAL

1.000

EACH

1,662.00000 1,662.00 1,600.00000 1,600.00

0065 203-123A

REMOVAL OF
MISCELLANEOUS ITEMS PIPE

1,073.000

FT

14.00000 15,022.00 140.00000 150,220.00

0070 203-125A

REMOVAL OF
MISCELLANEOUS ITEMS
DELINEATORS

(1.000)

L S

5,691.00000 5,691.00 4,625.00000 4,625.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LARIVIERE, INC (5) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

0001 (Work by Contract A020(684SECTION: Cat Alt Set: Cat Alt Member: LCC:

0075 203-130A

REMOVAL OF PAVEMENT
MARKINGS

44,803.500

FT

0.85000 38,082.98 1.50000 67,205.25

0080 205-005A

EXCAVATION

38,950.000

CY

17.00000 662,150.00 29.50000 1,149,025.00

0085 205-100A

GUARDRAIL TERMINAL
GRADING

12.000

EACH

626.00000 7,512.00 620.00000 7,440.00

0090 209-005A

SMALL DITCH

1,939.000

FT

5.50000 10,664.50 31.00000 60,109.00

0095 212-105A

WATER AND POLLUTION

20,000.000

CA

1.00000 20,000.00 1.00000 20,000.00
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Letting Date: D1 Design Construction B Justin Wuest
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LARIVIERE, INC (5) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

0001 (Work by Contract A020(684SECTION: Cat Alt Set: Cat Alt Member: LCC:

0100 212-110A

WATER POLLUTION CONTROL
MANAGER

(1.000)

LS

20,037.00000 20,037.00 1,200.00000 1,200.00

0105 303-022A

3/4" AGGREGATE TYPE B FOR
BASE

61,990.400

TON

28.00000 1,735,731.20 25.00000 1,549,760.00

0110 401-020A

CSS-1 DILUTED EMULSIFIED
ASPHALT FOR TACK COAT

31,657.000

GAL

2.00000 63,314.00 3.75000 118,713.75

0115 405-455A

SUPERPAVE HMA PAVEMENT
INCLUDING ASPHALT &
ADDITIVES CLASS SP-5

71,321.090

TON

118.00000 8,415,888.62 108.00000 7,702,677.72

0120 431-005A

COLD MILLING

155,569.000

SY

1.50000 233,353.50 3.30000 513,377.70

Page 21 of 33
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LARIVIERE, INC (5) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

0001 (Work by Contract A020(684SECTION: Cat Alt Set: Cat Alt Member: LCC:

0125 605-035A

18" STORM SEWER PIPE

607.000

FT

57.00000 34,599.00 280.00000 169,960.00

0130 605-045A

24" STORM SEWER PIPE

703.000

FT

133.00000 93,499.00 355.00000 249,565.00

0135 605-616A

INLET TYPE 3A

19.000

EACH

6,369.00000 121,011.00 5,000.00000 95,000.00

0140 605-630A

INLET TYPE 8

8.000

EACH

6,079.00000 48,632.00 4,600.00000 36,800.00

0145 608-035A

18" APRON FOR PIPE

10.000

EACH

1,691.00000 16,910.00 1,510.00000 15,100.00

0150 608-045A

24" APRON FOR PIPE

3.000

EACH

1,662.00000 4,986.00 1,800.00000 5,400.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LARIVIERE, INC (5) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

0001 (Work by Contract A020(684SECTION: Cat Alt Set: Cat Alt Member: LCC:

0155 612-005A

W-BEAM GUARDRAIL

13,375.000

FT

38.00000 508,250.00 33.50000 448,062.50

0160 612-010A

CONCRETE BARRIER
TRANSITION

9.000

EACH

2,049.00000 18,441.00 1,890.00000 17,010.00

0165 612-050A

GUARDRAIL TERMINAL

14.000

EACH

2,390.00000 33,460.00 2,200.00000 30,800.00

0170 612-120B

GUARDRAIL TRANSITION,
HIGH SPEED

14.000

EACH

2,390.00000 33,460.00 2,200.00000 30,800.00

0175 612-150A

CONCRETE BARRIER

18,037.500

FT

103.00000 1,857,862.50 91.00000 1,641,412.50
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I-90, OSBURN to WALLACE, Shoshone Co

Call Order:

Letting Date: D1 Design Construction B Justin Wuest

Proposal ID:

District(s):

Counties:

Project(s):3

Tabulation of Bids

Contract Time:

February 14, 2023

Contract Description:

20684221222

A020(684), A022(772)

214 WORKING DAYS

Shoshone

02/17/2023 11:28:09

Idaho Transportation Department AASHTOWare Project™ Version 4.8 Revision 023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LARIVIERE, INC (5) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

0001 (Work by Contract A020(684SECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 616-010A

SIGNS TY B

662.500

SF

28.00000 18,550.00 19.00000 12,587.50

0185 616-015A

SIGNS TY C

3,307.200

SF

46.00000 152,131.20 36.00000 119,059.20

0190 616-035A

SIGN BRACKETS & BRACE
ANGLES

989.000

LB

9.00000 8,901.00 5.00000 4,945.00

0195 616-040A

BRKAWY STL SIGN POST TY A

10,079.000

LB

7.00000 70,553.00 4.00000 40,316.00

0200 616-045A

BRKAWY STL SIGN POST TY B

4,786.000

LB

9.50000 45,467.00 6.00000 28,716.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LARIVIERE, INC (5) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

0001 (Work by Contract A020(684SECTION: Cat Alt Set: Cat Alt Member: LCC:

0205 616-050A

BRKAWY STL SIGN POST TY E

403.000

LB

7.00000 2,821.00 2.50000 1,007.50

0210 616-060A

BRKAWY STL SIGN POST INST
TY A

30.000

EACH

4,837.00000 145,110.00 3,700.00000 111,000.00

0215 616-065A

BRKAWY STL SIGN POST INST
TY B

35.000

EACH

4,382.00000 153,370.00 3,300.00000 115,500.00

0220 616-070A

BRKAWY STL SIGN POST INST
TY E

10.000

EACH

683.00000 6,830.00 470.00000 4,700.00

0225 616-080A

REINSTALL SIGNS

1.000

EACH

1,707.00000 1,707.00 445.00000 445.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LARIVIERE, INC (5) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

0001 (Work by Contract A020(684SECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 617-010A

DELINEATOR TY 2

16.000

EACH

46.00000 736.00 42.00000 672.00

0235 617-045A

DELINEATOR TY 9

423.000

EACH

23.00000 9,729.00 21.00000 8,883.00

0240 617-050A

MILEPOST TY 1

6.000

EACH

1,064.00000 6,384.00 540.00000 3,240.00

0245 619-010A

ILLUMINATION TY 2

(1.000)

LS

773,982.00000 773,982.00 730,000.00000 730,000.00

0250 621-005A

SEED BED PREPARATION

0.877

ACRE

8,536.00000 7,486.07 1,800.00000 1,578.60

0255 621-010A

SEEDING

0.877

ACRE

398.00000 349.05 365.00000 320.11
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LARIVIERE, INC (5) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

0001 (Work by Contract A020(684SECTION: Cat Alt Set: Cat Alt Member: LCC:

0260 621-035A

FERTILIZING

0.877

ACRE

341.00000 299.06 315.00000 276.26

0265 621-060A

MULCH PLUS TACKIFIER

0.877

ACRE

4,925.00000 4,319.23 4,500.00000 3,946.50

0270 624-005A

LOOSE RIPRAP

8.000

CY

105.00000 840.00 140.00000 1,120.00

0275 626-010A

TEMPORARY TRAFFIC
CONTROL SIGNS

1,384.500

SF

19.00000 26,305.50 17.00000 23,536.50

0280 626-040A

BARRICADE TY 3

7.000

EACH

85.00000 595.00 77.00000 539.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LARIVIERE, INC (5) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

0001 (Work by Contract A020(684SECTION: Cat Alt Set: Cat Alt Member: LCC:

0285 626-050A

DRUMS

300.000

EACH

40.00000 12,000.00 31.00000 9,300.00

0290 626-076B

ARROW BOARD TY C

360.000

DAY

42.00000 15,120.00 36.00000 12,960.00

0295 626-093A

TEMP PAV MARKING -
WATERBORNE

26,400.000

FT

0.25000 6,600.00 0.80000 21,120.00

0300 626-105A

TRAF CNTL MAINTENANCE

3,400.000

HR

65.00000 221,000.00 63.00000 214,200.00

0305 626-111A

TEMP RIGID RAISED
PAVEMENT MARKERS

9,124.000

EACH

7.50000 68,430.00 6.30000 57,481.20
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LARIVIERE, INC (5) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

0001 (Work by Contract A020(684SECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 626-115B

PORTABLE CHANGEABLE
MESSAGE SIGN (PCMS)

272.000

DAY

79.00000 21,488.00 71.00000 19,312.00

0315 626-118A

TEMP CRASH CUSHION

7.000

EACH

4,325.00000 30,275.00 3,400.00000 23,800.00

0320 626-120A

FLAGGER CONTROL

100.000

HR

57.00000 5,700.00 57.00000 5,700.00

0325 626-121A

R&R TEMP CRASH CUSHION

4.000

EACH

1,707.00000 6,828.00 1,300.00000 5,200.00

0330 626-140A

SURFACE-MOUNTED
TUBULAR MARKERS

540.000

EACH

57.00000 30,780.00 46.00000 24,840.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LARIVIERE, INC (5) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

0001 (Work by Contract A020(684SECTION: Cat Alt Set: Cat Alt Member: LCC:

0335 630-025A

LONGITUDINAL PAVEMENT
MARKING - WATERBORNE

117,170.500

FT

0.15000 17,575.58 0.20000 23,434.10

0340 631-010A

RUMBLE STRIPS

7.500

MILE

7,601.00000 57,007.50 3,450.00000 25,875.00

0345 640-010A

RIPRAP/EROSION CONT
GEOTEXTILE

46.000

SY

12.00000 552.00 290.00000 13,340.00

0350 675-005A

SURVEY

(1.000)

LS

158,630.00000 158,630.00 145,000.00000 145,000.00

0355 675-010A

DIRECTED SURVEYING

20,000.000

CA

1.00000 20,000.00 1.00000 20,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LARIVIERE, INC (5) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

0001 (Work by Contract A020(684SECTION: Cat Alt Set: Cat Alt Member: LCC:

0360 676-005A

RECORD AND REESTABLISH
PAVEMENT MARKINGS -
WATERBORNE

284,683.500

FT

0.20000 56,936.70 0.40000 113,873.40

0365 677-005A

RECORD DRAWINGS

(1.000)

LS

15,366.00000 15,366.00 15,000.00000 15,000.00

0370 S901-05A

SP REMOVE SIGN FACE

70.000

EACH

285.00000 19,950.00 570.00000 39,900.00

0375 S901-05B

SP ADJUST INLET GRATES

1.000

EACH

1,173.00000 1,173.00 4,200.00000 4,200.00

0380 S901-05C

SP TEMP MEDIAN
CROSSOVER

4.000

EACH

97,456.00000 389,824.00 80,000.00000 320,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LARIVIERE, INC (5) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

0001 (Work by Contract A020(684SECTION: Cat Alt Set: Cat Alt Member: LCC:

0385 S901-05D

SP MEDIAN BARRIER FOR
LUMINAIRE

13.000

EACH

53,680.00000 697,840.00 40,000.00000 520,000.00

0390 S904-05A

SP REMOVE AND RESET
MEDIAN OPENING
DELINEATORS

(1.000)

LS

11,382.00000 11,382.00 9,000.00000 9,000.00

0395 S911-05A

SP INLAID PAVEMENT
MARKINGS

11,628.500

FT

6.00000 69,771.00 6.00000 69,771.00

0400 S911-05B

SP RESET BARRIER

1,000.000

FT

14.00000 14,000.00 12.50000 12,500.00

0405 S911-05E

SP PAVEMENT JOINT
ADHESIVE

249,975.000

FT

0.90000 224,977.50 0.70000 174,982.50
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LARIVIERE, INC (5) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

0001 (Work by Contract A020(684SECTION: Cat Alt Set: Cat Alt Member: LCC:

0410 S913-05D

SP ROCK MULCH

1,415.000

CY

65.00000 91,975.00 59.50000 84,192.50

0415 Z629-05A

MOBILIZATION

(1.000)

LS

933,135.00000 933,135.00 1,914,483.73000 1,914,483.73

Section Total with LCC: $20,466,600.39 $20,880,000.00

Life Cycle Costs:

$20,466,600.39 $20,880,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$20,880,000.00$20,466,600.39

$20,466,600.39

Contract Item Totals

$20,880,000.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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