
Percent Of Low
BidTotal BidRank Vendor ID/Name

1 I0019 STAKER & PARSON COMPANIES dba IDAHO
MATERIALS & CONSTRUCTION

$10,228,228.00 100.00%

2 S0333 SUNROC CORPORATION $12,477,774.00 121.99%

3 K0107 KNIFE RIVER CORPORATION - MOUNTAIN WEST $14,573,373.00 142.48%

Vendor Ranking

Contract ID:

US-95, OREGON STATE LINE TO SOMMERCAMP RD

D3 Design Construction C Styles
Salek

Letting Date:

Contract Description:

District(s):

45 WORKING DAYS

22228221215

March 14, 2023 2:00PM

A022(228)

Owyhee1 Counties:

Contract Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

03/16/2023 16:40:45

Idaho Transportation Department AASHTOWare Project™ Version 4.8 Revision 023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(2) SUNROC CORPORATION (3) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

0001 (Work by contract A022(228SECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 105-010A

DISPUTE REVIEW BOARD -
THREE MEMBER

24,000.000

CA

1.00000 24,000.00 1.00000 24,000.00 1.00000 24,000.00

0010 203-006A

REMOVAL OF SIGN

2.000

EACH

512.50000 1,025.00 604.00000 1,208.00 550.00000 1,100.00

0015 203-015A

REMOVAL OF BITUMINOUS
SURFACE

4,300.000

SY

9.65000 41,495.00 16.50000 70,950.00 7.00000 30,100.00

0020 203-065A

REMOVAL OF CURB

2,923.000

FT

8.20000 23,968.60 9.80000 28,645.40 9.00000 26,307.00

0025 203-080A

REMOVAL OF GUARDRAIL

3,129.000

FT

2.05000 6,414.45 2.40000 7,509.60 2.25000 7,040.25
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(2) SUNROC CORPORATION (3) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

0001 (Work by contract A022(228SECTION: Cat Alt Set: Cat Alt Member: LCC:

0030 203-130A

REMOVAL OF PAVEMENT
MARKINGS

1,530.000

FT

1.35000 2,065.50 1.60000 2,448.00 1.50000 2,295.00

0035 205-005A

EXCAVATION

6,500.000

CY

30.00000 195,000.00 39.50000 256,750.00 23.00000 149,500.00

0040 205-071A

EXCAVATION AND REPAIR OF
SOFT SPOTS

100.000

CY

30.25000 3,025.00 75.50000 7,550.00 35.00000 3,500.00

0045 205-085A

SHOULDER AGGREGATE

5,546.000

TON

0.01000 55.46 17.00000 94,282.00 22.00000 122,012.00

0050 205-090A

SHOULDER GRADING

13.630

MILE

4,965.00000 67,672.95 3,220.00000 43,888.60 3,500.00000 47,705.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(2) SUNROC CORPORATION (3) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

0001 (Work by contract A022(228SECTION: Cat Alt Set: Cat Alt Member: LCC:

0055 205-100A

GUARDRAIL TERMINAL
GRADING

4.000

EACH

345.00000 1,380.00 1,380.00000 5,520.00 1,000.00000 4,000.00

0060 212-011A

FIBER WATTLE

2,600.000

FT

2.65000 6,890.00 3.60000 9,360.00 4.00000 10,400.00

0065 212-105A

WATER AND POLLUTION

12,000.000

CA

1.00000 12,000.00 1.00000 12,000.00 1.00000 12,000.00

0070 303-022A

3/4" AGGREGATE TYPE B FOR
BASE

6,000.000

TON

29.30000 175,800.00 34.50000 207,000.00 36.00000 216,000.00

0075 401-014A

DILUTED EMULSIFIED
ASPHALT FOR TACK COAT

82,000.000

GAL

2.70000 221,400.00 3.80000 311,600.00 0.01000 820.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(2) SUNROC CORPORATION (3) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

0001 (Work by contract A022(228SECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 405-240A

MISCELLANEOUS PAVEMENT

4,800.000

SY

2.75000 13,200.00 5.00000 24,000.00 6.00000 28,800.00

0085 405-245A

APPROACH

7.000

EACH

3,495.00000 24,465.00 6,430.00000 45,010.00 7,000.00000 49,000.00

0090 405-455A

SUPERPAVE HMA PAVEMENT
INCLUDING ASPHALT &
ADDITIVES CLASS SP-5

87,000.000

TON

79.00000 6,873,000.00 93.00000 8,091,000.00 102.00000 8,874,000.00

0095 431-005A

COLD MILLING

330,000.000

SY

3.50000 1,155,000.00 3.60000 1,188,000.00 6.30000 2,079,000.00

0100 612-005A

W-BEAM GUARDRAIL

3,154.000

FT

28.70000 90,519.80 34.00000 107,236.00 32.00000 100,928.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(2) SUNROC CORPORATION (3) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

0001 (Work by contract A022(228SECTION: Cat Alt Set: Cat Alt Member: LCC:

0105 612-050A

GUARDRAIL TERMINAL

2.000

EACH

3,076.00000 6,152.00 3,630.00000 7,260.00 3,500.00000 7,000.00

0110 612-115A

GUARDRAIL TERMINAL,
BURIED-IN-BACKSLOPE

2.000

EACH

5,000.00000 10,000.00 5,440.00000 10,880.00 5,200.00000 10,400.00

0115 615-260A

CURB TYPE 5 ASPHALT

2,974.000

FT

31.00000 92,194.00 36.50000 108,551.00 34.00000 101,116.00

0120 617-015A

DELINEATOR TY 3

218.000

EACH

68.00000 14,824.00 80.50000 17,549.00 75.00000 16,350.00

0125 617-045A

DELINEATOR TY 9

25.000

EACH

36.50000 912.50 43.50000 1,087.50 42.00000 1,050.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(2) SUNROC CORPORATION (3) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

0001 (Work by contract A022(228SECTION: Cat Alt Set: Cat Alt Member: LCC:

0130 624-005A

LOOSE RIPRAP

111.000

CY

175.00000 19,425.00 166.00000 18,426.00 140.00000 15,540.00

0135 626-093A

TEMP PAV MARKING -
WATERBORNE

2,760.000

FT

1.05000 2,898.00 1.20000 3,312.00 1.25000 3,450.00

0140 626-100A

MISC TEMPORARY TRAF
CONT ITEMS

50,000.000

CA

1.00000 50,000.00 1.00000 50,000.00 1.00000 50,000.00

0145 626-115B

PORTABLE CHANGEABLE
MESSAGE SIGN (PCMS)

150.000

DAY

128.00000 19,200.00 151.00000 22,650.00 140.00000 21,000.00

0150 626-116A

TEMP CONCRETE BARRIER

1,160.000

FT

41.00000 47,560.00 48.50000 56,260.00 45.00000 52,200.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(2) SUNROC CORPORATION (3) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

0001 (Work by contract A022(228SECTION: Cat Alt Set: Cat Alt Member: LCC:

0155 626-117A

R&R TEMP CONCRETE
BARRIER

1,160.000

FT

3.10000 3,596.00 3.60000 4,176.00 3.50000 4,060.00

0160 626-118A

TEMP CRASH CUSHION

4.000

EACH

4,100.00000 16,400.00 4,840.00000 19,360.00 4,600.00000 18,400.00

0165 626-130B

TEMPORARY TRAFFIC
CONTROL SIGNAL

14.000

DAY

435.00000 6,090.00 520.00000 7,280.00 2,500.00000 35,000.00

0170 626-145A

TEMPORARY RUMBLE STRIPS

6.000

EACH

3,450.00000 20,700.00 4,000.00000 24,000.00 10,000.00000 60,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(2) SUNROC CORPORATION (3) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

0001 (Work by contract A022(228SECTION: Cat Alt Set: Cat Alt Member: LCC:

0175 630-010A

TRANSVERSE, WORD,
SYMBOL, AND ARROW
PAVEMENT MARKINGS -
PREFORMED
THERMOPLASTIC

456.000

SF

14.00000 6,384.00 16.50000 7,524.00 16.00000 7,296.00

0180 630-025A

LONGITUDINAL PAVEMENT
MARKING - WATERBORNE

563,200.000

FT

0.15000 84,480.00 0.15000 84,480.00 0.14000 78,848.00

0185 640-015A

SUBGRADE SEPARATION
GEOTEXTILE TY III

6,500.000

SY

1.65000 10,725.00 2.20000 14,300.00 2.00000 13,000.00

0190 641-005A

BIAXIAL GEOGRID

580.000

SY

3.85000 2,233.00 4.00000 2,320.00 6.00000 3,480.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(2) SUNROC CORPORATION (3) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

0001 (Work by contract A022(228SECTION: Cat Alt Set: Cat Alt Member: LCC:

0195 675-005A

SURVEY

(1.000)

LS

16,100.00000 16,100.00 42,900.00000 42,900.00 80,000.00000 80,000.00

0200 675-010A

DIRECTED SURVEYING

10,000.000

CA

1.00000 10,000.00 1.00000 10,000.00 1.00000 10,000.00

0205 S904-05A

SP FIELD OFFICE

(1.000)

LS

13,589.00000 13,589.00 50,000.00000 50,000.00 25,000.00000 25,000.00

0210 S904-05B

SP TEMPORARY TRAFFIC
CONTROL

(1.000)

LS

138,411.00000 138,411.00 293,000.00000 293,000.00 550,000.00000 550,000.00

0215 S904-05C

SP RECORD AND
REESTABLISH PAVEMENT
MARKINGS

(1.000)

LS

16,100.00000 16,100.00 20,600.00000 20,600.00 20,000.00000 20,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STAKER & PARSON
COMPANIES dba IDAHO

MATERIALS &
CONSTRUCTION

(2) SUNROC CORPORATION (3) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

0001 (Work by contract A022(228SECTION: Cat Alt Set: Cat Alt Member: LCC:

0220 S912-05A

SP GEOCELL CONFINEMENT

5,200.000

SY

8.45000 43,940.00 12.00000 62,400.00 10.50000 54,600.00

0225 S913-05A

SP RECYCLED GRANULAR
SUBBASE

3,000.000

CY

34.30000 102,900.00 60.50000 181,500.00 37.00000 111,000.00

0230 Z629-05A

MOBILIZATION

(1.000)

LS

535,037.74000 535,037.74 820,000.90000 820,000.90 1,436,075.75000 1,436,075.75

Section Total with LCC: $10,228,228.00 $12,477,774.00 $14,573,373.00

Life Cycle Costs:

$14,573,373.00$10,228,228.00 $12,477,774.00Section Totals:

$12,477,774.00$10,228,228.00 $14,573,373.00Contract Item Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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( ) indicates item is bid as Lump Sum

$10,228,228.00 $12,477,774.00 14,573,373.00Contract Grand Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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