04/19/2023 14:36:30

Idaho Transportation Department AASHTOWare Project™ Version 4.8 Revision 023

Vendor Ranking Page 1 of 1
Call Order: 3 Contract ID: 23934230216 Counties: Benewah
Letting Date: April 18, 2023 2:00PM District(s): D1 Design Construction B Justin
Wuest
Contract Time: 65 WORKING DAYS Min: Max:
Contract Description: SH-5, PEEDEE CR RD TO BENEWAH CR RD. BENEWAH CO Project(s):

Percent Of Low

Rank Vendor ID/Name Total Bid Bid
1 K0107 KNIFE RIVER CORPORATION - MOUNTAIN WEST $5,749,000.00 100.00%
2 P0078 POE ASPHALT PAVING, INC. $6,218,590.40 108.17%

3 10052 INTERSTATE CONCRETE & ASPHALT CO. $6,798,308.90 118.25%
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Proposal ID:
Letting Date:
Call Order: 3
Contract Time:

Contract Description:

23934230216
April 18, 2023

65 WORKING DAYS
SH-5, PEEDEE CR RD TO BENEWAH CR RD. BENEWAH CO

Counties: Benewah

District(s): D1 Design Construction B Justin Wuest

Project(s):

Line No / Item ID (1) KNIFE RIVER (2) POE ASPHALT PAVING, (3) INTERSTATE CONCRETE &
ltem Description CORPORATION - MOUNTAIN INC. ASPHALT CO.
WEST
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
SECTION: 0001 (Work by Contract A023(934 Cat Alt Set: Cat Alt Member: LCC:

0005 107-019A 15,000.000 1.00000 15,000.00 1.00000 15,000.00 1.00000 15,000.00
SURVEY MONUMENT CA
PRESERVATION
0010 203-125A (2.000) 2,200.00000 2,200.00 2,225.00000 2,225.00 2,501.80000 2,501.80
REMOVAL OF LS
MISCELLANEOUS ITEMS
Delineators
0015 212-105A 20,000.000 1.00000 20,000.00 1.00000 20,000.00 1.00000 20,000.00
WATER AND POLLUTION CA
0020 308-005A 107,947.000 3.00000 323,841.00 2.25000 242,880.75 3.15000 340,033.05
CEMENT RECYCLED ASPHALT SY
BASE STABILIZATION
0025 308-010A 1,295.000 270.00000 349,650.00 275.00000 356,125.00 306.45000 396,852.75
PORTLAND CEMENT TON
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Proposal ID:
Letting Date:
Call Order: 3
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

0030 308-015A

PULVERIZE EXISTING
SURFACE

0035 401-020A

CSS-1 DILUTED EMULSIFIED
ASPHALT FOR TACK COAT

0040 405-245A
APPROACH
0045 405-435A

SUPERPAVE HMA PAVEMENT

INCLUDING ASPHALT &
ADDITIVES CLASS SP-3

0050 431-005A
COLD MILLING

23934230216
April 18, 2023

65 WORKING DAYS

Counties: Benewah

District(s): D1 Design Construction B Justin Wuest

Project(s):

SH-5, PEEDEE CR RD TO BENEWAH CR RD. BENEWAH CO

(1) KNIFE RIVER (2) POE ASPHALT PAVING, (3) INTERSTATE CONCRETE &
CORPORATION - MOUNTAIN INC. ASPHALT CO.
WEST
Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
(Work by Contract A023(934 Cat Alt Set: Cat Alt Member: LCC:
107,947.000 1.30000 140,331.10 1.70000 183,509.90 2.25000 242,880.75
SY
12,954.000 3.60000 46,634.40 4.70000 60,883.80 5.20000 67,360.80
GAL
6.000 3,500.00000 21,000.00 2,300.00000 13,800.00 3,315.55000 19,893.30
EACH
22,843.000 124.00000 2,832,532.00 138.00000  3,152,334.00 132.65000  3,030,123.95
TON
107,947.000 3.15000 340,033.05 4.15000 447,980.05 8.20000 885,165.40
SY




Idaho Transportation Department

04/19/2023 14:36:30

AASHTOWare Project™ Version 4.8 Revision 023

Tabulation of Bids

Page 3 of 5

Proposal ID:
Letting Date:
Call Order: 3
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

0055 617-010A
DELINEATOR TY 2
0060 617-020A
DELINEATORTY 4
0065 626-100B

MISC TEMPORARY TRAF
CONT ITEMS

0070 631-010A
RUMBLE STRIPS
0075 675-005A

SURVEY

23934230216
April 18, 2023

65 WORKING DAYS

Counties: Benewah

District(s): D1 Design Construction B Justin Wuest

Project(s):

SH-5, PEEDEE CR RD TO BENEWAH CR RD. BENEWAH CO

(1) KNIFE RIVER (2) POE ASPHALT PAVING, (3) INTERSTATE CONCRETE &
CORPORATION - MOUNTAIN INC. ASPHALT CO.
WEST
Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
(Work by Contract A023(934 Cat Alt Set: Cat Alt Member: LCC:
350.000 55.00000 19,250.00 55.60000 19,460.00 62.55000 21,892.50
EACH
50.000 60.00000 3,000.00 61.15000 3,057.50 68.80000 3,440.00
EACH
10,000.000 1.00000 10,000.00 1.00000 10,000.00 1.00000 10,000.00
CA
5.500 3,500.00000 19,250.00 3,550.00000 19,525.00 2,260.20000 12,431.10
MILE
(1.000) 60,000.00000 60,000.00 66,667.00000 66,667.00 44,232.25000 44,232.25
LS
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Proposal ID:
Letting Date:
Call Order: 3
Contract Time:

Contract Description:

23934230216
April 18,

2023

65 WORKING DAYS

Counties: Benewah

District(s): D1 Design Construction B Justin Wuest

Project(s):

SH-5, PEEDEE CR RD TO BENEWAH CR RD. BENEWAH CO

Line No / Item ID (1) KNIFE RIVER (2) POE ASPHALT PAVING, (3) INTERSTATE CONCRETE &
ltem Description CORPORATION - MOUNTAIN INC. ASPHALT CO.
WEST
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
SECTION: 0001 (Work by Contract A023(934 Cat Alt Set: Cat Alt Member: LCC:

0080 676-005A 209,192.000 0.40000 83,676.80 0.20000 41,838.40 0.45000 94,136.40
RECORD AND REESTABLISH FT
PAVEMENT MARKINGS -
WATERBORNE
0085 S901-05P 19.000 1,000.00000 19,000.00 7,500.00000 142,500.00 1,338.45000 25,430.55
SP SP RESHAPE APPROACH EACH
0090 S904-05A (2.000) 468,000.00000 468,000.00 364,300.00000 364,300.00 314,554.30000 314,554.30
SP TEMPORARY TRAFFIC LS
CONTROL
0095 S911-05E 60,720.000 1.68000 102,009.60 0.70000 42,504.00 0.85000 51,612.00
SP PAVEMENT JOINT FT
ADHESIVE
0100 S912-05B 3,600.000 83.00000 298,800.00 80.00000 288,000.00 135.80000 488,880.00
SP SP SOFT SPOT REPAIR SY
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Proposal ID:
Letting Date:
Call Order: 3
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001
0105 Z629-05A
MOBILIZATION

23934230216
April 18, 2023

65 WORKING DAYS

Counties: Benewah

District(s): D1 Design Construction B Justin Wuest

Project(s):

SH-5, PEEDEE CR RD TO BENEWAH CR RD. BENEWAH CO

(1) KNIFE RIVER

(2) POE ASPHALT PAVING,

(3) INTERSTATE CONCRETE &

Section Totals:

Life Cycle Costs:
Section Total with LCC:

Contract Life Cycle Costs Totals

Contr

CORPORATION - MOUNTAIN INC. ASPHALT CO.
WEST
Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
(Work by Contract A023(934 Cat Alt Set: Cat Alt Member: LCC:
(2.000) 574,792.05000 574,792.05 726,000.00000 726,000.00 711,888.00000 711,888.00
LS
$5,749,000.00 $6,218,590.40 $6,798,308.90
$5,749,000.00 $6,218,590.40 $6,798,308.90
Contract Iltem Totals $5,749,000.00 $6,218,590.40 $6,798,308.90
Contract Time Totals
$0.00 $0.00 $0.00
act Grand Totals $5,749,000.00 $6,218,590.40 6,798,308.90

() indicates item is bid as Lump Sum




