Idaho Transportation Department

11/22/2021 10:28:17

AASHTOWare Project™ Version 4.4 Revision 034

Vendor Ranking

Page 1 of 1

Call Order: 2

Letting Date: November 09, 2021 2:00PM

Contract ID: 09294210817

District(s): D2 Design/Construction A Curtis

Arnzen
Contract Time: 10/01/24 COMPLETION
DATE

Contract Description: US-95, THORN CR RD TO MOSCOW, PH.1

Rank
1 M0131
2 S0026
3 K0107
4 G0146
5 C0400

Irregular

Vendor ID/Name

M.A. DEATLEY CONSTRUCTION, INC.

SCARSELLA BROS., INC.

KNIFE RIVER CORPORATION - MOUNTAIN WEST

GOODFELLLOW BROS. LLC

Counties:

Min:

Project(s):

Total Bid

$57,633,453.85

$59,447,025.25

$72,050,929.83

$73,187,611.31

Latah

Max:

DHP-NH-4110(156)

Percent Of Low
Bid

100.00%
103.15%
125.02%

126.99%

120 170
AT LAY


jjackson
Line


Idaho Transportation Department

11/22/2021 10:28:17

AASHTOWare Project™ Version 4.4 Revision 034

Tabulation of Bids

Page 1 of 62

Proposal ID: 09294210817
Letting Date:
Call Order: 2
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

REM OF CATCH BASIN

November 09, 2021

Quantity and Units

SECTION: 0001 -WORK BY CONTRAC
(156)4110

0005 105-010A 93,000.000
DISPUTE REVIEW BOARD-3 CA
MEMBER(CONT ITEM)

0010 110-005A 7,700.000
TRAINING HR
0015 201-005A 230.000
CLEARING & GRUBBING ACRE
0020 202-005A 360.000
SELECTIVE REM OF TREES EACH
INCLUDING STUMPS

0025 203-025A 3.000

EACH

Counties: Latah

District(s): D2 Design/Construction A Curtis Arnzen
Project(s): DHP-NH-4110(156)

10/01/24 COMPLETION DATE
US-95, THORN CR RD TO MOSCOW, PH.1

(1) M.A. DEATLEY
CONSTRUCTION, INC.

(2) SCARSELLA BROS., INC.

(3) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T DHP-NH Cat Alt Set: Cat Alt Member: LCC:
1.00000 93,000.00 1.00000 93,000.00 1.00000 93,000.00
0.80000 6,160.00 0.80000 6,160.00 0.80000 6,160.00
150.00000 34,500.00 50.00000 11,500.00 5,000.00000 1,150,000.00
145.00000 52,200.00 75.00000 27,000.00 300.00000 108,000.00
450.00000 1,350.00 200.00000 600.00 1,100.00000 3,300.00




Idaho Transportation Department

11/22/2021 10:28:17

AASHTOWare Project™ Version 4.4 Revision 034

Tabulation of Bids

Page 2 of 62

Proposal ID:
Letting Date:
Call Order: 2
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

0030 203-035A

REM OF CONC CULV
(MONOLITHIC)

0035 203-050A

REM OF CONC HEADWALL
0040 203-060A

REM OF CONC SIDEWALK
0045 203-070A

REM OF CURB & GUTTER
0050 203-075A

REM OF FENCE

09294210817
November 09, 2021

10/01/24 COMPLETION DATE

Counties: Latah

District(s): D2 Design/Construction A Curtis Arnzen
Project(s): DHP-NH-4110(156)

US-95, THORN CR RD TO MOSCOW, PH.1

Quantity and Units

-WORK BY CONTRAC
(156)4110

1.000
EACH

1.000
EACH
103.000
sY
182.000
FT
4,053.000
FT

(1) M.A. DEATLEY

(2) SCARSELLA BROS., INC.

(3) KNIFE RIVER

CONSTRUCTION, INC. CORPORATION - MOUNTAIN
WEST
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T DHP-NH Cat Alt Set: Cat Alt Member: LCC:

11,500.00000 11,500.00 8,000.00000 8,000.00 23,000.00000 23,000.00
875.00000 875.00 1,000.00000 1,000.00 1,500.00000 1,500.00
17.50000 1,802.50 12.00000 1,236.00 26.00000 2,678.00
6.00000 1,092.00 7.00000 1,274.00 14.00000 2,548.00
2.00000 8,106.00 1.50000 6,079.50 2.50000 10,132.50



Idaho Transportation Department

11/22/2021 10:28:17

AASHTOWare Project™ Version 4.4 Revision 034

Tabulation of Bids

Page 3 of 62

Proposal ID: 09294210817
November 09, 2021

Call Order: 2

Letting Date:

Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001 -WORK BY CONTRAC
(156)4110

0055 203-080A 1,449.000
REM OF GUARDRAIL/BARRIER FT
0060 203-125A (1.000)
REM OF MISCELLANEOUS LS
ITEMS

0065 204-006A (1.000)
OBLITERATION OF OLD ROAD LS

0070 205-010A 2,619,000.000

EXCAVATION SCHEDULE NO.1 cY
(Soil)

0075 205-015A 1,071,000.000

EXCAVATION SCHEDULE NO.2 CcYy
(Rock)

Quantity and Units

Counties: Latah

District(s): D2 Design/Construction A Curtis Arnzen
Project(s): DHP-NH-4110(156)

10/01/24 COMPLETION DATE
US-95, THORN CR RD TO MOSCOW, PH.1

(1) M.A. DEATLEY
CONSTRUCTION, INC.

(2) SCARSELLA BROS., INC.

(3) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T DHP-NH Cat Alt Set: Cat Alt Member: LCC:

2.00000 2,898.00 2.00000 2,898.00 3.00000 4,347.00
275,000.00000 275,000.00 361,181.13000 361,181.13 125,000.00000 125,000.00
30,000.00000 30,000.00 13,100.00000 13,100.00 43,000.00000 43,000.00
3.05000 7,987,950.00 3.50000 9,166,500.00 450000 11,785,500.00

8.75000 9,371,250.00 7.65000 8,193,150.00 13.00000 13,923,000.00



Idaho Transportation Department

11/22/2021 10:28:17

AASHTOWare Project™ Version 4.4 Revision 034

Tabulation of Bids

Page 4 of 62

Proposal ID:
Letting Date:
Call Order: 2
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

09294210817
November 09, 2021

US-95, THORN

Quantity and Units

Counties: Latah

District(s): D2 Design/Construction A Curtis Arnzen
Project(s): DHP-NH-4110(156)

10/01/24 COMPLETION DATE

CR RD TO MOSCOW, PH.1

(1) M.A. DEATLEY
CONSTRUCTION, INC.

(2) SCARSELLA BROS., INC.

(3) KNIFE RIVER
CORPORATION - MOUNTAIN

SECTION: 0001 -WORK BY CONTRAC
(156)4110

0080 205-060A 20,605.000
WATER FOR DUST MG
ABATEMENT

0085 210-005A 646.000
STR EXCAVATION SCH NO. 1 CcYy
0090 210-015A 683.100
COMPACTING BACKFILL CcY
0095 212-011A 122,000.000
FIBER WATTLE FT
0100 212-020A 4,965.000
SILT FENCE (Orange) FT

WEST
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T DHP-NH Cat Alt Set: Cat Alt Member: LCC:
0.01000 206.05 0.00000 0.00 28.00000 576,940.00
40.00000 25,840.00 12.50000 8,075.00 66.00000 42,636.00
40.00000 27,324.00 15.00000 10,246.50 55.00000 37,570.50
2.85000 347,700.00 2.85000 347,700.00 3.50000 427,000.00
6.25000 31,031.25 6.25000 31,031.25 7.00000 34,755.00




Idaho Transportation Department

11/22/2021 10:28:17

AASHTOWare Project™ Version 4.4 Revision 034

Tabulation of Bids

Page 5 of 62

Proposal ID:
Letting Date:
Call Order: 2
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

0105 212-060A

STABILIZED CONST
ENTRANCE

0110 213-010A
TOPSOIL

0115 251-005A

MIGRATORY BIRD
COMPLIANCE

0120 303-022A

3/4" AGGR TY B FOR BASE
(Roadway)

0125 307-010A

OPEN-GRADED BASE CLASS |

09294210817
November 09, 2021

US-95, THORN

Quantity and Units

-WORK BY CONTRAC
(156)4110

4.000
EACH

417,000.000
SY
10,000.000
CA

9,900.000
TON

520,000.000
TON

Counties: Latah

District(s): D2 Design/Construction A Curtis Arnzen
Project(s): DHP-NH-4110(156)

10/01/24 COMPLETION DATE

CR RD TO MOSCOW, PH.1

(1) M.A. DEATLEY
CONSTRUCTION, INC.

(2) SCARSELLA BROS., INC.

(3) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T DHP-NH Cat Alt Set: Cat Alt Member: LCC:

2,000.00000 8,000.00 3,000.00000 12,000.00 2,300.00000 9,200.00

0.70000 291,900.00 0.75000 312,750.00 3.50000 1,459,500.00

1.00000 10,000.00 1.00000 10,000.00 1.00000 10,000.00

15.50000 153,450.00 20.20000 199,980.00 29.00000 287,100.00

13.25000 6,890,000.00 16.35000  8,502,000.00 19.00000  9,880,000.00



Idaho Transportation Department

11/22/2021 10:28:17

AASHTOWare Project™ Version 4.4 Revision 034

Tabulation of Bids

Page 6 of 62

Proposal ID: 09294210817
Letting Date:
Call Order: 2
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

CONC CL 40 AF SCH NO. 2

November 09, 2021

Quantity and Units

SECTION: 0001 -WORK BY CONTRAC
(156)4110

0130 401-020A 11,800.000
CSS-1 DIL EMUL ASPH FOR GAL
TACK COAT

0135 405-245A 31.000
APPROACH EACH
0140 405-435A 96,855.000
SUPERPAVE HMA PAV INCL TON
ASPH&ADD CL SP-3

0145 502-140A 1,031.700
CONC CL 40-A SCH NO. 1 CcYy
0150 502-310A 717.700

CYy

Counties: Latah

District(s): D2 Design/Construction A Curtis Arnzen
Project(s): DHP-NH-4110(156)

10/01/24 COMPLETION DATE
US-95, THORN CR RD TO MOSCOW, PH.1

(1) M.A. DEATLEY
CONSTRUCTION, INC.

(2) SCARSELLA BROS., INC.

(3) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T DHP-NH Cat Alt Set: Cat Alt Member: LCC:
3.00000 35,400.00 1.50000 17,700.00 3.50000 41,300.00
1,600.00000 49,600.00 775.00000 24,025.00 1,800.00000 55,800.00
78.50000 7,603,117.50 79.75000 7,724,186.25 86.00000 8,329,530.00
750.00000 773,775.00 920.00000 949,164.00 700.00000 722,190.00
1,000.00000 717,700.00 1,540.00000 1,105,258.00 1,000.00000 717,700.00




Idaho Transportation Department

11/22/2021 10:28:17

AASHTOWare Project™ Version 4.4 Revision 034

Tabulation of Bids

Page 7 of 62

Proposal ID:
Letting Date:
Call Order: 2
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001 -WORK BY CONTRAC
(156)4110
0155 502-430A 1,425.600
CONC PARAPET (42" Height) FT
0160 502-435A 392.600
APPROACH SLAB SY
0165 503-010A 146,887.600
METAL REINF SCH NO. 1 LB
0170 503-015A 57,708.400
METAL REINF SCH NO. 2 LB
0175 503-020A 110,646.400

EPOXY COATED METAL REINF

09294210817
November 09, 2021

Quantity and Units

LB

Counties: Latah

District(s): D2 Design/Construction A Curtis Arnzen
Project(s): DHP-NH-4110(156)

10/01/24 COMPLETION DATE
US-95, THORN CR RD TO MOSCOW, PH.1

(1) M.A. DEATLEY
CONSTRUCTION, INC.

(2) SCARSELLA BROS., INC.

(3) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T DHP-NH Cat Alt Set: Cat Alt Member: LCC:
200.00000 285,120.00 240.00000 342,144.00 220.00000 313,632.00
365.00000 143,299.00 400.00000 157,040.00 380.00000 149,188.00
2.00000 293,775.20 1.85000 271,742.06 2.20000 323,152.72
2.00000 115,416.80 1.55000 89,448.02 2.00000 115,416.80
2.00000 221,292.80 1.75000 193,631.20 2.00000 221,292.80




Idaho Transportation Department
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AASHTOWare Project™ Version 4.4 Revision 034

Tabulation of Bids

Page 8 of 62

Proposal ID:
Letting Date:
Call Order: 2
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

09294210817
November 09, 2021

US-95, THORN

Quantity and Units

SECTION: 0001 -WORK BY CONTRAC
(156)4110

0180 504-005A (1.000)
STL BRIDGE (APPROX WT) LS
1,354,021 Ibs.

0185 505-045A 4,757.000
PROV&DRIV STEEL H PILE (14 FT
X 117)

0190 505-197A 370.500
PROV&DRIV TEST PILE (HP-14 FT
x 117)

0195 505-205A 100.000
PROV&INST 14" DIA PILE EACH

SHOES OR TIPS

Counties: Latah

District(s): D2 Design/Construction A Curtis Arnzen
Project(s): DHP-NH-4110(156)

10/01/24 COMPLETION DATE

CR RD TO MOSCOW, PH.1

(1) M.A. DEATLEY
CONSTRUCTION, INC.

(2) SCARSELLA BROS., INC.

(3) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T DHP-NH Cat Alt Set: Cat Alt Member: LCC:
4,500,000.00000 4,500,000.00 3,950,000.00000 3,950,000.00 4,800,000.00000 4,800,000.00
160.00000 761,120.00 160.00000 761,120.00 190.00000 903,830.00
160.00000 59,280.00 160.00000 59,280.00 190.00000 70,395.00
300.00000 30,000.00 232.50000 23,250.00 275.00000 27,500.00
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Idaho Transportation Department AASHTOWare Project™ Version 4.4 Revision 034
Tabulation of Bids Page 9 of 62
Proposal ID: 09294210817 Counties: Latah
Letting Date: November 09, 2021 District(s): D2 Design/Construction A Curtis Arnzen
Call Order: 2 Project(s): DHP-NH-4110(156)

Contract Time: 10/01/24 COMPLETION DATE
Contract Description: US-95, THORN CR RD TO MOSCOW, PH.1

Line No / Item ID (1) M.A. DEATLEY (2) SCARSELLA BROS., INC. (3) KNIFE RIVER
ltem Description CONSTRUCTION, INC. CORPORATION - MOUNTAIN
WEST
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
SECTION: 0001 -WORK BY CONTRACT DHP-NH Cat Alt Set: Cat Alt Member: LcC:
(156)4110
0200 505-215A 30.000 150.00000 4,500.00 375.00000 11,250.00 440.00000 13,200.00
SPLICE STEEL PILE BEFORE EACH
DRIVING
0205 505-215B 30.000 200.00000 6,000.00 550.00000 16,500.00 650.00000 19,500.00
SPLICE STEEL PILE DURING EACH
DRIVING
0210 507-010A 10.000 3,000.00000 30,000.00 2,000.00000 20,000.00 5,000.00000 50,000.00
BRIDGE BEARINGS EA
LAMINATED (Size__ )
ABUTMENT 1 (3 5/8" x 11" x
20")
0215 507-010A 10.000 3,000.00000 30,000.00 2,000.00000 20,000.00 4,300.00000 43,000.00
BRIDGE BEARINGS EA
LAMINATED (Size__ )
ABUTMENT 2 (2 7/8" x 11" x
20")
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Tabulation of Bids

Page 10 of 62

Proposal ID:
Letting Date:
Call Order: 2
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

0220 511-005A

CONC WATERPROOF SYS

(TYPE C)
0225 520-005A

PREDRILLING FOR PILING

SOIL
0230 520-010A

PREDRILLING FOR PILING
ROCK
0235 521-005A

DYNAMIC PILE TESTING
0240 521-010A

CAPWAP ANALYSIS

09294210817
November 09, 2021

US-95, THORN

Quantity and Units

-WORK BY CONTRAC
(156)4110

222.700
SY

1,773.000
IN FT

300.000
IN FT

6.000
EA
6.000
EA

Counties: Latah

District(s): D2 Design/Construction A Curtis Arnzen
Project(s): DHP-NH-4110(156)

10/01/24 COMPLETION DATE

CR RD TO MOSCOW, PH.1

(1) M.A. DEATLEY
CONSTRUCTION, INC.

(2) SCARSELLA BROS., INC.

(3) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T DHP-NH Cat Alt Set: Cat Alt Member: LCC:

20.00000 4,454.00 30.00000 6,681.00 55.00000 12,248.50

150.00000 265,950.00 84.25000 149,375.25 88.00000 156,024.00
300.00000 90,000.00 186.75000 56,025.00 220.00000 66,000.00
2,500.00000 15,000.00 2,500.00000 15,000.00 3,100.00000 18,600.00
2,500.00000 15,000.00 1,000.00000 6,000.00 1,200.00000 7,200.00
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Tabulation of Bids

Page 11 of 62

Proposal ID:
Letting Date:
Call Order: 2
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

0245 567-005A

STRIP SEAL EXPANSION
JOINT

0250 584-005A
TEMPORARY SHORING
0255 586-005A
UTILITY CONDUIT
0260 602-025A
12" PIPE CULV
0265 602-035A

18" PIPE CULV

09294210817
November 09, 2021

US-95, THORN

Quantity and Units

-WORK BY CONTRAC
(156)4110

166.600
FT

(1.000)
LS
(1.000)
LS
232.000
FT
1,260.000
FT

Counties: Latah

District(s): D2 Design/Construction A Curtis Arnzen
Project(s): DHP-NH-4110(156)

10/01/24 COMPLETION DATE

CR RD TO MOSCOW, PH.1

(1) M.A. DEATLEY
CONSTRUCTION, INC.

(2) SCARSELLA BROS., INC.

(3) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T DHP-NH Cat Alt Set: Cat Alt Member: LCC:
500.00000 83,300.00 720.00000 119,952.00 775.00000 129,115.00
5,000.00000 5,000.00 5,000.00000 5,000.00 70,000.00000 70,000.00
90,000.00000 90,000.00 89,920.00000 89,920.00 100,000.00000 100,000.00
65.00000 15,080.00 60.00000 13,920.00 83.00000 19,256.00
85.00000 107,100.00 70.00000 88,200.00 94.00000 118,440.00
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Tabulation of Bids
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Proposal ID:
Letting Date:
Call Order: 2
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001
0270 602-045A
24" PIPE CULV
0275 602-065A
36" PIPE CULV
0280 602-085A
48" PIPE CULV
0285 602-250A
PIPE ARCH
0290 605-035A

18" STORM SEWER PIPE
0295 605-510A

CATCHBASINTY 2

09294210817
November 09, 2021

US-95, THORN

Quantity and Units

-WORK BY CONTRAC
(156)4110

5,598.000
FT
114.000
FT
3,552.000
FT
288.000
FT
134.000
FT

2.000
EACH

Counties: Latah

District(s): D2 Design/Construction A Curtis Arnzen
Project(s): DHP-NH-4110(156)

10/01/24 COMPLETION DATE

CR RD TO MOSCOW, PH.1
(1) M.A. DEATLEY (2) SCARSELLA BROS., INC. (3) KNIFE RIVER
CONSTRUCTION, INC. CORPORATION - MOUNTAIN
WEST
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T DHP-NH Cat Alt Set: Cat Alt Member: LCC:
120.00000 671,760.00 96.85000 542,166.30 100.00000 559,800.00
170.00000 19,380.00 150.00000 17,100.00 240.00000 27,360.00
250.00000 888,000.00 225.50000 800,976.00 130.00000 461,760.00
260.00000 74,880.00 231.50000 66,672.00 130.00000 37,440.00
85.00000 11,390.00 75.00000 10,050.00 120.00000 16,080.00
5,350.00000 10,700.00 6,000.00000 12,000.00 2,700.00000 5,400.00
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Tabulation of Bids
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Proposal ID:
Letting Date:
Call Order: 2
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001 -WORK BY CONTRAC
(156)4110
0300 605-630A 8.000
INLET TY 8 EACH
0305 605-635A 8.000
ADJUST MANHOLE COVERS EACH
0310 605-640A 10.000
ADJUST VALVE COVERS EACH
0315 609-025A 1.000
MINOR STR (Conc HDWL Arch EACH
Pipe)
0320 610-015A 516.000
FENCETY 1B FT

09294210817
November 09, 2021

Counties: Latah

District(s): D2 Design/Construction A Curtis Arnzen
Project(s): DHP-NH-4110(156)

10/01/24 COMPLETION DATE

US-95, THORN CR RD TO MOSCOW, PH.1

Quantity and Units

(1) M.A. DEATLEY
CONSTRUCTION, INC.

(2) SCARSELLA BROS., INC.

(3) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T DHP-NH Cat Alt Set: Cat Alt Member: LCC:
5,500.00000 44,000.00 4,250.00000 34,000.00 2,700.00000 21,600.00
1,000.00000 8,000.00 800.00000 6,400.00 950.00000 7,600.00
650.00000 6,500.00 500.00000 5,000.00 950.00000 9,500.00
22,500.00000 22,500.00 8,000.00000 8,000.00 11,000.00000 11,000.00
6.00000 3,096.00 10.00000 5,160.00 16.00000 8,256.00
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Proposal ID:
Letting Date:
Call Order: 2
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

0325 610-035A

FENCE TY 4 (HEIGHT 4')

0330 610-100A
GATETY 1
0335 612-005D

W-BEAM GUARDRAIL

0340 612-115B

GUARDRAIL TERMINAL,

FLARED
0345 612-115C

GUARDRAIL TERMINAL,
TANGENT

09294210817
November 09, 2021

US-95, THORN

Quantity and Units

-WORK BY CONTRAC
(156)4110

245.000
FT
1.000
EACH
800.000
FT
8.000
EACH

1.000
EACH

Counties: Latah

District(s): D2 Design/Construction A Curtis Arnzen
Project(s): DHP-NH-4110(156)

10/01/24 COMPLETION DATE

CR RD TO MOSCOW, PH.1

(1) M.A. DEATLEY
CONSTRUCTION, INC.

(2) SCARSELLA BROS., INC.

(3) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T DHP-NH Cat Alt Set: Cat Alt Member: LCC:

6.00000 1,470.00 30.00000 7,350.00 22.00000 5,390.00

1,500.00000 1,500.00 2,000.00000 2,000.00 1,650.00000 1,650.00
18.00000 14,400.00 18.00000 14,400.00 18.00000 14,400.00
3,500.00000 28,000.00 3,500.00000 28,000.00 3,800.00000 30,400.00
3,500.00000 3,500.00 3,500.00000 3,500.00 3,700.00000 3,700.00
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Proposal ID:
Letting Date:
Call Order: 2
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001
0350 612-160A
CONCRETE PARAPET
CONNECTOR
0355 614-015A
SIDEWALK
0360 614-020A
DRIVEWAY
0365 615-492A

CURB & GUTTER TYPE 2
0370 616-010A

SIGNS TY B

09294210817
November 09, 2021

US-95, THORN

Quantity and Units

-WORK BY CONTRAC
(156)4110

8.000
EACH

651.000
sY
323.000
sy
1,129.000
FT
440.000
SF

Counties: Latah

District(s): D2 Design/Construction A Curtis Arnzen
Project(s): DHP-NH-4110(156)

10/01/24 COMPLETION DATE

CR RD TO MOSCOW, PH.1

(1) M.A. DEATLEY
CONSTRUCTION, INC.

(2) SCARSELLA BROS., INC.

(3) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T DHP-NH Cat Alt Set: Cat Alt Member: LCC:

1.00000 8.00 1.00000 8.00 1,325.00000 10,600.00
80.00000 52,080.00 81.00000 52,731.00 27.00000 17,577.00
96.00000 31,008.00 90.75000 29,312.25 33.00000 10,659.00
35.00000 39,515.00 41.00000 46,289.00 16.00000 18,064.00
20.00000 8,800.00 17.50000 7,700.00 26.00000 11,440.00
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Proposal ID:
Letting Date:
Call Order: 2
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001 -WORK BY CONTRAC
(156)4110

0375 616-020A 17.500
SIGNSTY E SF
0380 616-035A 249.600
SIGN BRACKETS & BRACE LB
ANGLES

0385 616-045A 2,185.410
BRKAWY STL SIGN POST TY B LB
0390 616-050A 2,074.170
BRKAWY STL SIGN POST TY E LB
0395 616-055A 0.110
BRKAWY WOOD SIGN POST MFBM

TY D

09294210817
November 09, 2021

Quantity and Units

10/01/24 COMPLETION DATE
US-95, THORN CR RD TO MOSCOW, PH.1

Counties: Latah

District(s): D2 Design/Construction A Curtis Arnzen
Project(s): DHP-NH-4110(156)

(1) M.A. DEATLEY

CONSTRUCTION, INC.

(2) SCARSELLA BROS., INC.

(3) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T DHP-NH Cat Alt Set: Cat Alt Member: LCC:

37.00000 647.50 30.00000 525.00 41.00000 717.50

9.85000 2,458.56 6.00000 1,497.60 8.00000 1,996.80

11.45000 25,022.94 6.35000 13,877.35 7.00000 15,297.87

3.80000 7,881.85 3.25000 6,741.05 5.50000 11,407.94
12,955.00000 1,425.05 12,000.00000 1,320.00 12,000.00000 1,320.00
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Proposal ID: 09294210817
Letting Date:
Call Order: 2
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

MILEPOST TY 2

November 09, 2021

Quantity and Units

SECTION: 0001 -WORK BY CONTRAC
(156)4110

0400 616-065A 21.000
BRKAWY STL SIGN POST INST EACH
TYB

0405 616-070A 48.000
BRKAWY STL SIGN POST INST EACH
TYE

0410 617-005A 390.000
DELINEATOR TY 1 EACH
0415 617-020A 8.000
DELINEATOR TY 4 EACH
0420 617-055A 10.000

EACH

Counties: Latah

District(s): D2 Design/Construction A Curtis Arnzen
Project(s): DHP-NH-4110(156)

10/01/24 COMPLETION DATE
US-95, THORN CR RD TO MOSCOW, PH.1

(1) M.A. DEATLEY
CONSTRUCTION, INC.

(2) SCARSELLA BROS., INC.

(3) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T DHP-NH Cat Alt Set: Cat Alt Member: LCC:

1,985.00000 41,685.00 1,725.00000 36,225.00 2,800.00000 58,800.00
340.00000 16,320.00 400.00000 19,200.00 500.00000 24,000.00

45.00000 17,550.00 35.00000 13,650.00 52.00000 20,280.00

48.00000 384.00 40.00000 320.00 52.00000 416.00

495.00000 4,950.00 650.00000 6,500.00 550.00000 5,500.00
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Proposal ID:
Letting Date:
Call Order: 2
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

0425 619-010A
ILLUMINATION TY 2
0430 620-025A

PLANTING SHRUB (BARE-
ROOT or CONTAINER)

0435 621-005A
SEED BED PREPARATION

0440 621-010A
SEEDING
0445 621-035A

FERTILIZING

09294210817
November 09, 2021

US-95, THORN

Quantity and Units

-WORK BY CONTRAC
(156)4110

(1.000)
LS
30.000
EACH

86.000
ACRE
108.000
ACRE
108.000
ACRE

Counties: Latah

District(s): D2 Design/Construction A Curtis Arnzen
Project(s): DHP-NH-4110(156)

10/01/24 COMPLETION DATE

CR RD TO MOSCOW, PH.1

(1) M.A. DEATLEY
CONSTRUCTION, INC.

(2) SCARSELLA BROS., INC.

(3) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T DHP-NH Cat Alt Set: Cat Alt Member: LCC:
220,000.00000 220,000.00 219,830.00000 219,830.00 240,000.00000 240,000.00
30.00000 900.00 30.00000 900.00 33.00000 990.00
1,000.00000 86,000.00 250.00000 21,500.00 1,100.00000 94,600.00
375.00000 40,500.00 375.00000 40,500.00 400.00000 43,200.00
165.00000 17,820.00 162.00000 17,496.00 175.00000 18,900.00
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Proposal ID:
Letting Date:
Call Order: 2
Contract Time:

Contract Description:

09294210817
November 09, 2021

10/01/24 COMPLETION DATE
US-95, THORN CR RD TO MOSCOW, PH.1

Counties: Latah

District(s): D2 Design/Construction A Curtis Arnzen
Project(s): DHP-NH-4110(156)

Line No / Item ID (1) M.A. DEATLEY (2) SCARSELLA BROS., INC. (3) KNIFE RIVER
ltem Description CONSTRUCTION, INC. CORPORATION - MOUNTAIN
WEST
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
SECTION: 0001 -WORK BY CONTRACT DHP-NH Cat Alt Set: Cat Alt Member: LcC:
(156)4110
0450 621-045A 1.040 1,000.00000 1,040.00 5,000.00000 5,200.00 11,000.00000 11,440.00
WATERING AU
0455 621-065A 172.000 4,900.00000 842,800.00 4,900.00000 842,800.00 5,000.00000 860,000.00
HYDRA APPLIED EROSION ACRE
CONTROL PROD (6-12 Months)
0460 621-075A 9,200.000 3.80000 34,960.00 3.80000 34,960.00 4.00000 36,800.00
ROLLED EROSION CONTROL SY
PRODUCTS (100%
BIODEGRADEABLE
COCONUT)
0465 621-080A 6,500.000 6.75000 43,875.00 6.75000 43,875.00 7.00000 45,500.00
TURF REINFORCED MAT SY
0470 624-005A 85.000 60.00000 5,100.00 75.00000 6,375.00 140.00000 11,900.00
LOOSE RIPRAP CcY
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Proposal ID:
Letting Date:
Call Order: 2
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

0475 626-010A

TEMPORARY TRAFFIC

CONTROL SIGNS
0480 626-040A

BARRICADE TY 3

0485 626-050A
DRUMS
0490 626-076A

ARROW BOARD TY C
0495 626-092A

TEMPORARY PAVEMENT
MARKING TAPE

09294210817
November 09, 2021

US-95, THORN

Quantity and Units

-WORK BY CONTRAC
(156)4110

1,270.000
SF

6.000
EACH
50.000
EACH
9,000.000
HR
8,488.000
FT

Counties: Latah

District(s): D2 Design/Construction A Curtis Arnzen
Project(s): DHP-NH-4110(156)

10/01/24 COMPLETION DATE

CR RD TO MOSCOW, PH.1

(1) M.A. DEATLEY
CONSTRUCTION, INC.

(2) SCARSELLA BROS., INC.

(3) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T DHP-NH Cat Alt Set: Cat Alt Member: LCC:
11.50000 14,605.00 11.50000 14,605.00 12.00000 15,240.00
26.00000 156.00 26.00000 156.00 27.00000 162.00
13.00000 650.00 13.00000 650.00 14.00000 700.00
0.60000 5,400.00 0.60000 5,400.00 0.60000 5,400.00
1.00000 8,488.00 1.00000 8,488.00 1.00000 8,488.00




Idaho Transportation Department

11/22/2021 10:28:17

AASHTOWare Project™ Version 4.4 Revision 034

Tabulation of Bids

Page 21 of 62

Proposal ID:
Letting Date:
Call Order: 2
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

0500 626-093A

TEMP PAV MARKING -
WATERBORNE

0505 626-105A

TRAF CNTL MAINTENANCE

0510 626-110A

TEMP FLEX RAISED PAV
MARKER
0515 626-120A

FLAGGER CONTROL
0520 626-125A

PILOT CAR

09294210817
November 09, 2021

US-95, THORN

Quantity and Units

-WORK BY CONTRAC
(156)4110

45,600.000
FT

500.000
HR
2,741.000
EACH

5,500.000
HR
500.000
HR

Counties: Latah

District(s): D2 Design/Construction A Curtis Arnzen
Project(s): DHP-NH-4110(156)

10/01/24 COMPLETION DATE

CR RD TO MOSCOW, PH.1

(1) M.A. DEATLEY
CONSTRUCTION, INC.

(2) SCARSELLA BROS., INC.

(3) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T DHP-NH Cat Alt Set: Cat Alt Member: LCC:
0.18000 8,208.00 0.10000 4,560.00 1.00000 45,600.00
48.00000 24,000.00 52.10000 26,050.00 60.00000 30,000.00
1.35000 3,700.35 1.35000 3,700.35 5.50000 15,075.50
44.75000 246,125.00 46.30000 254,650.00 51.00000 280,500.00
57.75000 28,875.00 59.25000 29,625.00 65.00000 32,500.00
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Proposal ID:
Letting Date:
Call Order: 2
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001 -WORK BY CONTRAC
(156)4110
0525 626-135A 405.000
WEIGHTED BASE TUBULAR EACH
MARKERS
0530 626-140A 20.000
SURFACE-MOUNTED EACH
TUBULAR MARKERS
0535 630-020A 300.000
PAV MKG - WATERBORNE SF
0540 630-025A 450,000.000
LONGITUDINAL PAV MKG- FT
WATERBORNE
0545 631-010A 20.320
RUMBLE STRIPS MILE

09294210817
November 09, 2021

10/01/24 COMPLETION DATE

Counties: Latah

District(s): D2 Design/Construction A Curtis Arnzen
Project(s): DHP-NH-4110(156)

US-95, THORN CR RD TO MOSCOW, PH.1

Quantity and Units

(1) M.A. DEATLEY

CONSTRUCTION, INC.

(2) SCARSELLA BROS., INC.

(3) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T DHP-NH Cat Alt Set: Cat Alt Member: LCC:

6.00000 2,430.00 6.00000 2,430.00 16.50000 6,682.50

41.00000 820.00 41.00000 820.00 55.00000 1,100.00

2.50000 750.00 2.00000 600.00 8.00000 2,400.00

0.11000 49,500.00 0.09000 40,500.00 0.15000 67,500.00

3,000.00000 60,960.00 1,085.00000 22,047.20 1,700.00000 34,544.00
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Proposal ID:
Letting Date:
Call Order: 2
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

09294210817
November 09, 2021

Counties: Latah

District(s): D2 Design/Construction A Curtis Arnzen
Project(s): DHP-NH-4110(156)

10/01/24 COMPLETION DATE

US-95, THORN CR RD TO MOSCOW, PH.1

Quantity and Units

SECTION: 0001 -WORK BY CONTRAC
(156)4110

0550 634-005A 4.000
MAILBOX EACH
0555 640-010A 171.000
RIPRAP/EROSION CONT 5\%
GEOTEXTILE
0560 640-015A 478,300.000
SUBGRADE SEPARATION SY
GEOTEXTILE TYPE Il (NON-
WOVEN)
0565 640-015B 10,000.000
SUBGRADE SEPARATION sy
GEOTEXTILE TYPE IlI
0570 645-004A (2.000)

C1 AGG & SOILS FIELD LAB

LS

(1) M.A. DEATLEY
CONSTRUCTION, INC.

(2) SCARSELLA BROS., INC.

(3) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T DHP-NH Cat Alt Set: Cat Alt Member: LCC:

425.00000 1,700.00 500.00000 2,000.00 600.00000 2,400.00

3.00000 513.00 6.00000 1,026.00 5.00000 855.00

1.70000 813,110.00 0.90000 430,470.00 1.30000 621,790.00

2.00000 20,000.00 0.90000 9,000.00 1.50000 15,000.00
60,000.00000 60,000.00 20,000.00000 20,000.00 165,000.00000 165,000.00
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Proposal ID: 09294210817
Letting Date:
Call Order: 2
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

WIRE (MSE)

November 09, 2021

Quantity and Units

SECTION: 0001 -WORK BY CONTRAC
(156)4110

0575 675-005A (1.000)
SURVEY LS
0580 675-010A 50,000.000
DIRECTED SURVEYING CA
OFFICE COMPUTATIONS

0585 675-015A 50,000.000
DIRECTED SURVEYING CREW CA
0590 677-005A (1.000)
RECORD DRAWINGS LS
0595 S501-15A 1,930.900
RETAINING WALL WELDED SF

Counties: Latah

District(s): D2 Design/Construction A Curtis Arnzen
Project(s): DHP-NH-4110(156)

10/01/24 COMPLETION DATE
US-95, THORN CR RD TO MOSCOW, PH.1

(1) M.A. DEATLEY
CONSTRUCTION, INC.

(2) SCARSELLA BROS., INC.

(3) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T DHP-NH Cat Alt Set: Cat Alt Member: LCC:
300,000.00000 300,000.00 1,116,000.00000 1,116,000.00 380,000.00000 380,000.00
1.00000 50,000.00 1.00000 50,000.00 1.00000 50,000.00
1.00000 50,000.00 1.00000 50,000.00 1.00000 50,000.00
5,000.00000 5,000.00 20,000.00000 20,000.00 22,000.00000 22,000.00
60.00000 115,854.00 45.65000 88,145.59 71.00000 137,093.90
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Proposal ID:
Letting Date:
Call Order: 2
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001 -WORK BY CONTRAC
(156)4110

0600 S501-30A 1,854.000
SP BRIDGE , PIPE SLEEVES FT
(32" CMP)
0605 S501-55A 10.000
BRIDGE BEARINGS, PIER 1 EACH
0610 S900-50A 50,000.000
CONTINGENCY AMOUNT CA
MISC. EROSION AND
POLLUTION CONTROL
0615 S900-50B 10,000.000
CONTINGENCY AMOUNT BAT CA

BOX AND NUTHATCH BOX

09294210817
November 09, 2021

Quantity and Units

Counties: Latah

District(s): D2 Design/Construction A Curtis Arnzen
Project(s): DHP-NH-4110(156)

10/01/24 COMPLETION DATE
US-95, THORN CR RD TO MOSCOW, PH.1

(1) M.A. DEATLEY
CONSTRUCTION, INC.

(2) SCARSELLA BROS., INC.

(3) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T DHP-NH Cat Alt Set: Cat Alt Member: LCC:
125.00000 231,750.00 92.50000 171,495.00 100.00000 185,400.00
6,000.00000 60,000.00 2,500.00000 25,000.00 4,500.00000 45,000.00
1.00000 50,000.00 1.00000 50,000.00 1.00000 50,000.00
1.00000 10,000.00 1.00000 10,000.00 1.00000 10,000.00
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Proposal ID:
Letting Date:
Call Order: 2
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001 -WORK BY CONTRAC
(156)4110

0620 S900-50C 25,000.000
CONTINGENCY AMOUNT LED CA
PIPE LIGHTING
0625 S900-50D 10,000.000
CONTINGENCY AMOUNT CA
DIRECTED TRAFFIC CONTROL
0630 S900-50E 10,000.000
CONTINGENCY AMOUNT CA
FORMAL PARTNERING
0635 S900-50G 10,000.000
CONTINGENCY AMOUNT CA

HERBACIDES AND DIRECTED
WEED CONTROL SUPPLIES

09294210817
November 09, 2021

Quantity and Units

Counties: Latah

District(s): D2 Design/Construction A Curtis Arnzen
Project(s): DHP-NH-4110(156)

10/01/24 COMPLETION DATE
US-95, THORN CR RD TO MOSCOW, PH.1

(1) M.A. DEATLEY
CONSTRUCTION, INC.

(2) SCARSELLA BROS., INC.

(3) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T DHP-NH Cat Alt Set: Cat Alt Member: LCC:
1.00000 25,000.00 1.00000 25,000.00 1.00000 25,000.00
1.00000 10,000.00 1.00000 10,000.00 1.00000 10,000.00
1.00000 10,000.00 1.00000 10,000.00 1.00000 10,000.00
1.00000 10,000.00 1.00000 10,000.00 1.00000 10,000.00
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Proposal ID:
Letting Date:
Call Order: 2
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

0640 S901-05A

SP ROCK CHECK DAM

0645 S901-05B
SP ABANDON WELL
0650 S901-05C

SP PORTABLE CHANGEAB
MESSAGE SIGN (PCMS)

0655 S901-05D

SP HISTORIC SIGN INSTALL

0660 S901-05E

SP JUNCTION BOX

09294210817
November 09, 2021

US-95, THORN

Quantity and Units

-WORK BY CONTRAC
(156)4110

424.000
EACH
2.000
EACH
4.000

LE EACH

4.000
EACH
30.000
EACH

Counties: Latah

District(s): D2 Design/Construction A Curtis Arnzen
Project(s): DHP-NH-4110(156)

10/01/24 COMPLETION DATE

CR RD TO MOSCOW, PH.1

(1) M.A. DEATLEY
CONSTRUCTION, INC.

(2) SCARSELLA BROS., INC.

(3) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T DHP-NH Cat Alt Set: Cat Alt Member: LCC:

55.00000 23,320.00 105.00000 44,520.00 400.00000 169,600.00
10,000.00000 20,000.00 3,500.00000 7,000.00 8,500.00000 17,000.00
17,500.00000 70,000.00 17,500.00000 70,000.00 11,000.00000 44,000.00

2,000.00000 8,000.00 1,650.00000 6,600.00 1,500.00000 6,000.00
2,500.00000 75,000.00 2,500.00000 75,000.00 2,700.00000 81,000.00
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Proposal ID:
Letting Date:
Call Order: 2
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001 -WORK BY CONTRAC
(156)4110

0665 S901-05F 1.000
SP FIELD OFFICE EACH
0670 S902-05A 3,200.000
SP WEED CONTROL EXPERT HR
0675 S903-05A 33,800,000.000
SP WATER FOR ROCK GAL
EMBANKMENT COMPACTION
0680 S904-05A (1.000)
SP AGGREGATE LS
PRODUCTION QUALITY
TESTING
0685 S904-05B (1.000)
SP CONTRACTOR QUALITY LS

CONTROL

09294210817
November 09, 2021

Counties: Latah

District(s): D2 Design/Construction A Curtis Arnzen
Project(s): DHP-NH-4110(156)

10/01/24 COMPLETION DATE

US-95, THORN CR RD TO MOSCOW, PH.1

Quantity and Units

(1) M.A. DEATLEY
CONSTRUCTION, INC.

(2) SCARSELLA BROS., INC.

(3) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T DHP-NH Cat Alt Set: Cat Alt Member: LCC:
75,000.00000 75,000.00 350,000.00000 350,000.00 90,000.00000 90,000.00
25.00000 80,000.00 0.01000 32.00 90.00000 288,000.00
0.00010 3,380.00 0.00000 0.00 0.01000 338,000.00
30,000.00000 30,000.00 25,000.00000 25,000.00 36,000.00000 36,000.00
400,000.00000 400,000.00 500,000.00000 500,000.00 600,000.00000 600,000.00
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Proposal ID:
Letting Date:
Call Order: 2
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

0690 $904-05C

SP AUTOMATED MACHINE
GUIDANCE

0695 S908-05A

SP BONDED FIBER MATRIX

0700 S908-05B

SP VEGETATION TRIMMING

0705 S911-05C

SP UNLINED HORIZONTAL

DRAINS
0710 S911-05D

SP LINED HORIZONTAL
DRAINS

09294210817
November 09, 2021

US-95, THORN

Quantity and Units

-WORK BY CONTRAC
(156)4110

(1.000)
LS

108.000
ACRE
19.000
ACRE
5,000.000
FT

5,000.000
FT

Counties: Latah

District(s): D2 Design/Construction A Curtis Arnzen
Project(s): DHP-NH-4110(156)

10/01/24 COMPLETION DATE

CR RD TO MOSCOW, PH.1

(1) M.A. DEATLEY
CONSTRUCTION, INC.

(2) SCARSELLA BROS., INC.

(3) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T DHP-NH Cat Alt Set: Cat Alt Member: LCC:
15,000.00000 15,000.00 50,000.00000 50,000.00 8,000.00000 8,000.00
4,900.00000 529,200.00 4,900.00000 529,200.00 5,000.00000 540,000.00
500.00000 9,500.00 300.00000 5,700.00 1,100.00000 20,900.00
18.00000 90,000.00 15.00000 75,000.00 19.00000 95,000.00
30.00000 150,000.00 29.70000 148,500.00 32.00000 160,000.00
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Proposal ID:
Letting Date:
Call Order: 2
Contract Time:

Contract Description:

09294210817
November 09, 2021

10/01/24 COMPLETION DATE
US-95, THORN CR RD TO MOSCOW, PH.1

Counties: Latah

District(s): D2 Design/Construction A Curtis Arnzen
Project(s): DHP-NH-4110(156)

Line No / Item ID (1) M.A. DEATLEY (2) SCARSELLA BROS., INC. (3) KNIFE RIVER
ltem Description CONSTRUCTION, INC. CORPORATION - MOUNTAIN
WEST
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
SECTION: 0001 -WORK BY CONTRACT DHP-NH Cat Alt Set: Cat Alt Member: LCC:
(156)4110
0715 S911-05F 30,500.000 30.50000 930,250.00 25.50000 777,750.00 33.00000 1,006,500.00
SP UNDERGROUND CONDUIT FT
0720 S912-05A 5,000.000 22.50000 112,500.00 18.00000 90,000.00 15.00000 75,000.00
SP SOIL SLOPE ARMOR SY
0725 S912-05B 98,798.000 6.25000 617,487.50 7.30000 721,225.40 10.50000 1,037,379.00
SP ROCK EMBANKMENT SY
ARMOR
0730 S913-05A 10,000.000 14.00000 140,000.00 7.15000 71,500.00 14.00000 140,000.00
SP SOFT SPOT REPAIR CY
0735 S914-05D 32,000.000 16.00000 512,000.00 16.35000 523,200.00 23.00000 736,000.00
SP CHOKER COURSE TON
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Proposal ID: 09294210817
November 09, 2021
Call Order: 2

10/01/24 COMPLETION

US-95, THORN

Letting Date:

Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units

SECTION: 0001 -WORK BY CONTRAC
(156)4110
0740 S916-05A 500.000
SP TRAFFIC CONTROL DAY
SUPERVISOR
0745 2629-05A (2.000)
MOBILIZATION LS

Section Totals:
Life Cycle Costs:
Section Total with LCC:

Counties: Latah

District(s): D2 Design/Construction A Curtis Arnzen
Project(s): DHP-NH-4110(156)

DATE
CR RD TO MOSCOW, PH.1

(1) M.A. DEATLEY
CONSTRUCTION, INC.

(2) SCARSELLA BROS., INC.

(3) KNIFE RIVER
CORPORATION - MOUNTAIN

$57,633,453.85

$57,633,453.85

$59,447,025.25

$59,447,025.25

WEST
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T DHP-NH Cat Alt Set: Cat Alt Member: LCC:
250.00000 125,000.00 640.00000 320,000.00 700.00000 350,000.00
5,975,000.00000 5,975,000.00 5,900,000.00000 5,900,000.00 3,425,000.00000 3,425,000.00

$72,050,929.83

$72,050,929.83

Contract ltem Totals
Contract Time Totals
Contract Life Cycle Costs Totals

Contract Grand Totals

$57,633,453.85

$0.00
$57,633,453.85

$59,447,025.25

$0.00
$59,447,025.25

$72,050,929.83

$0.00
72,050,929.83
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Proposal ID: 09294210817 Counties: Latah
Letting Date: November 09, 2021 District(s): D2 Design/Construction A Curtis Arnzen
Call Order: 2 Project(s): DHP-NH-4110(156)

Contract Time: 10/01/24 COMPLETION DATE

Contract Description: US-95, THORN CR RD TO MOSCOW, PH.1
() indicates item is bid as Lump Sum



Idaho Transportation Department

Tabulation of Bids

11/22/2021 10:28:17

AASHTOWare Project™ Version 4.4 Revision 034

Page 33 of 62

Proposal ID:
Letting Date:
Call Order: 2
Contract Time:
Contract Description:
Line No / Item ID

Item Description

Alt Set / Alt Member

SECTION: 0001 -WORK BY CONTRAC
(156)4110

0005 105-010A 93,000.000
DISPUTE REVIEW BOARD-3 CA
MEMBER(CONT ITEM)

0010 110-005A 7,700.000
TRAINING HR
0015 201-005A 230.000
CLEARING & GRUBBING ACRE
0020 202-005A 360.000
SELECTIVE REM OF TREES EACH
INCLUDING STUMPS

0025 203-025A 3.000

REM OF CATCH BASIN

09294210817
November 09, 2021

Counties: Latah

District(s): D2 Design/Construction A Curtis Arnzen
Project(s): DHP-NH-4110(156)

10/01/24 COMPLETION DATE

US-95, THORN CR RD TO MOSCOW, PH.1

Quantity and Units

EACH

(4) GOODFELLLOW BROS. (5) CECCANTI, INC.
LLC
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T DHP-NH Cat Alt Set: Cat Alt Member: LCC:
1.00000 93,000.00 1.00000 93,000.00
0.80000 6,160.00 0.80000 6,160.00
300.00000 69,000.00 1,800.00000 414,000.00
400.00000 144,000.00 450.00000 162,000.00
700.00000 2,100.00 450.00000 1,350.00
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Proposal ID: 09294210817 Counties: Latah
Letting Date: November 09, 2021 District(s): D2 Design/Construction A Curtis Arnzen
Call Order: 2 Project(s): DHP-NH-4110(156)
Contract Time: 10/01/24 COMPLETION DATE
Contract Description: US-95, THORN CR RD TO MOSCOW, PH.1
Line No / Item ID (4) GOODFELLLOW BROS. (5) CECCANTI, INC.
Item Description LLC
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
SECTION: 0001 -WORK BY CONTRACT DHP-NH Cat Alt Set: Cat Alt Member: LCC:
(156)4110
0030 203-035A 1.000 2,500.00000 2,500.00 2,500.00000 2,500.00
REM OF CONC CULV EACH
(MONOLITHIC)
0035 203-050A 1.000 2,000.00000 2,000.00 1,200.00000 1,200.00
REM OF CONC HEADWALL EACH
0040 203-060A 103.000 25.00000 2,575.00 40.00000 4,120.00
REM OF CONC SIDEWALK Sy
0045 203-070A 182.000 6.00000 1,092.00 4.00000 728.00
REM OF CURB & GUTTER FT
0050 203-075A 4,053.000 6.00000 24,318.00 3.00000 12,159.00
REM OF FENCE FT
0055 203-080A 1,449.000 3.00000 4,347.00 2.00000 2,898.00

REM OF GUARDRAIL/BARRIER

FT




Idaho Transportation Department

11/22/2021 10:28:17

AASHTOWare Project™ Version 4.4 Revision 034

Tabulation of Bids

Page 35 of 62

Proposal ID: 09294210817
Letting Date:
Call Order: 2
Contract Time:
Contract Description:
Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001 -WORK BY CONTRAC
(156)4110
0060 203-125A (1.000)
REM OF MISCELLANEOUS LS
ITEMS
0065 204-006A (1.000)
OBLITERATION OF OLD ROAD LS

0070 205-010A

EXCAVATION SCHEDULE NO.1
(Soil)

November 09, 2021

Quantity and Units

2,619,000.000

CY

0075 205-015A 1,071,000.000
EXCAVATION SCHEDULE NO.2 CcY
(Rock)

0080 205-060A 20,605.000
WATER FOR DUST MG

ABATEMENT

Counties: Latah

District(s): D2 Design/Construction A Curtis Arnzen
Project(s): DHP-NH-4110(156)

10/01/24 COMPLETION DATE
US-95, THORN CR RD TO MOSCOW, PH.1

(4) GOODFELLLOW BROS.

(5) CECCANTI, INC.

5.50000 14,404,500.00

10.00000

10,710,000.00

26.00000 535,730.00

7.00000 18,333,000.00
9.00000  9,639,000.00
30.00000 618,150.00

LLC
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T DHP-NH Cat Alt Set: Cat Alt Member: LCC:
300,000.00000 300,000.00 250,000.00000 250,000.00
75,000.00000 75,000.00 150,000.00000 150,000.00
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Proposal ID: 09294210817 Counties: Latah
Letting Date: November 09, 2021 District(s): D2 Design/Construction A Curtis Arnzen
Call Order: 2 Project(s): DHP-NH-4110(156)

Contract Time: 10/01/24 COMPLETION DATE
Contract Description: US-95, THORN CR RD TO MOSCOW, PH.1

Line No / Item ID (4) GOODFELLLOW BROS. (5) CECCANTI, INC.
Item Description LLC
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
SECTION: 0001 -WORK BY CONTRACT DHP-NH Cat Alt Set: Cat Alt Member: LcC:
(156)4110
0085 210-005A 646.000 40.00000 25,840.00 37.00000 23,902.00
STR EXCAVATION SCH NO. 1 CcY
0090 210-015A 683.100 65.00000 44,401.50 3.00000 2,049.30
COMPACTING BACKFILL CcY
0095 212-011A 122,000.000 3.00000 366,000.00 4.00000 488,000.00
FIBER WATTLE FT
0100 212-020A 4,965.000 7.00000 34,755.00 5.00000 24,825.00
SILT FENCE (Orange) FT
0105 212-060A 4.000 7,500.00000 30,000.00 8,800.00000 35,200.00
STABILIZED CONST EACH
ENTRANCE
0110 213-010A 417,000.000 0.80000 333,600.00 1.00000 417,000.00
TOPSOIL SY
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Proposal ID:
Letting Date:
Call Order: 2
Contract Time:
Contract Description:
Line No / Item ID

Item Description

Alt Set / Alt Member

SECTION: 0001 -WORK BY CONTRAC
(156)4110

0115 251-005A 10,000.000
MIGRATORY BIRD CA
COMPLIANCE
0120 303-022A 9,900.000
3/4" AGGR TY B FOR BASE TON
(Roadway)
0125 307-010A 520,000.000
OPEN-GRADED BASE CLASS | TON
0130 401-020A 11,800.000
CSS-1 DIL EMUL ASPH FOR GAL
TACK COAT
0135 405-245A 31.000
APPROACH EACH

09294210817
November 09, 2021

Quantity and Units

Counties: Latah

District(s): D2 Design/Construction A Curtis Arnzen
Project(s): DHP-NH-4110(156)

10/01/24 COMPLETION DATE
US-95, THORN CR RD TO MOSCOW, PH.1

(4) GOODFELLLOW BROS.

(5) CECCANTI, INC.

LLC
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T DHP-NH Cat Alt Set: Cat Alt Member: LCC:

1.00000 10,000.00 1.00000 10,000.00

21.00000 207,900.00 37.00000 366,300.00

21.00000 10,920,000.00 13.50000  7,020,000.00

1.60000 18,880.00 1.00000 11,800.00

4,000.00000 124,000.00 300.00000 9,300.00
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Proposal ID:
Letting Date:
Call Order: 2
Contract Time:
Contract Description:
Line No / Item ID

Item Description

Alt Set / Alt Member

SECTION: 0001 -WORK BY CONTRAC
(156)4110

0140 405-435A 96,855.000
SUPERPAVE HMA PAV INCL TON
ASPH&ADD CL SP-3

0145 502-140A 1,031.700
CONC CL 40-A SCH NO. 1 (%
0150 502-310A 717.700
CONC CL 40 AF SCH NO. 2 cy
0155 502-430A 1,425.600
CONC PARAPET (42" Height) FT
0160 502-435A 392.600
APPROACH SLAB SY
0165 503-010A 146,887.600
METAL REINF SCH NO. 1 LB

09294210817
November 09, 2021

Quantity and Units

Counties: Latah

District(s): D2 Design/Construction A Curtis Arnzen
Project(s): DHP-NH-4110(156)

10/01/24 COMPLETION DATE
US-95, THORN CR RD TO MOSCOW, PH.1

(4) GOODFELLLOW BROS.

(5) CECCANTI, INC.

LLC
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T DHP-NH Cat Alt Set: Cat Alt Member: LCC:

81.00000 7,845,255.00 82.00000 7,942,110.00

820.00000 845,994.00 1,170.00000 1,207,089.00
850.00000 610,045.00 840.00000 602,868.00
200.00000 285,120.00 300.00000 427,680.00
400.00000 157,040.00 400.00000 157,040.00

2.10000 308,463.96 2.00000 293,775.20
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Proposal ID: 09294210817 Counties: Latah
Letting Date: November 09, 2021 District(s): D2 Design/Construction A Curtis Arnzen
Call Order: 2 Project(s): DHP-NH-4110(156)

Contract Time: 10/01/24 COMPLETION DATE
Contract Description: US-95, THORN CR RD TO MOSCOW, PH.1

Line No / Item ID (4) GOODFELLLOW BROS. (5) CECCANTI, INC.
Item Description LLC
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
SECTION: 0001 -WORK BY CONTRACT DHP-NH Cat Alt Set: Cat Alt Member: LcC:
(156)4110
0170 503-015A 57,708.400 2.00000 115,416.80 2.00000 115,416.80
METAL REINF SCH NO. 2 LB
0175 503-020A 110,646.400 2.00000 221,292.80 2.00000 221,292.80
EPOXY COATED METAL REINF LB
0180 504-005A (2.000) 5,400,000.00000  5,400,000.00 4,800,000.00000  4,800,000.00
STL BRIDGE (APPROX WT) LS
1,354,021 Ibs.
0185 505-045A 4,757.000 150.00000 713,550.00 165.00000 784,905.00
PROV&DRIV STEEL H PILE (14 FT
X 117)
0190 505-197A 370.500 180.00000 66,690.00 165.00000 61,132.50
PROV&DRIV TEST PILE (HP-14 FT
x 117)
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Proposal ID: 09294210817
Letting Date:
Call Order: 2
Contract Time:
Contract Description:
Line No / Item ID
Item Description

Alt Set / Alt Member

LAMINATED (Size__ )
ABUTMENT 1 (3 5/8" x 11" x
20"

November 09, 2021

Quantity and Units

SECTION: 0001 -WORK BY CONTRAC
(156)4110
0195 505-205A 100.000
PROV&INST 14" DIA PILE EACH
SHOES OR TIPS
0200 505-215A 30.000
SPLICE STEEL PILE BEFORE EACH
DRIVING
0205 505-215B 30.000
SPLICE STEEL PILE DURING EACH
DRIVING
0210 507-010A 10.000
BRIDGE BEARINGS EA

Counties: Latah

District(s): D2 Design/Construction A Curtis Arnzen
Project(s): DHP-NH-4110(156)

10/01/24 COMPLETION DATE
US-95, THORN CR RD TO MOSCOW, PH.1

(4) GOODFELLLOW BROS.

(5) CECCANTI, INC.

LLC
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T DHP-NH Cat Alt Set: Cat Alt Member: LCC:
325.00000 32,500.00 240.00000 24,000.00
475.00000 14,250.00 400.00000 12,000.00
475.00000 14,250.00 600.00000 18,000.00
900.00000 9,000.00 3,000.00000 30,000.00
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Proposal ID:
Letting Date:
Call Order: 2
Contract Time:
Contract Description:
Line No / Item ID

Item Description

Alt Set / Alt Member

SECTION: 0001 -WORK BY CONTRAC
(156)4110
0215 507-010A 10.000
BRIDGE BEARINGS EA
LAMINATED (Size__ )
ABUTMENT 2 (2 7/8" x 11" x
20")
0220 511-005A 222.700
CONC WATERPROOF SYS 3%
(TYPE C)
0225 520-005A 1,773.000
PREDRILLING FOR PILING IN FT
SOIL
0230 520-010A 300.000
PREDRILLING FOR PILING IN FT

ROCK

09294210817
November 09, 2021

Counties: Latah

District(s): D2 Design/Construction A Curtis Arnzen
Project(s): DHP-NH-4110(156)

10/01/24 COMPLETION DATE

US-95, THORN CR RD TO MOSCOW, PH.1

Quantity and Units

(4) GOODFELLLOW BROS. (5) CECCANTI, INC.
LLC
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T DHP-NH Cat Alt Set: Cat Alt Member: LCC:

900.00000 9,000.00 3,000.00000 30,000.00

80.00000 17,816.00 18.00000 4,008.60
200.00000 354,600.00 90.00000 159,570.00
500.00000 150,000.00 200.00000 60,000.00
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Proposal ID: 09294210817
Letting Date:
Call Order: 2
Contract Time:
Contract Description:
Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001 -WORK BY CONTRAC
(156)4110

0235 521-005A 6.000
DYNAMIC PILE TESTING EA
0240 521-010A 6.000
CAPWAP ANALYSIS EA
0245 567-005A 166.600
STRIP SEAL EXPANSION FT
JOINT

0250 584-005A (1.000)
TEMPORARY SHORING LS
0255 586-005A (1.000)
UTILITY CONDUIT LS
0260 602-025A 232.000
12" PIPE CULV FT

November 09, 2021

Quantity and Units

Counties: Latah

District(s): D2 Design/Construction A Curtis Arnzen
Project(s): DHP-NH-4110(156)

10/01/24 COMPLETION DATE
US-95, THORN CR RD TO MOSCOW, PH.1

(4) GOODFELLLOW BROS. (5) CECCANTI, INC.
LLC
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T DHP-NH Cat Alt Set: Cat Alt Member: LCC:

2,200.00000 13,200.00 2,500.00000 15,000.00
550.00000 3,300.00 1,000.00000 6,000.00
525.00000 87,465.00 200.00000 33,320.00
135,000.00000 135,000.00 100,000.00000 100,000.00
95,000.00000 95,000.00 90,000.00000 90,000.00
65.00000 15,080.00 70.00000 16,240.00
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Proposal ID: 09294210817 Counties: Latah
Letting Date: November 09, 2021 District(s): D2 Design/Construction A Curtis Arnzen
Call Order: 2 Project(s): DHP-NH-4110(156)

Contract Time: 10/01/24 COMPLETION DATE
Contract Description: US-95, THORN CR RD TO MOSCOW, PH.1

Line No / Item ID (4) GOODFELLLOW BROS. (5) CECCANTI, INC.
Item Description LLC
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
SECTION: 0001 -WORK BY CONTRACT DHP-NH Cat Alt Set: Cat Alt Member: Lcc:
(156)4110
0265 602-035A 1,260.000 80.00000 100,800.00 80.00000 100,800.00
18" PIPE CULV FT
0270 602-045A 5,598.000 125.00000 699,750.00 120.00000 671,760.00
24" PIPE CULV FT
0275 602-065A 114.000 180.00000 20,520.00 250.00000 28,500.00
36" PIPE CULV FT
0280 602-085A 3,552.000 285.00000 1,012,320.00 300.00000  1,065,600.00
48" PIPE CULV FT
0285 602-250A 288.000 285.00000 82,080.00 400.00000 115,200.00
PIPE ARCH FT
0290 605-035A 134.000 62.00000 8,308.00 80.00000 10,720.00
18" STORM SEWER PIPE FT
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Proposal ID:
Letting Date:
Call Order: 2
Contract Time:
Contract Description:
Line No / Item ID

Item Description

Alt Set / Alt Member

SECTION: 0001 -WORK BY CONTRAC
(156)4110
0295 605-510A 2.000
CATCH BASIN TY 2 EACH
0300 605-630A 8.000
INLETTY 8 EACH
0305 605-635A 8.000
ADJUST MANHOLE COVERS EACH
0310 605-640A 10.000
ADJUST VALVE COVERS EACH
0315 609-025A 1.000
MINOR STR (Conc HDWL Arch EACH
Pipe)
0320 610-015A 516.000
FENCETY 1B FT

09294210817
November 09, 2021

Counties: Latah

District(s): D2 Design/Construction A Curtis Arnzen
Project(s): DHP-NH-4110(156)

10/01/24 COMPLETION DATE

US-95, THORN CR RD TO MOSCOW, PH.1

Quantity and Units

(4) GOODFELLLOW BROS. (5) CECCANTI, INC.
LLC
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T DHP-NH Cat Alt Set: Cat Alt Member: LCC:

6,000.00000 12,000.00 5,700.00000 11,400.00
6,500.00000 52,000.00 1,800.00000 14,400.00
600.00000 4,800.00 450.00000 3,600.00
600.00000 6,000.00 350.00000 3,500.00
21,000.00000 21,000.00 8,800.00000 8,800.00
6.00000 3,096.00 37.00000 19,092.00
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Proposal ID: 09294210817 Counties: Latah
Letting Date: November 09, 2021

Call Order: 2
10/01/24 COMPLETION DATE

US-95, THORN CR RD TO MOSCOW, PH.1

District(s): D2 Design/Construction A Curtis Arnzen
Project(s): DHP-NH-4110(156)
Contract Time:

Contract Description:

Line No / Item ID (4) GOODFELLLOW BROS. (5) CECCANTI, INC.

Item Description LLC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 -WORK BY CONTRACT DHP-NH Cat Alt Set: Cat Alt Member: Lcc:
(156)4110

0325 610-035A 245.000 38.00000 9,310.00 37.00000 9,065.00
FENCE TY 4 (HEIGHT 4) FT
0330 610-100A 1.000 1,100.00000 1,100.00 1,150.00000 1,150.00
GATETY 1 EACH
0335 612-005D 800.000 20.00000 16,000.00 20.00000 16,000.00
W-BEAM GUARDRAIL FT
0340 612-115B 8.000 3,700.00000 29,600.00 4,000.00000 32,000.00
GUARDRAIL TERMINAL, EACH
FLARED
0345 612-115C 1.000 2,700.00000 2,700.00 4,000.00000 4,000.00
GUARDRAIL TERMINAL, EACH
TANGENT
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Proposal ID: 09294210817
Letting Date:
Call Order: 2
Contract Time:

Contract Description:

November 09, 2021

Counties: Latah

District(s): D2 Design/Construction A Curtis Arnzen
Project(s): DHP-NH-4110(156)

10/01/24 COMPLETION DATE
US-95, THORN CR RD TO MOSCOW, PH.1

Line No / Item ID (4) GOODFELLLOW BROS. (5) CECCANTI, INC.

Item Description LLC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount |  Unit Price Ext Amount

SECTION: 0001 -WORK BY CONTRACT DHP-NH Cat Alt Set: Cat Alt Member: LCC:
(156)4110

0350 612-160A 8.000 1.00000 8.00 500.00000 4,000.00
CONCRETE PARAPET EACH
CONNECTOR
0355 614-015A 651.000 110.00000 71,610.00 70.00000 45,570.00
SIDEWALK SY
0360 614-020A 323.000 125.00000 40,375.00 90.00000 29,070.00
DRIVEWAY SY
0365 615-492A 1,129.000 48.00000 54,192.00 40.00000 45,160.00
CURB & GUTTER TYPE 2 FT
0370 616-010A 440.000 18.00000 7,920.00 20.00000 8,800.00
SIGNS TY B SF
0375 616-020A 17.500 32.00000 560.00 40.00000 700.00
SIGNSTY E SF
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Proposal ID:
Letting Date:
Call Order: 2
Contract Time:
Contract Description:
Line No / Item ID

Item Description

Alt Set / Alt Member

SECTION: 0001 -WORK BY CONTRAC
(156)4110
0380 616-035A 249.600
SIGN BRACKETS & BRACE LB
ANGLES
0385 616-045A 2,185.410
BRKAWY STL SIGN POSTTY B LB
0390 616-050A 2,074.170
BRKAWY STL SIGN POST TY E LB
0395 616-055A 0.110
BRKAWY WOOD SIGN POST MFBM
TYD
0400 616-065A 21.000
BRKAWY STL SIGN POST INST EACH

TY B

09294210817
November 09, 2021

Quantity and Units

Counties: Latah

District(s): D2 Design/Construction A Curtis Arnzen
Project(s): DHP-NH-4110(156)

10/01/24 COMPLETION DATE
US-95, THORN CR RD TO MOSCOW, PH.1

(4) GOODFELLLOW BROS.

(5) CECCANTI, INC.

LLC
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T DHP-NH Cat Alt Set: Cat Alt Member: LCC:

7.00000 1,747.20 10.00000 2,496.00

7.00000 15,297.87 12.00000 26,224.92

4.00000 8,296.68 4.00000 8,296.68
13,000.00000 1,430.00 12,000.00000 1,320.00
1,800.00000 37,800.00 2,000.00000 42,000.00
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Proposal ID:
Letting Date:
Call Order:

Contract Time:

Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001 -WORK BY CONTRAC
(156)4110

0405 616-070A 48.000
BRKAWY STL SIGN POST INST EACH
TYE

0410 617-005A 390.000
DELINEATOR TY 1 EACH
0415 617-020A 8.000
DELINEATOR TY 4 EACH
0420 617-055A 10.000
MILEPOST TY 2 EACH
0425 619-010A (1.000)

ILLUMINATION TY 2

09294210817
November 09, 2021

US-95, THORN

Quantity and Units

LS

Counties: Latah

District(s): D2 Design/Construction A Curtis Arnzen
Project(s): DHP-NH-4110(156)

10/01/24 COMPLETION DATE

CR RD TO MOSCOW, PH.1
(4) GOODFELLLOW BROS. (5) CECCANTI, INC.
LLC
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T DHP-NH Cat Alt Set: Cat Alt Member: LCC:
425.00000 20,400.00 350.00000 16,800.00
36.00000 14,040.00 50.00000 19,500.00
42.00000 336.00 50.00000 400.00
650.00000 6,500.00 500.00000 5,000.00
225,000.00000 225,000.00 230,000.00000 230,000.00




Idaho Transportation Department

11/22/2021 10:28:17

AASHTOWare Project™ Version 4.4 Revision 034

Tabulation of Bids

Page 49 of 62

Proposal ID:
Letting Date:
Call Order: 2
Contract Time:
Contract Description:
Line No / Item ID

Item Description

Alt Set / Alt Member
SECTION: 0001

0430 620-025A

PLANTING SHRUB (BARE-
ROOT or CONTAINER)

0435 621-005A
SEED BED PREPARATION
0440 621-010A
SEEDING

0445 621-035A
FERTILIZING

0450 621-045A
WATERING

09294210817
November 09, 2021

US-95, THORN

Quantity and Units

-WORK BY CONTRAC
(156)4110

30.000
EACH

86.000
ACRE
108.000
ACRE
108.000
ACRE
1.040
AU

Counties: Latah

District(s): D2 Design/Construction A Curtis Arnzen

Project(s): DHP-NH-4110(156)

10/01/24 COMPLETION DATE

CR RD TO MOSCOW, PH.1
(4) GOODFELLLOW BROS. (5) CECCANTI, INC.
LLC
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T DHP-NH Cat Alt Set: Cat Alt Member:
40.00000 1,200.00 37.00000 1,110.00
1,200.00000 103,200.00 500.00000 43,000.00
400.00000 43,200.00 1,000.00000 108,000.00
900.00000 97,200.00 1,000.00000 108,000.00
10,000.00000 10,400.00 4,000.00000 4,160.00
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Proposal ID: 09294210817

Letting Date: November 09, 2021

Call Order: 2

Counties: Latah

District(s): D2 Design/Construction A Curtis Arnzen
Project(s): DHP-NH-4110(156)

Contract Time: 10/01/24 COMPLETION DATE
Contract Description: US-95, THORN CR RD TO MOSCOW, PH.1

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units

SECTION: 0001 -WORK BY CONTRAC
(156)4110

0455 621-065A 172.000
HYDRA APPLIED EROSION ACRE
CONTROL PROD (6-12 Months)
0460 621-075A 9,200.000
ROLLED EROSION CONTROL 5%
PRODUCTS (100%
BIODEGRADEABLE
COCONUT)
0465 621-080A 6,500.000
TURF REINFORCED MAT 3%
0470 624-005A 85.000
LOOSE RIPRAP cY
0475 626-010A 1,270.000
TEMPORARY TRAFFIC SF

CONTROL SIGNS

(4) GOODFELLLOW BROS.
LLC

(5) CECCANTI, INC.

Unit Price Ext Amount
T DHP-NH Cat Alt Set:

5,000.00000 860,000.00

4.00000 36,800.00
7.00000 45,500.00
115.00000 9,775.00
13.00000 16,510.00

Unit Price Ext Amount
Cat Alt Member:

4,000.00000 688,000.00

3.00000 27,600.00
5.00000 32,500.00
90.00000 7,650.00
20.00000 25,400.00

Unit Price
LCC:

Ext Amount
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Proposal ID: 09294210817 Counties: Latah
Letting Date: November 09, 2021 District(s): D2 Design/Construction A Curtis Arnzen
Call Order: 2 Project(s): DHP-NH-4110(156)

10/01/24 COMPLETION DATE
US-95, THORN CR RD TO MOSCOW, PH.1

Contract Time:

Contract Description:

Line No / Item ID (4) GOODFELLLOW BROS. (5) CECCANTI, INC.
Item Description LLC
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
SECTION: 0001 -WORK BY CONTRACT DHP-NH Cat Alt Set: Cat Alt Member: Lcc:
(156)4110
0480 626-040A 6.000 30.00000 180.00 350.00000 2,100.00
BARRICADE TY 3 EACH
0485 626-050A 50.000 15.00000 750.00 100.00000 5,000.00
DRUMS EACH
0490 626-076A 9,000.000 1.00000 9,000.00 2.00000 18,000.00
ARROW BOARD TY C HR
0495 626-092A 8,488.000 1.00000 8,488.00 2.00000 16,976.00
TEMPORARY PAVEMENT FT
MARKING TAPE
0500 626-093A 45,600.000 0.20000 9,120.00 0.20000 9,120.00
TEMP PAV MARKING - FT
WATERBORNE
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Proposal ID:
Letting Date:
Call Order: 2
Contract Time:
Contract Description:
Line No / Item ID

Item Description

Alt Set / Alt Member

SECTION: 0001 -WORK BY CONTRAC
(156)4110
0505 626-105A 500.000
TRAF CNTL MAINTENANCE HR
0510 626-110A 2,741.000
TEMP FLEX RAISED PAV EACH
MARKER
0515 626-120A 5,500.000
FLAGGER CONTROL HR
0520 626-125A 500.000
PILOT CAR HR
0525 626-135A 405.000
WEIGHTED BASE TUBULAR EACH

MARKERS

09294210817
November 09, 2021

Counties: Latah

District(s): D2 Design/Construction A Curtis Arnzen
Project(s): DHP-NH-4110(156)

10/01/24 COMPLETION DATE

US-95, THORN CR RD TO MOSCOW, PH.1

Quantity and Units

(4) GOODFELLLOW BROS.

(5) CECCANTI, INC.

LLC
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T DHP-NH Cat Alt Set: Cat Alt Member: LCC:
58.00000 29,000.00 50.00000 25,000.00
1.50000 4,111.50 2.00000 5,482.00
55.00000 302,500.00 50.00000 275,000.00
66.00000 33,000.00 70.00000 35,000.00
7.00000 2,835.00 25.00000 10,125.00
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Proposal ID:
Letting Date:
Call Order: 2
Contract Time:
Contract Description:
Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

0530 626-140A

SURFACE-MOUNTED
TUBULAR MARKERS
0535 630-020A

PAV MKG - WATERBORNE

0540 630-025A

LONGITUDINAL PAV MKG-
WATERBORNE

0545 631-010A
RUMBLE STRIPS
0550 634-005A

MAILBOX

09294210817
November 09, 2021

US-95, THORN

Quantity and Units

-WORK BY CONTRAC
(156)4110

20.000
EACH

300.000

SF
450,000.000
FT

20.320
MILE
4.000
EACH

Counties: Latah

District(s): D2 Design/Construction A Curtis Arnzen
Project(s): DHP-NH-4110(156)

10/01/24 COMPLETION DATE

CR RD TO MOSCOW, PH.1
(4) GOODFELLLOW BROS. (5) CECCANTI, INC.
LLC
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

T DHP-NH Cat Alt Set: Cat Alt Member: LCC:
45.00000 900.00 200.00000 4,000.00
3.00000 900.00 3.00000 900.00
0.10000 45,000.00 0.20000 90,000.00
3,600.00000 73,152.00 1,700.00000 34,544.00
500.00000 2,000.00 400.00000 1,600.00
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Proposal ID: 09294210817 Counties: Latah
Letting Date: November 09, 2021 District(s): D2 Design/Construction A Curtis Arnzen
Call Order: 2 Project(s): DHP-NH-4110(156)

Contract Time: 10/01/24 COMPLETION DATE
Contract Description: US-95, THORN CR RD TO MOSCOW, PH.1

Line No / Item ID (4) GOODFELLLOW BROS. (5) CECCANTI, INC.
Item Description LLC
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount |  Unit Price Ext Amount
SECTION: 0001 -WORK BY CONTRACT DHP-NH Cat Alt Set: Cat Alt Member: LCC:
(156)4110
0555 640-010A 171.000 5.00000 855.00 4.00000 684.00
RIPRAP/EROSION CONT SY
GEOTEXTILE
0560 640-015A 478,300.000 1.50000 717,450.00 2.00000 956,600.00
SUBGRADE SEPARATION SY
GEOTEXTILE TYPE Il (NON-
WOVEN)
0565 640-015B 10,000.000 2.00000 20,000.00 2.00000 20,000.00
SUBGRADE SEPARATION SY
GEOTEXTILE TYPE IlI
0570 645-004A (2.000) 150,000.00000 150,000.00 200,000.00000 200,000.00
C1 AGG & SOILS FIELD LAB LS
0575 675-005A (2.000) 250,000.00000 250,000.00 200,000.00000 200,000.00
SURVEY LS
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Proposal ID: 09294210817
November 09, 2021

Call Order: 2

Letting Date:

Contract Time:
Contract Description:
Line No / Item ID

Item Description

Alt Set / Alt Member Quantity and Units

SECTION: 0001 -WORK BY CONTRAC
(156)4110
0580 675-010A 50,000.000
DIRECTED SURVEYING CA
OFFICE COMPUTATIONS
0585 675-015A 50,000.000
DIRECTED SURVEYING CREW CA
0590 677-005A (1.000)
RECORD DRAWINGS LS
0595 S501-15A 1,930.900
RETAINING WALL WELDED SF
WIRE (MSE)
0600 S501-30A 1,854.000
SP BRIDGE , PIPE SLEEVES FT

(32" CMP)

Counties: Latah

District(s): D2 Design/Construction A Curtis Arnzen
Project(s): DHP-NH-4110(156)

10/01/24 COMPLETION DATE
US-95, THORN CR RD TO MOSCOW, PH.1

(4) GOODFELLLOW BROS.

(5) CECCANTI, INC.

LLC
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T DHP-NH Cat Alt Set: Cat Alt Member: LCC:
1.00000 50,000.00 1.00000 50,000.00
1.00000 50,000.00 1.00000 50,000.00
10,000.00000 10,000.00 20,000.00000 20,000.00
70.00000 135,163.00 68.00000 131,301.20
175.00000 324,450.00 75.00000 139,050.00
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Proposal ID: 09294210817 Counties: Latah
Letting Date: November 09, 2021 District(s): D2 Design/Construction A Curtis Arnzen
Call Order: 2 Project(s): DHP-NH-4110(156)

Contract Time: 10/01/24 COMPLETION DATE
Contract Description: US-95, THORN CR RD TO MOSCOW, PH.1

Line No / Item ID (4) GOODFELLLOW BROS. (5) CECCANTI, INC.

Item Description LLC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 -WORK BY CONTRACT DHP-NH Cat Alt Set: Cat Alt Member: Lcc:
(156)4110

0605 S501-55A 10.000 7,000.00000 70,000.00 3,000.00000 30,000.00
BRIDGE BEARINGS , PIER 1 EACH
0610 S900-50A 50,000.000 1.00000 50,000.00 1.00000 50,000.00
CONTINGENCY AMOUNT CA

MISC. EROSION AND
POLLUTION CONTROL

0615 S900-50B 10,000.000 1.00000 10,000.00 1.00000 10,000.00
CONTINGENCY AMOUNT BAT CA

BOX AND NUTHATCH BOX

0620 S900-50C 25,000.000 1.00000 25,000.00 1.00000 25,000.00
CONTINGENCY AMOUNT LED CA

PIPE LIGHTING

0625 S900-50D 10,000.000 1.00000 10,000.00 1.00000 10,000.00
CONTINGENCY AMOUNT CA

DIRECTED TRAFFIC CONTROL
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Proposal ID:
Letting Date:
Call Order: 2
Contract Time:
Contract Description:
Line No / Item ID

Item Description

Alt Set / Alt Member

SECTION: 0001 -WORK BY CONTRAC
(156)4110

0630 S900-50E 10,000.000
CONTINGENCY AMOUNT CA
FORMAL PARTNERING
0635 S900-50G 10,000.000
CONTINGENCY AMOUNT CA
HERBACIDES AND DIRECTED
WEED CONTROL SUPPLIES
0640 S901-05A 424.000
SP ROCK CHECK DAM EACH
0645 S901-05B 2.000
SP ABANDON WELL EACH
0650 S901-05C 4.000
SP PORTABLE CHANGEABLE EACH

MESSAGE SIGN (PCMS)

09294210817
November 09, 2021

Quantity and Units

Counties: Latah

District(s): D2 Design/Construction A Curtis Arnzen
Project(s): DHP-NH-4110(156)

10/01/24 COMPLETION DATE
US-95, THORN CR RD TO MOSCOW, PH.1

(4) GOODFELLLOW BROS.

(5) CECCANTI, INC.

LLC
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T DHP-NH Cat Alt Set: Cat Alt Member: LCC:
1.00000 10,000.00 1.00000 10,000.00
1.00000 10,000.00 1.00000 10,000.00
135.00000 57,240.00 125.00000 53,000.00
3,000.00000 6,000.00 1,100.00000 2,200.00
19,000.00000 76,000.00 18,000.00000 72,000.00
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Proposal ID: 09294210817
Letting Date:
Call Order: 2
Contract Time:
Contract Description:
Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001 -WORK BY CONTRAC
(156)4110
0655 S901-05D 4.000
SP HISTORIC SIGN INSTALL EACH
0660 S901-05E 30.000
SP JUNCTION BOX EACH
0665 S901-05F 1.000
SP FIELD OFFICE EACH
0670 S902-05A 3,200.000
SP WEED CONTROL EXPERT HR
0675 S903-05A 33,800,000.000
SP WATER FOR ROCK GAL

EMBANKMENT COMPACTION

November 09, 2021

Quantity and Units

Counties: Latah

District(s): D2 Design/Construction A Curtis Arnzen
Project(s): DHP-NH-4110(156)

10/01/24 COMPLETION DATE
US-95, THORN CR RD TO MOSCOW, PH.1

(4) GOODFELLLOW BROS.

(5) CECCANTI, INC.

LLC
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T DHP-NH Cat Alt Set: Cat Alt Member: LCC:
1,700.00000 6,800.00 800.00000 3,200.00
2,600.00000 78,000.00 2,500.00000 75,000.00
145,000.00000 145,000.00 100,000.00000 100,000.00
100.00000 320,000.00 65.00000 208,000.00
0.02000 676,000.00 0.04000 1,352,000.00
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Proposal ID: 09294210817 Counties: Latah
Letting Date: November 09, 2021 District(s): D2 Design/Construction A Curtis Arnzen
Call Order: 2 Project(s): DHP-NH-4110(156)

Contract Time: 10/01/24 COMPLETION DATE
Contract Description: US-95, THORN CR RD TO MOSCOW, PH.1

Line No / Item ID (4) GOODFELLLOW BROS. (5) CECCANTI, INC.
Item Description LLC
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
SECTION: 0001 -WORK BY CONTRACT DHP-NH Cat Alt Set: Cat Alt Member: Lcc:
(156)4110
0680 S904-05A (2.000) 70,000.00000 70,000.00 15,000.00000 15,000.00
SP AGGREGATE LS
PRODUCTION QUALITY
TESTING
0685 S904-05B (2.000) 400,000.00000 400,000.00 800,000.00000 800,000.00
SP CONTRACTOR QUALITY LS
CONTROL
0690 S904-05C (1.000) 250,000.00000 250,000.00 80,000.00000 80,000.00
SP AUTOMATED MACHINE LS
GUIDANCE
0695 S908-05A 108.000 5,000.00000 540,000.00 440.00000 47,520.00
SP BONDED FIBER MATRIX ACRE
0700 S908-05B 19.000 275.00000 5,225.00 1,500.00000 28,500.00
SP VEGETATION TRIMMING ACRE
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Proposal ID: 09294210817 Counties: Latah
Letting Date: November 09, 2021 District(s): D2 Design/Construction A Curtis Arnzen
Call Order: 2 Project(s): DHP-NH-4110(156)
Contract Time: 10/01/24 COMPLETION DATE
Contract Description: US-95, THORN CR RD TO MOSCOW, PH.1
Line No / Item ID (4) GOODFELLLOW BROS. (5) CECCANTI, INC.
Item Description LLC
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
SECTION: 0001 -WORK BY CONTRACT DHP-NH Cat Alt Set: Cat Alt Member: LCC:
(156)4110
0705 S911-05C 5,000.000 19.00000 95,000.00 20.00000 100,000.00
SP UNLINED HORIZONTAL FT
DRAINS
0710 S911-05D 5,000.000 31.00000 155,000.00 37.00000 185,000.00
SP LINED HORIZONTAL FT
DRAINS
0715 S911-05F 30,500.000 32.00000 976,000.00 30.00000 915,000.00
SP UNDERGROUND CONDUIT FT
0720 S912-05A 5,000.000 42.00000 210,000.00 68.00000 340,000.00
SP SOIL SLOPE ARMOR SY
0725 S912-05B 98,798.000 12.00000 1,185,576.00 8.00000 790,384.00
SP ROCK EMBANKMENT SY

ARMOR
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Proposal ID: 09294210817
November 09, 2021

Call Order: 2

Letting Date:

Contract Time:
Contract Description:
Line No / Item ID

Item Description

Alt Set / Alt Member Quantity and Units

SECTION: 0001 -WORK BY CONTRAC
(156)4110

0730 S913-05A 10,000.000
SP SOFT SPOT REPAIR CY
0735 S914-05D 32,000.000
SP CHOKER COURSE TON
0740 S916-05A 500.000
SP TRAFFIC CONTROL DAY
SUPERVISOR

0745 Z629-05A (2.000)
MOBILIZATION LS

Counties: Latah

District(s): D2 Design/Construction A Curtis Arnzen
Project(s): DHP-NH-4110(156)

10/01/24 COMPLETION DATE
US-95, THORN CR RD TO MOSCOW, PH.1

(4) GOODFELLLOW BROS.

(5) CECCANTI, INC.

Section Totals:
Life Cycle Costs:
Section Total with LCC:

$73,187,611.31

$73,187,611.31

$75,018,720.00

$75,018,720.00

LLC
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T DHP-NH Cat Alt Set: Cat Alt Member: LCC:
23.00000 230,000.00 14.00000 140,000.00
31.00000 992,000.00 30.00000 960,000.00
700.00000 350,000.00 700.00000 350,000.00
4,128,207.00000 4,128,207.00 7,000,000.00000 7,000,000.00

Contract Iltem Totals

$73,187,611.31

$75,018,720.00
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Proposal ID: 09294210817 Counties: Latah
Letting Date: November 09, 2021 District(s): D2 Design/Construction A Curtis Arnzen
Call Order: 2 Project(s): DHP-NH-4110(156)

Contract Time: 10/01/24 COMPLETION DATE

Contract Description: US-95, THORN CR RD TO MOSCOW, PH.1
Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
Contract Grand Totals $73,187,611.31 $75,018,720.00

() indicates item is bid as Lump Sum





