Idaho Transportation Department

11/02/2023 16:29:44

AASHTOWare Project™ Version 5.00 Revision 031

Vendor Ranking Page 1 of 1
Call Order: 4 Contract ID: 14058230630 Counties: Clark
Letting Date: October 31, 2023 2:00PM District(s): LHTAC Matt Koster
Contract Time: 68 WORKING DAYS Min: Max:
Contract Description: A2 HIGHWAY Project(s): A014(058)
Percent Of Low
Rank Vendor ID/Name Total Bid Bid
1 G0012 GALE LIM CONSTRUCTION LLC $5,384,364.39 100.00%
2 S0333 SUNROC CORPORATION $5,468,954.54 101.57%
3 D0143 irregular PEBEEKANE $5,623; 11946 108-45%
4 HO0065 H-K CONTRACTORS, INC. $6,445,689.00 119.71%
5 K0107 KNIFE RIVER CORPORATION - MOUNTAIN WEST $6,880,880.00 127.79%
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Idahb Transportation Department AASHTOWare Project™ Version 5.00 Revision 031
Tabulation of Bids Page 1 of 12
Proposal ID: 14058230630 Counties: Clark
Letting Date: October 31, 2023 District(s): LHTAC Matt Koster
Call Order: 4 Project(s): A014(058)

Contract Time: 68 WORKING DAYS
Contract Description: A2 HIGHWAY

Line No / Item ID (1) GALE LIM CONSTRUCTION (2) SUNROC CORPORATION (3) DL BECK, INC.

Item Description LLC

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 A2 HIGHWAY Cat Alt Set: Cat Alt Member: LCC:

0005 107-019A 5,000.000 1.00000 5,000.00 1.00000 5,000.00 1.00000 5,000.00
MONUMENT PRESERVATION CA
0010 201-005A 9.240 3,300.00000 30,492.00 9,500.00000 87,780.00 4,000.00000 36,960.00
CLEARING & GRUBBING ACRE
0015 203-135A 12.000 392.00000 4,704.00 415.00000 4,980.00 400.00000 4,800.00
REMOVAL OF SIGN EACH
0020 205-005A 2,449.000 12.50000 30,612.50 28.00000 68,572.00 21.00000 51,429.00
EXCAVATION CcYy
0025 205-095A 20,000.000 1.00000 20,000.00 1.00000 20,000.00 1.00000 20,000.00
SOFT SPOT REPAIR CA
0030 212-011A 3,857.000 6.00000 23,142.00 4.00000 15,428.00 6.15000 23,720.55
FIBER WATTLE FT




Idahb Transportation Department

11/02/2023 16:29:44

AASHTOWare Project™ Version 5.00 Revision 031

Tabulation of Bids

Page 2 of 12

Proposal ID:
Letting Date:
Call Order: 4
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units
SECTION: 0001 A2 HIGHWAY

0035 212-105A 5,000.000
WATER POLLUTION AND CA
EROSION CONTROL
0040 251-005A 5,000.000
MIGRATORY BIRD CA
COMPLIANCE
0045 301-005A 60,000.000
GRANULAR SUBBASE TON
0050 303-022A 40,541.000
3/4" AGGR TY B FOR BASE TON
0055 401-020A 9,797.000
CSS-1 DIL EMUL ASPH FOR GAL

TACK COAT

14058230630
October 31, 2023

68 WORKING DAYS

A2 HIGHWAY

Counties: Clark
District(s): LHTAC Matt Koster
Project(s): A014(058)

(1) GALE LIM CONSTRUCTION (2) SUNROC CORPORATION (3) DL BECK, INC.
LLC
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:
1.00000 5,000.00 1.00000 5,000.00 1.00000 5,000.00
1.00000 5,000.00 1.00000 5,000.00 1.00000 5,000.00
16.75000  1,005,000.00 16.00000 960,000.00 21.00000 1,260,000.00
23.50000 952,713.50 20.50000 831,090.50 26.50000 1,074,336.50
4.00000 39,188.00 6.00000 58,782.00 6.00000 58,782.00




Idahb Transportation Department

Tabulation of Bids
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AASHTOWare Project™ Version 5.00 Revision 031

Page 3 of 12

Proposal ID:
Letting Date:
Call Order: 4
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units
SECTION: 0001 A2 HIGHWAY

0060 402-020A 99.000
EMUL ASPH FOR PRIME COAT TON
0065 405-245A 9.000
APPROACH EACH
0070 405-425A 15,967.000
SUPERPAVE HMA PAV INCL TON
ASPH&ADD CL SP-2

0075 616-010A 83.000
SIGNS TY B SF
0080 616-035A 96.100
SIGN BRACKETS & BRACE LB

ANGLES

14058230630
October 31, 2023

68 WORKING DAYS
A2 HIGHWAY

Counties: Clark
District(s): LHTAC Matt Koster
Project(s): A014(058)

(1) GALE LIM CONSTRUCTION (2) SUNROC CORPORATION (3) DL BECK, INC.
LLC
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

720.00000 71,280.00 600.00000 59,400.00 600.00000 59,400.00
1,750.00000 15,750.00 3,900.00000 35,100.00 3,900.00000 35,100.00
150.00000 2,395,050.00 144.00000 2,299,248.00 144.00000 2,299,248.00
59.25000 4,917.75 65.00000 5,395.00 61.00000 5,063.00
41.00000 3,940.10 45.00000 4,324.50 42.00000 4,036.20
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11/02/2023 16:29:44
AASHTOWare Project™ Version 5.00 Revision 031

Tabulation of Bids Page 4 of 12

Proposal ID: 14058230630
Letting Date: October 31, 2023

Call Order: 4

Contract Time: 68 WORKING DAYS

Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units

A2 HIGHWAY

SECTION: 0001 A2 HIGHWAY

0085 616-055A

BRKAWY WOOD SIGN POST
TYD

0090 626-100B

MISC TEMPORARY TRAF
CONT ITEMS

0095 630-025A

LONGITUDINAL PAV MKG-
WATERBORNE

0100 675-005A
SURVEY
0105 675-010A

DIRECTED SURVEYING
OFFICE COMPUTATIONS

0.250
MFBM

25,000.000
CA

102,461.000
FT

(1.000)
LS
5,000.000
CA

Counties: Clark
District(s): LHTAC Matt Koster
Project(s): A014(058)

(1) GALE LIM CONSTRUCTION (2) SUNROC CORPORATION (3) DL BECK, INC.
LLC
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:
23,000.00000 5,750.00 25,000.00000 6,250.00 23,500.00000 5,875.00
1.00000 25,000.00 1.00000 25,000.00 1.00000 25,000.00
0.14000 14,344 .54 0.14000 14,344 .54 0.15000 15,369.15
93,000.00000 93,000.00 135,000.00000 135,000.00 55,000.00000 55,000.00
1.00000 5,000.00 1.00000 5,000.00 1.00000 5,000.00
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11/02/2023 16:29:44
AASHTOWare Project™ Version 5.00 Revision 031

Tabulation of Bids Page 5 of 12

Proposal ID: 14058230630
Letting Date: October 31, 2023

Call Order: 4

Contract Time: 68 WORKING DAYS
Contract Description: A2 HIGHWAY

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units

SECTION: 0001 A2 HIGHWAY

0110 675-015A
DIRECTED SURVEYING CREW
0115 677-005A

RECORD DRAWINGS

0120 S626-41A
PORTABLE TRAFFIC SIGNAL
0125 S900-50A

CONTINGENCY AMOUNT -
BLOTTER

0130 §900-50C

CONTINGENCY AMOUNT -
MISCELLANEOUS WORK

5,000.000
CA

(1.000)

LS

56.000
DAY
15,000.000
CA

5,000.000
CA

Counties: Clark
District(s): LHTAC Matt Koster
Project(s): A014(058)

(1) GALE LIM CONSTRUCTION (2) SUNROC CORPORATION (3) DL BECK, INC.
LLC
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

1.00000 5,000.00 1.00000 5,000.00 1.00000 5,000.00
1,500.00000 1,500.00 900.00000 900.00 6,500.00000 6,500.00
205.00000 11,480.00 210.00000 11,760.00 205.00000 11,480.00
1.00000 15,000.00 1.00000 15,000.00 1.00000 15,000.00
1.00000 5,000.00 1.00000 5,000.00 1.00000 5,000.00
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AASHTOWare Project™ Version 5.00 Revision 031

Tabulation of Bids

Page 6 of 12

Proposal ID: 14058230630
Letting Date: October 31, 2023
Call Order: 4
Contract Time: 68 WORKING DAYS
Contract Description: A2 HIGHWAY

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units
SECTION: 0001 A2 HIGHWAY
0135 S904-05A (1.000)
SP - TEMPORARY TRAFFIC LS
CONTROL
0140 Z629-05A (1.000)
MOBILIZATION LS

Section Totals:
Life Cycle Costs:
Section Total with LCC:

Contract Iltem Totals

Contract Time Totals

Contract Life Cycle Costs Totals
Contract Grand Totals

() indicates item is bid as Lump Sum

Counties: Clark
District(s): LHTAC Matt Koster
Project(s): A014(058)

(1) GALE LIM CONSTRUCTION (2) SUNROC CORPORATION (3) DL BECK, INC.
LLC
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:
19,500.00000 19,500.00 98,000.00000 98,000.00 27,500.00000 27,500.00
572,000.00000 572,000.00 682,600.00000 682,600.00 698,520.00000 698,520.00
$5,384,364.39 $5,468,954.54 $5,823,119.40

$5,384,364.39

$5,468,954.54

$5,823,119.40

$5,384,364.39

$0.00
$5,384,364.39

$5,468,954.54

$0.00
$5,468,954.54

$5,823,119.40

$0.00
5,823,119.40
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11/02/2023 16:29:44
AASHTOWare Project™ Version 5.00 Revision 031

Tabulation of Bids Page 7 of 12
Proposal ID: 14058230630 Counties: Clark
Letting Date: October 31, 2023 District(s): LHTAC Matt Koster
Call Order: 4 Project(s): A014(058)
Contract Time: 68 WORKING DAYS
Contract Description: A2 HIGHWAY

Line No / Item ID (4) H-K CONTRACTORS, INC. (5) KNIFE RIVER

Item Description CORPORATVI&NS_-I_MOUNTAIN

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount |  Unit Price Ext Amount

SECTION: 0001 A2 HIGHWAY Cat Alt Set: Cat Alt Member: LCC:

0005 107-019A 5,000.000 1.00000 5,000.00 1.00000 5,000.00
MONUMENT PRESERVATION CA
0010 201-005A 9.240 3,600.00000 33,264.00 12,000.00000 110,880.00
CLEARING & GRUBBING ACRE
0015 203-135A 12.000 450.00000 5,400.00 750.00000 9,000.00
REMOVAL OF SIGN EACH
0020 205-005A 2,449.000 35.00000 85,715.00 14.50000 35,510.50
EXCAVATION cY
0025 205-095A 20,000.000 1.00000 20,000.00 1.00000 20,000.00
SOFT SPOT REPAIR CA
0030 212-011A 3,857.000 7.00000 26,999.00 4.20000 16,199.40
FIBER WATTLE FT




Idahb Transportation Department

11/02/2023 16:29:44
AASHTOWare Project™ Version 5.00 Revision 031

Tabulation of Bids Page 8 of 12
Proposal ID: 14058230630 Counties: Clark
Letting Date: October 31, 2023 District(s): LHTAC Matt Koster
Call Order: 4 Project(s): A014(058)
Contract Time: 68 WORKING DAYS
Contract Description: A2 HIGHWAY

Line No / Item ID (4) H-K CONTRACTORS, INC. (5) KNIFE RIVER

ltem Description CORPORATVI&NS _-I_MOUNTAIN

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount |  Unit Price Ext Amount

SECTION: 0001 A2 HIGHWAY Cat Alt Set: Cat Alt Member: LCC:

0035 212-105A 5,000.000 1.00000 5,000.00 1.00000 5,000.00
WATER POLLUTION AND CA
EROSION CONTROL
0040 251-005A 5,000.000 1.00000 5,000.00 1.00000 5,000.00
MIGRATORY BIRD CA
COMPLIANCE
0045 301-005A 60,000.000 18.00000  1,080,000.00 35.00000 2,100,000.00
GRANULAR SUBBASE TON
0050 303-022A 40,541.000 38.50000  1,560,828.50 37.00000  1,500,017.00
3/4" AGGR TY B FOR BASE TON
0055 401-020A 9,797.000 1.80000 17,634.60 4.50000 44,086.50
CSS-1 DIL EMUL ASPH FOR GAL
TACK COAT
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AASHTOWare Project™ Version 5.00 Revision 031

Tabulation of Bids Page 9 of 12
Proposal ID: 14058230630 Counties: Clark
Letting Date: October 31, 2023 District(s): LHTAC Matt Koster
Call Order: 4 Project(s): A014(058)
Contract Time: 68 WORKING DAYS
Contract Description: A2 HIGHWAY

Line No / Item ID (4) H-K CONTRACTORS, INC. (5) KNIFE RIVER

ltem Description CORPORATVI&NS _-I_MOUNTAIN

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount |  Unit Price Ext Amount

SECTION: 0001 A2 HIGHWAY Cat Alt Set: Cat Alt Member: LCC:

0060 402-020A 99.000 925.00000 91,575.00 775.00000 76,725.00
EMUL ASPH FOR PRIME COAT TON
0065 405-245A 9.000 3,250.00000 29,250.00 3,800.00000 34,200.00
APPROACH EACH
0070 405-425A 15,967.000 145.00000 2,315,215.00 129.00000  2,059,743.00
SUPERPAVE HMA PAV INCL TON
ASPH&ADD CL SP-2
0075 616-010A 83.000 62.00000 5,146.00 62.00000 5,146.00
SIGNS TY B SF
0080 616-035A 96.100 43.00000 4,132.30 43.00000 4,132.30
SIGN BRACKETS & BRACE LB
ANGLES
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Tabulation of Bids

11/02/2023 16:29:44
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Page 10 of 12

Proposal ID:
Letting Date:
Call Order: 4

14058230630
October 31, 2023

Contract Time: 68 WORKING DAYS

Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units
SECTION: 0001 A2 HIGHWAY

0085 616-055A 0.250
BRKAWY WOOD SIGN POST MFBM
TYD
0090 626-100B 25,000.000
MISC TEMPORARY TRAF CA
CONT ITEMS
0095 630-025A 102,461.000
LONGITUDINAL PAV MKG- FT
WATERBORNE
0100 675-005A (1.000)
SURVEY LS
0105 675-010A 5,000.000
DIRECTED SURVEYING CA

OFFICE COMPUTATIONS

A2 HIGHWAY

Counties: Clark

District(s): LHTAC Matt Koster
Project(s): A014(058)

(4) H-K CONTRACTORS, INC.

(5) KNIFE RIVER

CORPORATION - MOUNTAIN

WEST
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:
24,150.00000 6,037.50 24,150.00000 6,037.50
1.00000 25,000.00 1.00000 25,000.00
0.14000 14,344 .54 0.30000 30,738.30
99,000.00000 99,000.00 84,000.00000 84,000.00
1.00000 5,000.00 1.00000 5,000.00
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Proposal ID: 14058230630
Letting Date: October 31, 2023

Call Order: 4

Contract Time: 68 WORKING DAYS
Contract Description: A2 HIGHWAY

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units

SECTION: 0001 A2 HIGHWAY

0110 675-015A
DIRECTED SURVEYING CREW
0115 677-005A

RECORD DRAWINGS

0120 S626-41A
PORTABLE TRAFFIC SIGNAL
0125 S900-50A

CONTINGENCY AMOUNT -
BLOTTER

0130 S§900-50C

CONTINGENCY AMOUNT -
MISCELLANEOUS WORK

5,000.000
CA

(1.000)

LS

56.000
DAY
15,000.000
CA

5,000.000
CA

Counties: Clark
District(s): LHTAC Matt Koster
Project(s): A014(058)

(4) H-K CONTRACTORS, INC. (5) KNIFE RIVER
CORPORATION - MOUNTAIN
WEST
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

1.00000 5,000.00 1.00000 5,000.00
4,100.00000 4,100.00 10,000.00000 10,000.00
215.00000 12,040.00 220.00000 12,320.00
1.00000 15,000.00 1.00000 15,000.00
1.00000 5,000.00 1.00000 5,000.00
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Proposal ID: 14058230630
October 31, 2023
Call Order: 4

68 WORKING DAYS

A2 HIGHWAY

Letting Date:

Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units
SECTION: 0001 A2 HIGHWAY
0135 S904-05A (1.000)
SP - TEMPORARY TRAFFIC LS
CONTROL
0140 7629-05A (1.000)
MOBILIZATION LS

Section Totals:
Life Cycle Costs:
Section Total with LCC:

Contract Item Totals

Contract Time Totals

Contract Life Cycle Costs Totals
Contract Grand Totals

() indicates item is bid as Lump Sum

(4) H-K CONTRACTORS, INC.

Counties: Clark
District(s): LHTAC Matt Koster
Project(s): A014(058)

(5) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:
211,000.00000 211,000.00 100,000.00000 100,000.00
754,007.56000 754,007.56 552,144.50000 552,144.50
$6,445,689.00 $6,880,880.00
$6,445,689.00 $6,880,880.00

$6,445,689.00

$0.00
$6,445,689.00

$6,880,880.00

$0.00
$6,880,880.00




