
Percent Of Low
BidRank Vendor ID/Name Total Bid

1 A0114 APOLLO, INC. $12,927,356.12 100.00%

2 S0026 SCARSELLA BROS., INC. $14,381,138.38 111.25%

3 I0052 INTERSTATE CONCRETE & ASPHALT CO. $14,444,444.01 111.74%

4 K0107 KNIFE RIVER CORPORATION - MOUNTAIN WEST $14,600,000.00 112.94%

5 N0004 N.  A. DEGERSTROM, INC. $15,552,110.44 120.30%

6 M0131 M.A. DeATLEY CONSTRUCTION, INC. $15,855,760.24 122.65%
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Call Order: 1 Contract ID: 22770240829 Counties: Kootenai

Letting Date: October 22, 2024 2:00PM District(s): D1 Design Construction A
Shannon Stein

Contract Time: 08/15/26 COMPLETION
DATE

Min: Max:

Contract Description: SH-54, SH-41 TO GREYSTONE LANE Project(s): A022(770)

10/23/2024 11:52:24

Idaho Transportation Department AASHTOWare Project™ Version 5.01 Revision 030
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Line No / Item ID

Item Description

(1) APOLLO, INC. (2) SCARSELLA BROS., INC. (3) INTERSTATE CONCRETE &
ASPHALT CO.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 (WORK BY CONTRACT A022(770 Cat Alt Set: Cat Alt Member: LCC:

0005 104-005A 32,000.000 1.00000 32,000.00 1.00000 32,000.00 1.00000 32,000.00

PARTNERING CA

0010 105-010A 15,000.000 1.00000 15,000.00 1.00000 15,000.00 1.00000 15,000.00

DISPUTE REVIEW BOARD -
THREE MEMBER

CA

0015 110-005A 2,609.000 0.80000 2,087.20 0.80000 2,087.20 0.80000 2,087.20

TRAINING HR

0020 201-010A (1.000) 437,000.00000 437,000.00 354,787.93000 354,787.93 34,515.00000 34,515.00

CLEARING & GRUBBING LS

0025 203-005A (1.000) 4,720.00000 4,720.00 4,500.00000 4,500.00 4,849.00000 4,849.00

REMOVAL OF OBSTRUCTIONS
(DELINEATORS)

L S

0030 203-006A 38.000 262.00000 9,956.00 250.00000 9,500.00 269.00000 10,222.00

REMOVAL OF SIGN EACH
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Line No / Item ID

Item Description

(1) APOLLO, INC. (2) SCARSELLA BROS., INC. (3) INTERSTATE CONCRETE &
ASPHALT CO.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 (WORK BY CONTRACT A022(770 Cat Alt Set: Cat Alt Member: LCC:

0035 203-015A 129,741.300 2.85000 369,762.71 2.50000 324,353.25 2.00000 259,482.60

REMOVAL OF BITUMINOUS
SURFACE

SY

0040 203-123A 995.500 19.00000 18,914.50 50.00000 49,775.00 37.70000 37,530.35

REMOVAL OF
MISCELLANEOUS ITEMS (CMP
24" AND SMALLER)

FT

0045 203-130A 10,000.000 1.53000 15,300.00 1.56000 15,600.00 1.70000 17,000.00

REMOVAL OF PAVEMENT
MARKINGS

FT

0050 205-005A 153,100.000 7.11000 1,088,541.00 11.31000 1,731,561.00 11.50000 1,760,650.00

EXCAVATION CY

0055 205-040A 8,300.000 13.40000 111,220.00 12.15000 100,845.00 18.30000 151,890.00

GRANULAR BORROW CY

Page 2 of 31

SH-54, SH-41 TO GREYSTONE LANE

Call Order:

Letting Date: D1 Design Construction A Shannon Stein

Proposal ID:

District(s):

Counties:

Project(s):1

Tabulation of Bids

Contract Time:

October 22, 2024

Contract Description:

22770240829

A022(770)

08/15/26 COMPLETION DATE

Kootenai

10/23/2024 11:52:24

Idaho Transportation Department AASHTOWare Project™ Version 5.01 Revision 030



Line No / Item ID

Item Description

(1) APOLLO, INC. (2) SCARSELLA BROS., INC. (3) INTERSTATE CONCRETE &
ASPHALT CO.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 (WORK BY CONTRACT A022(770 Cat Alt Set: Cat Alt Member: LCC:

0060 205-060A 11,549.000 10.00000 115,490.00 0.01000 115.49 5.00000 57,745.00

WATER FOR DUST
ABATEMENT

MG

0065 205-071A 300.000 67.00000 20,100.00 35.00000 10,500.00 38.80000 11,640.00

EXCAVATION AND REPAIR OF
SOFT SPOTS

CY

0070 212-011A 14,833.000 4.80000 71,198.40 4.00000 59,332.00 4.30000 63,781.90

FIBER WATTLE FT

0075 212-020A 9,146.000 4.10000 37,498.60 3.50000 32,011.00 5.60000 51,217.60

SILT FENCE FT

0080 212-060A 6.000 4,000.00000 24,000.00 3,500.00000 21,000.00 803.00000 4,818.00

STABILIZED CONSTRUCTION
ENTRANCE

EACH
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Line No / Item ID

Item Description

(1) APOLLO, INC. (2) SCARSELLA BROS., INC. (3) INTERSTATE CONCRETE &
ASPHALT CO.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 (WORK BY CONTRACT A022(770 Cat Alt Set: Cat Alt Member: LCC:

0085 212-105A 15,000.000 1.00000 15,000.00 1.00000 15,000.00 1.00000 15,000.00

WATER AND POLLUTION CA

0090 212-110A (1.000) 21,000.00000 21,000.00 125,000.00000 125,000.00 9,966.00000 9,966.00

WATER POLLUTION CONTROL
MANAGER

LS

0095 213-005A 24,754.000 11.30000 279,720.20 17.25000 427,006.50 43.10000 1,066,897.40

TOPSOIL CY

0100 251-005A 5,000.000 1.00000 5,000.00 1.00000 5,000.00 1.00000 5,000.00

MIGRATORY BIRD TREATY
ACT COMPLIANCE

CA

0105 303-022A 104,200.000 12.30000 1,281,660.00 16.55000 1,724,510.00 17.40000 1,813,080.00

3/4" AGGREGATE TYPE B FOR
BASE

TON
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Line No / Item ID

Item Description

(1) APOLLO, INC. (2) SCARSELLA BROS., INC. (3) INTERSTATE CONCRETE &
ASPHALT CO.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 (WORK BY CONTRACT A022(770 Cat Alt Set: Cat Alt Member: LCC:

0110 401-020A 36,750.000 2.00000 73,500.00 1.90000 69,825.00 3.00000 110,250.00

CSS-1 DILUTED EMULSIFIED
ASPHALT FOR TACK COAT

GAL

0115 405-245A 70.000 3,041.00000 212,870.00 850.00000 59,500.00 2,101.00000 147,070.00

APPROACH EACH

0120 405-410A 1,000.000 99.72000 99,720.00 95.00000 95,000.00 125.00000 125,000.00

SUPERPAVE HMA PAVEMENT
CLASS SP-T

TON

0125 405-435A 56,800.000 87.44000 4,966,592.00 83.30000 4,731,440.00 84.70000 4,810,960.00

SUPERPAVE HMA PAVEMENT
INCLUDING ASPHALT &
ADDITIVES CLASS SP-3

TON

0130 602-035A 1,519.000 72.00000 109,368.00 150.00000 227,850.00 121.00000 183,799.00

18" PIPE CULVERT FT
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Line No / Item ID

Item Description

(1) APOLLO, INC. (2) SCARSELLA BROS., INC. (3) INTERSTATE CONCRETE &
ASPHALT CO.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 (WORK BY CONTRACT A022(770 Cat Alt Set: Cat Alt Member: LCC:

0135 602-045A 138.000 80.00000 11,040.00 165.00000 22,770.00 162.00000 22,356.00

24" PIPE CULVERT FT

0140 608-205A 47.000 1,740.00000 81,780.00 2,500.00000 117,500.00 2,457.00000 115,479.00

METAL SAFETY APRON
(PARALLEL) (18" parallel 10:1)

EACH

0145 608-205B 1.000 792.00000 792.00 1,800.00000 1,800.00 1,627.00000 1,627.00

METAL SAFETY APRON
(PARALLEL) (18" PARALLEL
6:1)

EACH

0150 608-210A 3.000 1,750.00000 5,250.00 4,000.00000 12,000.00 3,643.00000 10,929.00

METAL SAFETY APRON
(CROSS DRAINAGE) (24"
CROSS DRAIN 10:1)

EACH
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Line No / Item ID

Item Description

(1) APOLLO, INC. (2) SCARSELLA BROS., INC. (3) INTERSTATE CONCRETE &
ASPHALT CO.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 (WORK BY CONTRACT A022(770 Cat Alt Set: Cat Alt Member: LCC:

0155 608-210B 3.000 1,648.00000 4,944.00 2,000.00000 6,000.00 1,767.00000 5,301.00

METAL SAFETY APRON
(CROSS DRAINAGE) (24"
CROSS DRAIN 4:1)

EACH

0160 616-010A 786.500 39.35000 30,948.78 37.50000 29,493.75 40.40000 31,774.60

SIGN TYPE B-1 SF

0165 616-015A 43.500 52.00000 2,262.00 49.50000 2,153.25 53.30000 2,318.55

SIGN TYPE C-1 SF

0170 616-055A 10.500 52.50000 551.25 50.00000 525.00 53.90000 565.95

WOOD SIGN POST TYPE D-1
(4"x4")

FT

0175 616-055B 772.500 94.50000 73,001.25 90.00000 69,525.00 97.00000 74,932.50

WOOD SIGN POST TYPE D-2
(4"x6")

FT
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Line No / Item ID

Item Description

(1) APOLLO, INC. (2) SCARSELLA BROS., INC. (3) INTERSTATE CONCRETE &
ASPHALT CO.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 (WORK BY CONTRACT A022(770 Cat Alt Set: Cat Alt Member: LCC:

0180 616-055C 362.000 102.00000 36,924.00 98.00000 35,476.00 106.00000 38,372.00

WOOD SIGN POST TYPE D-3
(6"x6")

FT

0185 616-055D 164.000 115.00000 18,860.00 110.00000 18,040.00 119.00000 19,516.00

WOOD SIGN POST TYPE D-4
(6"x8")

FT

0190 616-080A 7.000 315.00000 2,205.00 300.00000 2,100.00 323.00000 2,261.00

REINSTALL SIGN FACE EACH

0195 616-100A 1,364.000 15.75000 21,483.00 15.00000 20,460.00 16.20000 22,096.80

SIGN BRACES LB

0200 617-010A 172.000 50.00000 8,600.00 47.50000 8,170.00 51.20000 8,806.40

DELINEATOR TYPE 2 EACH

0205 617-020A 20.000 63.00000 1,260.00 60.00000 1,200.00 64.70000 1,294.00

DELINEATOR TYPE 4 EACH
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Line No / Item ID

Item Description

(1) APOLLO, INC. (2) SCARSELLA BROS., INC. (3) INTERSTATE CONCRETE &
ASPHALT CO.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 (WORK BY CONTRACT A022(770 Cat Alt Set: Cat Alt Member: LCC:

0210 617-060A 6.000 1,044.00000 6,264.00 995.00000 5,970.00 1,072.00000 6,432.00

MILEPOST TYPE 3 EACH

0215 618-025A 10.000 719.00000 7,190.00 1,500.00000 15,000.00 808.00000 8,080.00

STREET MONUMENT EACH

0220 619-010A (1.000) 507,000.00000 507,000.00 483,000.00000 483,000.00 520,510.00000 520,510.00

ILLUMINATION TYPE 2 LS

0225 621-005A 33.234 1,085.00000 36,058.89 1,000.00000 33,234.00 1,307.00000 43,436.84

SEED BED PREPARATION ACRE

0230 621-010A 33.234 2,152.00000 71,519.57 1,350.00000 44,865.90 2,209.00000 73,413.91

SEEDING ACRE

0235 621-035A 33.234 177.00000 5,882.42 165.00000 5,483.61 182.00000 6,048.59

FERTILIZING ACRE
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Line No / Item ID

Item Description

(1) APOLLO, INC. (2) SCARSELLA BROS., INC. (3) INTERSTATE CONCRETE &
ASPHALT CO.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 (WORK BY CONTRACT A022(770 Cat Alt Set: Cat Alt Member: LCC:

0240 621-060A 33.234 3,852.00000 128,017.37 2,500.00000 83,085.00 3,955.00000 131,440.47

MULCH PLUS TACKIFIER ACRE

0245 621-061A 65,000.000 0.67000 43,550.00 0.42000 27,300.00 0.70000 45,500.00

MULCH PLUS TACKIFIER
(TEMPORARY)

SY

0250 626-010A 875.000 15.25000 13,343.75 14.50000 12,687.50 15.60000 13,650.00

TEMPORARY TRAFFIC
CONTROL SIGNS

SF

0255 626-050A 655.000 38.90000 25,479.50 38.00000 24,890.00 41.00000 26,855.00

DRUMS EACH

0260 626-092A 2,500.000 1.52000 3,800.00 1.45000 3,625.00 1.60000 4,000.00

TEMPORARY PAVEMENT
MARKING TAPE

FT
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Line No / Item ID

Item Description

(1) APOLLO, INC. (2) SCARSELLA BROS., INC. (3) INTERSTATE CONCRETE &
ASPHALT CO.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 (WORK BY CONTRACT A022(770 Cat Alt Set: Cat Alt Member: LCC:

0265 626-093A 150,000.000 0.52000 78,000.00 0.25000 37,500.00 0.25000 37,500.00

TEMPORARY PAVEMENT
MARKING - WATERBORNE

FT

0270 626-105A 5,000.000 50.40000 252,000.00 53.00000 265,000.00 58.20000 291,000.00

TEMPORARY TRAFFIC
CONTROL MAINTENANCE

HR

0275 626-115A 500.000 66.70000 33,350.00 63.50000 31,750.00 68.40000 34,200.00

PORTABLE CHANGEABLE
MESSAGE SIGN (PCMS)

DAY

0280 626-120A 6,200.000 45.15000 279,930.00 48.25000 299,150.00 52.80000 327,360.00

FLAGGER CONTROL HR

0285 626-125A 1,280.000 72.45000 92,736.00 75.00000 96,000.00 80.80000 103,424.00

PILOT CAR HR
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Line No / Item ID

Item Description

(1) APOLLO, INC. (2) SCARSELLA BROS., INC. (3) INTERSTATE CONCRETE &
ASPHALT CO.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 (WORK BY CONTRACT A022(770 Cat Alt Set: Cat Alt Member: LCC:

0290 626-135A 100.000 12.60000 1,260.00 12.00000 1,200.00 12.90000 1,290.00

WEIGHTED BASE TUBULAR
MARKERS

EACH

0295 630-010A 1,282.000 15.35000 19,678.70 14.60000 18,717.20 15.70000 20,127.40

TRANSVERSE, WORD,
SYMBOL, AND ARROW
PAVEMENT MARKINGS -
PREFORMED
THERMOPLASTIC

SF

0300 630-025A 250,310.000 0.27000 67,583.70 0.26000 65,080.60 0.30000 75,093.00

LONGITUDINAL PAVEMENT
MARKING - WATERBORNE

FT

0305 634-005A 18.000 630.00000 11,340.00 600.00000 10,800.00 647.00000 11,646.00

MAILBOX (TYPE A WOOD,
SIZE 2)

EACH
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Line No / Item ID

Item Description

(1) APOLLO, INC. (2) SCARSELLA BROS., INC. (3) INTERSTATE CONCRETE &
ASPHALT CO.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 (WORK BY CONTRACT A022(770 Cat Alt Set: Cat Alt Member: LCC:

0310 634-005B 13.000 1,312.00000 17,056.00 1,250.00000 16,250.00 1,347.00000 17,511.00

MAILBOX (TYPE B, SIZE 2) EACH

0315 634-010A 30.000 420.00000 12,600.00 400.00000 12,000.00 431.00000 12,930.00

MAILBOX SNOW SHIELD EACH

0320 640-015A 450.000 2.60000 1,170.00 6.00000 2,700.00 2.30000 1,035.00

SUBGRADE SEPARATION
GEOTEXTILE

SY

0325 641-005A 450.000 2.90000 1,305.00 8.00000 3,600.00 3.10000 1,395.00

BIAXIAL GEOGRID SY

0330 645-004A (1.000) 73,000.00000 73,000.00 150,500.00000 150,500.00 84,060.00000 84,060.00

CLASS 1 FIELD LABORATORY
- AGGREGATE & SOILS

LS

0335 675-005A (1.000) 158,000.00000 158,000.00 350,000.00000 350,000.00 145,920.00000 145,920.00

SURVEY LS
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Line No / Item ID

Item Description

(1) APOLLO, INC. (2) SCARSELLA BROS., INC. (3) INTERSTATE CONCRETE &
ASPHALT CO.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 (WORK BY CONTRACT A022(770 Cat Alt Set: Cat Alt Member: LCC:

0340 675-010A 20,000.000 1.00000 20,000.00 1.00000 20,000.00 1.00000 20,000.00

DIRECTED SURVEYING CA

0345 S900-50G 25,000.000 1.00000 25,000.00 1.00000 25,000.00 1.00000 25,000.00

CONTINGENCY AMOUNT MISC
WORK

CA

0350 S901-05A 163.000 175.00000 28,525.00 210.00000 34,230.00 373.00000 60,799.00

SP STORMWATER BERM EACH

0355 S901-05B 1.000 17,200.00000 17,200.00 16,385.00000 16,385.00 17,660.00000 17,660.00

SP MOVE AND RESET
LUMINAIRE

EACH

0360 S911-05E 39,766.500 0.85000 33,801.53 0.80000 31,813.20 0.65000 25,848.23

SP PAVEMENT JOINT
ADHESIVE

FT
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Line No / Item ID

Item Description

(1) APOLLO, INC. (2) SCARSELLA BROS., INC. (3) INTERSTATE CONCRETE &
ASPHALT CO.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 (WORK BY CONTRACT A022(770 Cat Alt Set: Cat Alt Member: LCC:

0365 S913-05A 2,154.000 66.20000 142,594.80 58.50000 126,009.00 66.80000 143,887.20

SP ROCK ARMOR CY

0370 Z629-05A (1.000) 976,000.00000 976,000.00 1,438,000.00000 1,438,000.00 948,310.52000 948,310.52

MOBILIZATION LS

Section Totals: $12,927,356.12 $14,381,138.38 $14,444,444.01

Life Cycle Costs:

Section Total with LCC: $12,927,356.12 $14,381,138.38 $14,444,444.01

Contract Item Totals $12,927,356.12 $14,381,138.38 $14,444,444.01

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Contract Grand Totals $12,927,356.12 $14,381,138.38 14,444,444.01

( ) indicates item is bid as Lump Sum
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Line No / Item ID

Item Description

(4) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(5) N.  A. DEGERSTROM, INC. (6) M.A. DeATLEY
CONSTRUCTION, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 (WORK BY CONTRACT A022(770 Cat Alt Set: Cat Alt Member: LCC:

0005 104-005A 32,000.000 1.00000 32,000.00 1.00000 32,000.00 1.00000 32,000.00

PARTNERING CA

0010 105-010A 15,000.000 1.00000 15,000.00 1.00000 15,000.00 1.00000 15,000.00

DISPUTE REVIEW BOARD -
THREE MEMBER

CA

0015 110-005A 2,609.000 0.80000 2,087.20 0.80000 2,087.20 0.80000 2,087.20

TRAINING HR

0020 201-010A (1.000) 175,000.00000 175,000.00 500,000.00000 500,000.00 250,000.00000 250,000.00

CLEARING & GRUBBING LS

0025 203-005A (1.000) 1,300.00000 1,300.00 5,000.00000 5,000.00 4,500.00000 4,500.00

REMOVAL OF OBSTRUCTIONS
(DELINEATORS)

L S
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Line No / Item ID

Item Description

(4) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(5) N.  A. DEGERSTROM, INC. (6) M.A. DeATLEY
CONSTRUCTION, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 (WORK BY CONTRACT A022(770 Cat Alt Set: Cat Alt Member: LCC:

0030 203-006A 38.000 105.00000 3,990.00 270.00000 10,260.00 250.00000 9,500.00

REMOVAL OF SIGN EACH

0035 203-015A 129,741.300 2.50000 324,353.25 3.00000 389,223.90 4.00000 518,965.20

REMOVAL OF BITUMINOUS
SURFACE

SY

0040 203-123A 995.500 36.00000 35,838.00 30.00000 29,865.00 35.00000 34,842.50

REMOVAL OF
MISCELLANEOUS ITEMS (CMP
24" AND SMALLER)

FT

0045 203-130A 10,000.000 1.00000 10,000.00 1.50000 15,000.00 1.50000 15,000.00

REMOVAL OF PAVEMENT
MARKINGS

FT

0050 205-005A 153,100.000 11.50000 1,760,650.00 12.00000 1,837,200.00 15.25000 2,334,775.00

EXCAVATION CY
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Line No / Item ID

Item Description

(4) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(5) N.  A. DEGERSTROM, INC. (6) M.A. DeATLEY
CONSTRUCTION, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 (WORK BY CONTRACT A022(770 Cat Alt Set: Cat Alt Member: LCC:

0055 205-040A 8,300.000 13.28000 110,224.00 11.00000 91,300.00 1.00000 8,300.00

GRANULAR BORROW CY

0060 205-060A 11,549.000 0.01000 115.49 20.00000 230,980.00 0.01000 115.49

WATER FOR DUST
ABATEMENT

MG

0065 205-071A 300.000 86.00000 25,800.00 50.00000 15,000.00 24.00000 7,200.00

EXCAVATION AND REPAIR OF
SOFT SPOTS

CY

0070 212-011A 14,833.000 4.50000 66,748.50 8.50000 126,080.50 4.05000 60,073.65

FIBER WATTLE FT

0075 212-020A 9,146.000 5.50000 50,303.00 8.50000 77,741.00 5.50000 50,303.00

SILT FENCE FT
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Line No / Item ID

Item Description

(4) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(5) N.  A. DEGERSTROM, INC. (6) M.A. DeATLEY
CONSTRUCTION, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 (WORK BY CONTRACT A022(770 Cat Alt Set: Cat Alt Member: LCC:

0080 212-060A 6.000 2,000.00000 12,000.00 4,500.00000 27,000.00 2,500.00000 15,000.00

STABILIZED CONSTRUCTION
ENTRANCE

EACH

0085 212-105A 15,000.000 1.00000 15,000.00 1.00000 15,000.00 1.00000 15,000.00

WATER AND POLLUTION CA

0090 212-110A (1.000) 2,600.00000 2,600.00 50,000.00000 50,000.00 150,000.00000 150,000.00

WATER POLLUTION CONTROL
MANAGER

LS

0095 213-005A 24,754.000 8.50000 210,409.00 25.00000 618,850.00 22.00000 544,588.00

TOPSOIL CY

0100 251-005A 5,000.000 1.00000 5,000.00 1.00000 5,000.00 1.00000 5,000.00

MIGRATORY BIRD TREATY
ACT COMPLIANCE

CA
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Line No / Item ID

Item Description

(4) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(5) N.  A. DEGERSTROM, INC. (6) M.A. DeATLEY
CONSTRUCTION, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 (WORK BY CONTRACT A022(770 Cat Alt Set: Cat Alt Member: LCC:

0105 303-022A 104,200.000 19.00000 1,979,800.00 18.50000 1,927,700.00 16.50000 1,719,300.00

3/4" AGGREGATE TYPE B FOR
BASE

TON

0110 401-020A 36,750.000 2.50000 91,875.00 2.00000 73,500.00 2.50000 91,875.00

CSS-1 DILUTED EMULSIFIED
ASPHALT FOR TACK COAT

GAL

0115 405-245A 70.000 1,370.00000 95,900.00 650.00000 45,500.00 1,250.00000 87,500.00

APPROACH EACH

0120 405-410A 1,000.000 118.00000 118,000.00 100.00000 100,000.00 100.00000 100,000.00

SUPERPAVE HMA PAVEMENT
CLASS SP-T

TON

0125 405-435A 56,800.000 100.00000 5,680,000.00 85.00000 4,828,000.00 84.00000 4,771,200.00

SUPERPAVE HMA PAVEMENT
INCLUDING ASPHALT &
ADDITIVES CLASS SP-3

TON
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Line No / Item ID

Item Description

(4) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(5) N.  A. DEGERSTROM, INC. (6) M.A. DeATLEY
CONSTRUCTION, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 (WORK BY CONTRACT A022(770 Cat Alt Set: Cat Alt Member: LCC:

0130 602-035A 1,519.000 116.00000 176,204.00 65.00000 98,735.00 130.00000 197,470.00

18" PIPE CULVERT FT

0135 602-045A 138.000 155.00000 21,390.00 90.00000 12,420.00 175.00000 24,150.00

24" PIPE CULVERT FT

0140 608-205A 47.000 2,350.00000 110,450.00 1,750.00000 82,250.00 2,300.00000 108,100.00

METAL SAFETY APRON
(PARALLEL) (18" parallel 10:1)

EACH

0145 608-205B 1.000 1,600.00000 1,600.00 1,100.00000 1,100.00 1,525.00000 1,525.00

METAL SAFETY APRON
(PARALLEL) (18" PARALLEL
6:1)

EACH
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Line No / Item ID

Item Description

(4) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(5) N.  A. DEGERSTROM, INC. (6) M.A. DeATLEY
CONSTRUCTION, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 (WORK BY CONTRACT A022(770 Cat Alt Set: Cat Alt Member: LCC:

0150 608-210A 3.000 3,500.00000 10,500.00 2,800.00000 8,400.00 3,400.00000 10,200.00

METAL SAFETY APRON
(CROSS DRAINAGE) (24"
CROSS DRAIN 10:1)

EACH

0155 608-210B 3.000 1,700.00000 5,100.00 1,000.00000 3,000.00 1,650.00000 4,950.00

METAL SAFETY APRON
(CROSS DRAINAGE) (24"
CROSS DRAIN 4:1)

EACH

0160 616-010A 786.500 23.00000 18,089.50 38.00000 29,887.00 37.50000 29,493.75

SIGN TYPE B-1 SF

0165 616-015A 43.500 36.00000 1,566.00 50.00000 2,175.00 49.50000 2,153.25

SIGN TYPE C-1 SF
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Line No / Item ID

Item Description

(4) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(5) N.  A. DEGERSTROM, INC. (6) M.A. DeATLEY
CONSTRUCTION, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 (WORK BY CONTRACT A022(770 Cat Alt Set: Cat Alt Member: LCC:

0170 616-055A 10.500 41.00000 430.50 52.00000 546.00 50.00000 525.00

WOOD SIGN POST TYPE D-1
(4"x4")

FT

0175 616-055B 772.500 36.00000 27,810.00 95.00000 73,387.50 90.00000 69,525.00

WOOD SIGN POST TYPE D-2
(4"x6")

FT

0180 616-055C 362.000 40.00000 14,480.00 100.00000 36,200.00 98.00000 35,476.00

WOOD SIGN POST TYPE D-3
(6"x6")

FT

0185 616-055D 164.000 43.00000 7,052.00 115.00000 18,860.00 110.00000 18,040.00

WOOD SIGN POST TYPE D-4
(6"x8")

FT

0190 616-080A 7.000 51.00000 357.00 310.00000 2,170.00 300.00000 2,100.00

REINSTALL SIGN FACE EACH
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Line No / Item ID

Item Description

(4) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(5) N.  A. DEGERSTROM, INC. (6) M.A. DeATLEY
CONSTRUCTION, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 (WORK BY CONTRACT A022(770 Cat Alt Set: Cat Alt Member: LCC:

0195 616-100A 1,364.000 9.50000 12,958.00 16.00000 21,824.00 15.00000 20,460.00

SIGN BRACES LB

0200 617-010A 172.000 67.00000 11,524.00 48.00000 8,256.00 47.50000 8,170.00

DELINEATOR TYPE 2 EACH

0205 617-020A 20.000 67.00000 1,340.00 65.00000 1,300.00 60.00000 1,200.00

DELINEATOR TYPE 4 EACH

0210 617-060A 6.000 1,050.00000 6,300.00 1,000.00000 6,000.00 1,000.00000 6,000.00

MILEPOST TYPE 3 EACH

0215 618-025A 10.000 775.00000 7,750.00 1,000.00000 10,000.00 2,000.00000 20,000.00

STREET MONUMENT EACH

0220 619-010A (1.000) 510,000.00000 510,000.00 500,000.00000 500,000.00 500,000.00000 500,000.00

ILLUMINATION TYPE 2 LS
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Line No / Item ID

Item Description

(4) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(5) N.  A. DEGERSTROM, INC. (6) M.A. DeATLEY
CONSTRUCTION, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 (WORK BY CONTRACT A022(770 Cat Alt Set: Cat Alt Member: LCC:

0225 621-005A 33.234 182.00000 6,048.59 1,000.00000 33,234.00 1,000.00000 33,234.00

SEED BED PREPARATION ACRE

0230 621-010A 33.234 1,240.00000 41,210.16 1,250.00000 41,542.50 1,200.00000 39,880.80

SEEDING ACRE

0235 621-035A 33.234 155.00000 5,151.27 160.00000 5,317.44 150.00000 4,985.10

FERTILIZING ACRE

0240 621-060A 33.234 2,360.00000 78,432.24 2,300.00000 76,438.20 2,300.00000 76,438.20

MULCH PLUS TACKIFIER ACRE

0245 621-061A 65,000.000 0.50000 32,500.00 0.40000 26,000.00 0.40000 26,000.00

MULCH PLUS TACKIFIER
(TEMPORARY)

SY
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Line No / Item ID

Item Description

(4) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(5) N.  A. DEGERSTROM, INC. (6) M.A. DeATLEY
CONSTRUCTION, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 (WORK BY CONTRACT A022(770 Cat Alt Set: Cat Alt Member: LCC:

0250 626-010A 875.000 15.00000 13,125.00 15.00000 13,125.00 14.50000 12,687.50

TEMPORARY TRAFFIC
CONTROL SIGNS

SF

0255 626-050A 655.000 40.00000 26,200.00 40.00000 26,200.00 38.00000 24,890.00

DRUMS EACH

0260 626-092A 2,500.000 1.50000 3,750.00 1.50000 3,750.00 1.45000 3,625.00

TEMPORARY PAVEMENT
MARKING TAPE

FT

0265 626-093A 150,000.000 0.20000 30,000.00 0.25000 37,500.00 0.25000 37,500.00

TEMPORARY PAVEMENT
MARKING - WATERBORNE

FT

0270 626-105A 5,000.000 48.00000 240,000.00 60.00000 300,000.00 52.00000 260,000.00

TEMPORARY TRAFFIC
CONTROL MAINTENANCE

HR
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Line No / Item ID

Item Description

(4) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(5) N.  A. DEGERSTROM, INC. (6) M.A. DeATLEY
CONSTRUCTION, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 (WORK BY CONTRACT A022(770 Cat Alt Set: Cat Alt Member: LCC:

0275 626-115A 500.000 10.00000 5,000.00 65.00000 32,500.00 63.50000 31,750.00

PORTABLE CHANGEABLE
MESSAGE SIGN (PCMS)

DAY

0280 626-120A 6,200.000 43.00000 266,600.00 50.00000 310,000.00 47.00000 291,400.00

FLAGGER CONTROL HR

0285 626-125A 1,280.000 69.00000 88,320.00 75.00000 96,000.00 73.00000 93,440.00

PILOT CAR HR

0290 626-135A 100.000 12.50000 1,250.00 12.50000 1,250.00 12.00000 1,200.00

WEIGHTED BASE TUBULAR
MARKERS

EACH
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Line No / Item ID

Item Description

(4) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(5) N.  A. DEGERSTROM, INC. (6) M.A. DeATLEY
CONSTRUCTION, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 (WORK BY CONTRACT A022(770 Cat Alt Set: Cat Alt Member: LCC:

0295 630-010A 1,282.000 13.00000 16,666.00 15.00000 19,230.00 14.75000 18,909.50

TRANSVERSE, WORD,
SYMBOL, AND ARROW
PAVEMENT MARKINGS -
PREFORMED
THERMOPLASTIC

SF

0300 630-025A 250,310.000 0.20000 50,062.00 0.27000 67,583.70 0.26000 65,080.60

LONGITUDINAL PAVEMENT
MARKING - WATERBORNE

FT

0305 634-005A 18.000 850.00000 15,300.00 625.00000 11,250.00 600.00000 10,800.00

MAILBOX (TYPE A WOOD,
SIZE 2)

EACH

0310 634-005B 13.000 1,725.00000 22,425.00 1,300.00000 16,900.00 1,250.00000 16,250.00

MAILBOX (TYPE B, SIZE 2) EACH
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Line No / Item ID

Item Description

(4) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(5) N.  A. DEGERSTROM, INC. (6) M.A. DeATLEY
CONSTRUCTION, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 (WORK BY CONTRACT A022(770 Cat Alt Set: Cat Alt Member: LCC:

0315 634-010A 30.000 310.00000 9,300.00 410.00000 12,300.00 400.00000 12,000.00

MAILBOX SNOW SHIELD EACH

0320 640-015A 450.000 2.00000 900.00 5.00000 2,250.00 4.00000 1,800.00

SUBGRADE SEPARATION
GEOTEXTILE

SY

0325 641-005A 450.000 3.00000 1,350.00 5.00000 2,250.00 4.00000 1,800.00

BIAXIAL GEOGRID SY

0330 645-004A (1.000) 85,000.00000 85,000.00 150,000.00000 150,000.00 60,000.00000 60,000.00

CLASS 1 FIELD LABORATORY
- AGGREGATE & SOILS

LS

0335 675-005A (1.000) 148,178.80000 148,178.80 150,000.00000 150,000.00 175,000.00000 175,000.00

SURVEY LS
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Line No / Item ID

Item Description

(4) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(5) N.  A. DEGERSTROM, INC. (6) M.A. DeATLEY
CONSTRUCTION, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 (WORK BY CONTRACT A022(770 Cat Alt Set: Cat Alt Member: LCC:

0340 675-010A 20,000.000 1.00000 20,000.00 1.00000 20,000.00 1.00000 20,000.00

DIRECTED SURVEYING CA

0345 S900-50G 25,000.000 1.00000 25,000.00 1.00000 25,000.00 1.00000 25,000.00

CONTINGENCY AMOUNT MISC
WORK

CA

0350 S901-05A 163.000 280.00000 45,640.00 125.00000 20,375.00 125.00000 20,375.00

SP STORMWATER BERM EACH

0355 S901-05B 1.000 17,000.00000 17,000.00 17,000.00000 17,000.00 17,500.00000 17,500.00

SP MOVE AND RESET
LUMINAIRE

EACH

0360 S911-05E 39,766.500 1.00000 39,766.50 1.00000 39,766.50 1.00000 39,766.50

SP PAVEMENT JOINT
ADHESIVE

FT
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Line No / Item ID

Item Description

(4) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST

(5) N.  A. DEGERSTROM, INC. (6) M.A. DeATLEY
CONSTRUCTION, INC.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount

SECTION: 0001 (WORK BY CONTRACT A022(770 Cat Alt Set: Cat Alt Member: LCC:

0365 S913-05A 2,154.000 45.00000 96,930.00 75.00000 161,550.00 100.00000 215,400.00

SP ROCK ARMOR CY

0370 Z629-05A (1.000) 1,400,000.00000 1,400,000.00 1,850,000.00000 1,850,000.00 2,317,385.00000 2,317,385.00

MOBILIZATION LS

Section Totals: $14,600,000.00 $15,552,110.44 $15,855,760.24

Life Cycle Costs:

Section Total with LCC: $14,600,000.00 $15,552,110.44 $15,855,760.24

Contract Item Totals $14,600,000.00 $15,552,110.44 $15,855,760.24

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Contract Grand Totals $14,600,000.00 $15,552,110.44 15,855,760.24

( ) indicates item is bid as Lump Sum
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