@ﬁ 07/15/2024 12:36:57
Idaho Transportation Department AASHTOWare Project™ Version 5.00 Revision 031
Vendor Ranking Page 1 of 1
Call Order: 1 Contract ID: 23243240322 Counties: Kootenai
Letting Date: July 09, 2024 2:00PM District(s): D1 Design Construction A Jerry
Wilson
Contract Time: 10/01/26 COMPLETION Min: Max:
DATE
Contract Description: 1-90, WOLF LODGE TO CEDARS MTC SITE Project(s): A023(243)
Percent Of Low
Rank Vendor ID/Name Total Bid Bid
1 C0064 CENTRAL WASHINGTON ASPHALT, INC. $31,525,000.00 100.00%
2 10052 INTERSTATE CONCRETE & ASPHALT CO. $31,880,258.46 101.13%
3 P0078 POE ASPHALT PAVING, INC. $33,129,348.29 105.09%
4 K0107 KNIFE RIVER CORPORATION - MOUNTAIN WEST $36,000,000.01 114.20%



Idahb Transportation Department

07/15/2024 12:36:57

AASHTOWare Project™ Version 5.00 Revision 031

Tabulation of Bids

Page 1 of 31

Proposal ID:
Letting Date:
Call Order: 1
Contract Time:
Contract Description:
Line No / Item ID

Item Description

Alt Set / Alt Member
SECTION: 001

0005 104-005A
PARTNERING
0010 105-010A

DISPUTE REVIEW BOARD -
THREE MEMBER

0015 107-019A

SURVEY MONUMENT
PRESERVATION

0020 110-005A
TRAINING
0025 203-006A
REMOVAL OF SIGN
0030 203-080B

REMOVAL OF BARRIER

23243240322
July 09, 2024

Counties: Kootenai

District(s): D1 Design Construction A Jerry Wilson
Project(s): A023(243)

10/01/26 COMPLETION DATE

[-90, WOLF LODGE TO CEDARS MTC SITE

Quantity and Units
WORK BY CONTRACT A023(243)

50,000.000
CA
30,000.000
CA

5,000.000
CA

1,000.000
HR
200.000
EACH
92,238.000
FT

(1) CENTRAL WASHINGTON

(2) INTERSTATE CONCRETE &

(3) POE ASPHALT PAVING,

ASPHALT, INC. ASPHALT CO. INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

1.00000 50,000.00 1.00000 50,000.00 1.00000 50,000.00
1.00000 30,000.00 1.00000 30,000.00 1.00000 30,000.00
1.00000 5,000.00 1.00000 5,000.00 1.00000 5,000.00
0.80000 800.00 0.80000 800.00 0.80000 800.00

60.00000 12,000.00 58.70000 11,740.00 840.00000 168,000.00
9.50000 876,261.00 9.45000 871,649.10 9.45000 871,649.10




Idahb Transportation Department

07/15/2024 12:36:57

AASHTOWare Project™ Version 5.00 Revision 031

Tabulation of Bids

Page 2 of 31

Proposal ID:
Letting Date:
Call Order: 1
Contract Time:
Contract Description:
Line No / Item ID
Item Description

Alt Set / Alt Member
SECTION: 001

0035 203-090A

REMOVAL OF INLET
0040 203-122A

REMOVAL OF
MISCELLANEOUS ITEMS
REMOVAL OF CRASH

CUSHION
0045 203-123A

REMOVAL OF
MISCELLANEOUS ITEMS
REMOVAL OF PIPE

0050 203-130A

REMOVAL OF PAVEMENT
MARKINGS

23243240322
July 09, 2024

Counties: Kootenai

District(s): D1 Design Construction A Jerry Wilson
Project(s): A023(243)

10/01/26 COMPLETION DATE

[-90, WOLF LODGE TO CEDARS MTC SITE

Quantity and Units

WORK BY CONTRACT A023(243)

22.000
EACH
12.000
EACH

642.000
FT

84,480.000
FT

(1) CENTRAL WASHINGTON

(2) INTERSTATE CONCRETE &

(3) POE ASPHALT PAVING,

ASPHALT, INC. ASPHALT CO. INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:
875.00000 19,250.00 888.00000 19,536.00 1,440.00000 31,680.00
2,100.00000 25,200.00 2,101.00000 25,212.00 2,100.00000 25,200.00
23.00000 14,766.00 23.10000 14,830.20 7.45000 4,782.90
1.30000 109,824.00 1.40000 118,272.00 1.30000 109,824.00




Idahb Transportation Department

07/15/2024 12:36:57

AASHTOWare Project™ Version 5.00 Revision 031

Tabulation of Bids

Page 3 of 31

Proposal ID:
Letting Date: July 09,
Call Order: 1
Contract Time:
Contract Description:
Line No / Item ID
Item Description

Alt Set / Alt Member
SECTION: 001

0055 205-071A

EXCAVATION AND REPAIR OF
SOFT SPOTS

0060 205-090A
SHOULDER GRADING

0065 205-095A
SOFT SPOT REPAIR
0070 205-100A

GUARDRAIL TERMINAL
GRADING

0075 212-020A
SILT FENCE
0080 212-095A

INLET PROTECTION

23243240322

2024

Counties: Kootenai

District(s): D1 Design Construction A Jerry Wilson
Project(s): A023(243)

10/01/26 COMPLETION DATE

[-90, WOLF LODGE TO CEDARS MTC SITE

Quantity and Units
WORK BY CONTRACT A023(243)

970.000
CcYy

8.350

MILE
55,000.000
CA

44.000
EACH

15,900.000
FT
171.000
EACH

(1) CENTRAL WASHINGTON

(2) INTERSTATE CONCRETE &

(3) POE ASPHALT PAVING,

ASPHALT, INC. ASPHALT CO. INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

95.00000 92,150.00 131.00000 127,070.00 103.00000 99,910.00
9,250.00000 77,237.50 9,380.00000 78,323.00 19,000.00000 158,650.00
1.00000 55,000.00 1.00000 55,000.00 1.00000 55,000.00
1,300.00000 57,200.00 1,313.00000 57,772.00 1,875.00000 82,500.00
4.75000 75,525.00 4.75000 75,525.00 4.55000 72,345.00
105.00000 17,955.00 105.00000 17,955.00 200.00000 34,200.00




Idahb Transportation Department

07/15/2024 12:36:57

AASHTOWare Project™ Version 5.00 Revision 031

Tabulation of Bids

Page 4 of 31

Proposal ID:
Letting Date: July 09,
Call Order: 1
Contract Time:
Contract Description:
Line No / Item ID
Item Description

Alt Set / Alt Member
SECTION: 001

0085 212-105A

WATER AND POLLUTION
0090 401-020A

CSS-1 DILUTED EMULSIFIED
ASPHALT FOR TACK COAT

0095 405-455A

SUPERPAVE HMA PAVEMENT
INCLUDING ASPHALT &
ADDITIVES CLASS SP-5

0100 431-005A
COLD MILLING
0105 584-005A

TEMPORARY SHORING

23243240322

2024

Counties: Kootenai

District(s): D1 Design Construction A Jerry Wilson
Project(s): A023(243)

10/01/26 COMPLETION DATE

[-90, WOLF LODGE TO CEDARS MTC SITE

Quantity and Units
WORK BY CONTRACT A023(243)

25,000.000
CA
45,690.280
GAL

110,445.000
TON

477,592.300
sy

(1.000)

LS

(1) CENTRAL WASHINGTON

(2) INTERSTATE CONCRETE &

(3) POE ASPHALT PAVING,

ASPHALT, INC. ASPHALT CO. INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

1.00000 25,000.00 1.00000 25,000.00 1.00000 25,000.00
1.75000 79,957.99 4.05000 185,045.63 2.00000 91,380.56
81.00000  8,946,045.00 88.90000 9,818,560.50 89.50000 9,884,827.50
1.65000 788,027.30 1.65000 788,027.30 3.55000 1,695,452.67
5,750.00000 5,750.00 5,884.00000 5,884.00 10,670.00000 10,670.00




Idahb Transportation Department

07/15/2024 12:36:57

AASHTOWare Project™ Version 5.00 Revision 031

Tabulation of Bids

Page 5 of 31

Proposal ID:
Letting Date:
Call Order: 1
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member
SECTION: 001

0110
18" STORM SEWER PIPE

605-035A

0115 605-045A

24" STORM SEWER PIPE

0120 605-600A
INLET
0125 612-005A

W-BEAM GUARDRAIL

0130 612-115B

GUARDRAIL TERMINAL,

FLARED
0135 612-120B

GUARDRAIL TRANSITION,
HIGH SPEED

23243240322
July 09, 2024

Counties: Kootenai

District(s): D1 Design Construction A Jerry Wilson
Project(s): A023(243)

10/01/26 COMPLETION DATE

[-90, WOLF LODGE TO CEDARS MTC SITE

Quantity and Units

WORK BY CONTRACT A023(243)

1,133.000
FT
143.000
FT
50.000
EACH
1,775.000
FT
39.000
EACH

39.000
EACH

(1) CENTRAL WASHINGTON

(2) INTERSTATE CONCRETE &

(3) POE ASPHALT PAVING,

ASPHALT, INC. ASPHALT CO. INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

130.00000 147,290.00 131.00000 148,423.00 125.00000 141,625.00
165.00000 23,595.00 163.00000 23,309.00 153.00000 21,879.00
7,650.00000 382,500.00 7,932.00000 396,600.00 6,150.00000 307,500.00
37.00000 65,675.00 36.80000 65,320.00 36.70000 65,142.50
3,150.00000 122,850.00 3,152.00000 122,928.00 3,150.00000 122,850.00
3,150.00000 122,850.00 3,152.00000 122,928.00 3,150.00000 122,850.00




Idahb Transportation Department

07/15/2024 12:36:57

AASHTOWare Project™ Version 5.00 Revision 031

Tabulation of Bids

Page 6 of 31

Proposal ID:
Letting Date:
Call Order: 1
Contract Time:
Contract Description:
Line No / Item ID

Item Description

Alt Set / Alt Member
SECTION: 001

0140 612-150A
CONCRETE BARRIER
0145 612-155A
CONCRETE TERMINAL TYPE A
0150 612-156A
CONCRETE TERMINAL TYPE B
0155 613-030A

CRASH CUSHION, PARTIALLY
REUSABLE

0160 616-010A
SIGN TYPE B-1
0165 616-015A

SIGN TYPE C-1

23243240322
July 09, 2024

Quantity and Units
WORK BY CONTRACT A023(243)

92,237.500
FT

10.000
EACH
4.000
EACH
12.000
EACH

1,213.000
SF
2,050.250
SF

Counties: Kootenai

District(s): D1 Design Construction A Jerry Wilson
Project(s): A023(243)

10/01/26 COMPLETION DATE
[-90, WOLF LODGE TO CEDARS MTC SITE

(1) CENTRAL WASHINGTON

(2) INTERSTATE CONCRETE &

(3) POE ASPHALT PAVING,

ASPHALT, INC. ASPHALT CO. INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:
98.00000 9,039,275.00 101.00000 9,315,987.50 100.00000  9,223,750.00
525.00000 5,250.00 525.00000 5,250.00 525.00000 5,250.00
1,050.00000 4,200.00 1,051.00000 4,204.00 1,050.00000 4,200.00
35,000.00000 420,000.00 36,773.00000 441,276.00 36,700.00000 440,400.00
35.00000 42,455.00 34.70000 42,091.10 41.45000 50,278.85
40.00000 82,010.00 40.50000 83,035.13 55.05000 112,866.26




Idahb Transportation Department

07/15/2024 12:36:57

AASHTOWare Project™ Version 5.00 Revision 031

Tabulation of Bids

Page 7 of 31

Proposal ID:
Letting Date:
Call Order: 1
Contract Time:
Contract Description:
Line No / Item ID

Item Description

Alt Set / Alt Member
SECTION: 001

0170 616-040D
STEEL SIGN POST TYPE A-4
0175 616-040G

STEEL SIGN POST TYPE B-2

0180 616-100A
SIGN BRACES
0185 617-010A

DELINEATOR TYPE 2
0190 617-045A

DELINEATOR TYPE 9
0195 617-050A

MILEPOST TYPE 1

23243240322
July 09,

2024

Counties: Kootenai

District(s): D1 Design Construction A Jerry Wilson
Project(s): A023(243)

10/01/26 COMPLETION DATE

[-90, WOLF LODGE TO CEDARS MTC SITE

Quantity and Units
WORK BY CONTRACT A023(243)

134.500
FT
31.700
FT
208.000
LB
829.000
EACH
891.000
EACH
16.000
EACH

(1) CENTRAL WASHINGTON

(2) INTERSTATE CONCRETE &

(3) POE ASPHALT PAVING,

ASPHALT, INC. ASPHALT CO. INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:
325.00000 43,712.50 328.00000 44.116.00 525.00000 70,612.50
325.00000 10,302.50 336.00000 10,651.20 525.00000 16,642.50
11.00000 2,288.00 11.20000 2,329.60 22.20000 4,617.60
47.00000 38,963.00 47.30000 39,211.70 67.65000 56,081.85
22.00000 19,602.00 21.50000 19,156.50 41.95000 37,377.45
185.00000 2,960.00 184.00000 2,944.00 787.00000 12,592.00
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IdaH;) Transportation Department AASHTOWare Project™ Version 5.00 Revision 031

Tabulation of Bids Page 8 of 31

Proposal ID: 23243240322 Counties: Kootenai
Letting Date: July 09, 2024 District(s): D1 Design Construction A Jerry Wilson
Call Order: 1 Project(s): A023(243)

10/01/26 COMPLETION DATE
[-90, WOLF LODGE TO CEDARS MTC SITE

Contract Time:

Contract Description:

Line No / Item ID (1) CENTRAL WASHINGTON (2) INTERSTATE CONCRETE & (3) POE ASPHALT PAVING,
item Description ASPHALT, INC. ASPHALT CO. INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
SECTION: 001 WORK BY CONTRACT A023(243) Cat Alt Set: Cat Alt Member: LCC:
0200 619-010A (1.000) 1,100,000.00000 1,100,000.00 1,167,489.00000 1,167,489.00 1,156,000.00000 1,156,000.00
ILLUMINATION TYPE 2 LS
0205 626-010A 2,935.000 14.00000 41,090.00 14.00000 41,090.00 14.00000 41,090.00
TEMPORARY TRAFFIC SF
CONTROL SIGNS
0210 626-040A 125.000 77.00000 9,625.00 78.80000 9,850.00 78.70000 9,837.50
BARRICADE TYPE 3 EACH
0215 626-050A 1,059.000 42.00000 44,478.00 42.00000 44,478.00 41.95000 44,425.05
DRUMS EACH
0220 626-076A 8,640.000 1.20000 10,368.00 1.20000 10,368.00 1.20000 10,368.00
ARROW BOARD TYPE C HR
0225 626-085B 720.000 44.00000 31,680.00 44.10000 31,752.00 44.05000 31,716.00
RADAR SPEED FEEDBACK DAY
TRAILER




Idahb Transportation Department

07/15/2024 12:36:57

AASHTOWare Project™ Version 5.00 Revision 031

Tabulation of Bids

Page 9 of 31

Proposal ID:
Letting Date:
Call Order: 1
Contract Time:
Contract Description:
Line No / Item ID
Item Description

Alt Set / Alt Member
SECTION: 001

0230

TEMPORARY PAVEMENT
MARKING - WATERBORNE

0235 626-100A

MISCELLANEOUS
TEMPORARY TRAFFIC
CONTROL ITEMS

0240 626-105A

TEMPORARY TRAFFIC
CONTROL MAINTENANCE

0245 626-114A

626-093A

PORTABLE CHANGEABLE
MESSAGE SIGN (PCMS)

0250 626-116A

TEMPORARY CONCRETE
BARRIER

23243240322
July 09, 2024

Counties: Kootenai

District(s): D1 Design Construction A Jerry Wilson
Project(s): A023(243)

10/01/26 COMPLETION DATE

[-90, WOLF LODGE TO CEDARS MTC SITE

Quantity and Units

WORK BY CONTRACT A023(243)

422,400.000
FT

25,000.000

CA

6,688.000

HR

34,560.000
HR

21,120.000
FT

(1) CENTRAL WASHINGTON

(2) INTERSTATE CONCRETE &

(3) POE ASPHALT PAVING,

ASPHALT, INC. ASPHALT CO. INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:
0.25000 105,600.00 0.25000 105,600.00 0.25000 105,600.00
1.00000 25,000.00 1.00000 25,000.00 1.00000 25,000.00
60.00000 401,280.00 60.90000 407,299.20 60.85000 406,964.80
2.85000 98,496.00 2.90000 100,224.00 2.90000 100,224.00
26.00000 549,120.00 26.30000 555,456.00 26.25000 554,400.00




Idahb Transportation Department

07/15/2024 12:36:57

AASHTOWare Project™ Version 5.00 Revision 031

Tabulation of Bids

Page 10 of 31

Proposal ID:
Letting Date: July 09,
Call Order: 1
Contract Time:
Contract Description:
Line No / Item ID
Item Description
Alt Set / Alt Member
SECTION: 001

0255 626-117A

REMOVE AND RESET
TEMPORARY CONCRETE
BARRIER

0260

TEMPORARY CRASH
CUSHION

0265

SHADOW VEHICLE AND TMA
OR TRAILER ATTENTUATOR

0270 626-121A

626-118A

626-119A

REMOVE AND RESET
TEMPORARY CRASH

CUSHION
0275 628-005A

SNOW POLE TYPE R

23243240322

2024

Counties: Kootenai

District(s): D1 Design Construction A Jerry Wilson
Project(s): A023(243)

10/01/26 COMPLETION DATE

[-90, WOLF LODGE TO CEDARS MTC SITE

Quantity and Units
WORK BY CONTRACT A023(243)

306,240.000
FT

2.000
EACH

4.000
EACH

2.000

EACH

829.000
EACH

(1) CENTRAL WASHINGTON

(2) INTERSTATE CONCRETE &

(3) POE ASPHALT PAVING,

ASPHALT, INC. ASPHALT CO. INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

11.00000  3,368,640.00 10.50000 3,215,520.00 10.50000 3,215,520.00
4,750.00000 9,500.00 5,253.00000 10,506.00 5,245.00000 10,490.00
28,000.00000 112,000.00 28,893.00000 115,572.00 28,840.00000 115,360.00
1,300.00000 2,600.00 2,101.00000 4,202.00 2,100.00000 4,200.00
58.00000 48,082.00 58.70000 48,662.30 57.70000 47,833.30
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AASHTOWare Project™ Version 5.00 Revision 031

Tabulation of Bids

Page 11 of 31

Proposal ID:
Letting Date:
Call Order: 1
Contract Time:
Contract Description:
Line No / Item ID
Item Description

Alt Set / Alt Member
SECTION: 001

0280

TRANSVERSE, WORD,
SYMBOL, AND ARROW
PAVEMENT MARKINGS -
WATERBORNE

0285 630-025A

630-005A

LONGITUDINAL PAVEMENT
MARKING - WATERBORNE

0290 631-010A
RUMBLE STRIPS

0295 675-005A
SURVEY
0300 675-010A

DIRECTED SURVEYING

23243240322
July 09, 2024

Counties: Kootenai

District(s): D1 Design Construction A Jerry Wilson
Project(s): A023(243)

10/01/26 COMPLETION DATE

[-90, WOLF LODGE TO CEDARS MTC SITE

Quantity and Units
WORK BY CONTRACT A023(243)

412.000
SF

407,494.000
FT

33.400
MILE
(1.000)
LS
5,000.000
CA

(1) CENTRAL WASHINGTON

(2) INTERSTATE CONCRETE &

(3) POE ASPHALT PAVING,

ASPHALT, INC. ASPHALT CO. INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

7.25000 2,987.00 7.35000 3,028.20 7.35000 3,028.20
0.30000 122,248.20 0.30000 122,248.20 0.30000 122,248.20
1,200.00000 40,080.00 1,146.00000 38,276.40 2,540.00000 84,836.00
180,000.00000 180,000.00 180,375.00000 180,375.00 177,840.00000 177,840.00
1.00000 5,000.00 1.00000 5,000.00 1.00000 5,000.00
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AASHTOWare Project™ Version 5.00 Revision 031

Tabulation of Bids

Page 12 of 31

Proposal ID:
Letting Date:
Call Order: 1
Contract Time:
Contract Description:
Line No / Item ID
Item Description

Alt Set / Alt Member
SECTION: 001

0305 677-005A

RECORD DRAWINGS
0310

CONTINGENCY AMOUNT
UNKNOWN PIPE
OBSTRUCTIONS

0315 S900-50B

CONTINGENCY AMOUNT
POTHOLE REPAIR

0320 S900-50C

CONTINGENCY AMOUNT SIGN
HARDWARE

0325 S$900-50D

CONTINGENCY AMOUNT
EMERGENCY RESPONSE
PLAN

S900-50A

23243240322
July 09, 2024

Quantity and Units
WORK BY CONTRACT A023(243)

(1.000)
LS
10,000.000
CA

10,000.000

CA

5,000.000
CA

100,000.000
CA

Counties: Kootenai

District(s): D1 Design Construction A Jerry Wilson
Project(s): A023(243)

10/01/26 COMPLETION DATE
[-90, WOLF LODGE TO CEDARS MTC SITE

(1) CENTRAL WASHINGTON

(2) INTERSTATE CONCRETE &

(3) POE ASPHALT PAVING,

ASPHALT, INC. ASPHALT CO. INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

12,500.00000 12,500.00 12,258.00000 12,258.00 12,240.00000 12,240.00
1.00000 10,000.00 1.00000 10,000.00 1.00000 10,000.00
1.00000 10,000.00 1.00000 10,000.00 1.00000 10,000.00
1.00000 5,000.00 1.00000 5,000.00 1.00000 5,000.00
1.00000 100,000.00 1.00000 100,000.00 1.00000 100,000.00
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Proposal ID:
Letting Date:
Call Order: 1
Contract Time:
Contract Description:
Line No / Item ID

Item Description

Alt Set / Alt Member
SECTION: 001

0330

CONTINGENCY AMOUNT
UNIDENTIFIED UTILITIES

0335 S901-05A
SP LINEAR DELINEATOR

S900-50E

0340 S$901-05C
SP BARRIER SPLITTER
0345 S911-05A

SP SP CLEAN AND INSPECT
PIPE (CCTV)

0350 S911-05B
SP CIPP LINER 12"
0355 S$911-05C

SP CIPP LINER 18"

23243240322
July 09, 2024

Counties: Kootenai

District(s): D1 Design Construction A Jerry Wilson
Project(s): A023(243)

10/01/26 COMPLETION DATE

[-90, WOLF LODGE TO CEDARS MTC SITE

Quantity and Units
WORK BY CONTRACT A023(243)

25,000.000
CA

2,112.000
EACH
2.000
EACH
9,285.000
FT

182.000
FT
2,671.000
FT

(1) CENTRAL WASHINGTON

(2) INTERSTATE CONCRETE &

(3) POE ASPHALT PAVING,

ASPHALT, INC. ASPHALT CO. INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

1.00000 25,000.00 1.00000 25,000.00 1.00000 25,000.00
65.00000 137,280.00 68.30000 144,249.60 68.20000 144,038.40
5,100.00000 10,200.00 5,253.00000 10,506.00 5,245.00000 10,490.00
14.00000 129,990.00 13.10000 121,633.50 13.80000 128,133.00
185.00000 33,670.00 184.00000 33,488.00 193.00000 35,126.00
185.00000 494,135.00 184.00000 491,464.00 193.00000 515,503.00
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Tabulation of Bids

Page 14 of 31

Proposal ID:
Letting Date:
Call Order: 1
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member
SECTION: 001
0360 S911-05D

SP CIPP LINER 24"
0365 S911-05E

SP INLAID PAVEMENT
MARKINGS

0370 S911-05H
SP JOINT ADHESIVE
0375 Z629-05A

MOBILIZATION

23243240322
July 09, 2024

Counties: Kootenai

District(s): D1 Design Construction A Jerry Wilson
Project(s): A023(243)

10/01/26 COMPLETION DATE

[-90, WOLF LODGE TO CEDARS MTC SITE

Quantity and Units

WORK BY CONTRACT A023(243)

1,520.000
FT
21,156.000
FT

84,000.000
FT

(1.000)

LS

Section Totals:

Life Cycle Costs:

Section Total with LCC:

Contract Item Totals

(1) CENTRAL WASHINGTON

(2) INTERSTATE CONCRETE &

(3) POE ASPHALT PAVING,

ASPHALT, INC. ASPHALT CO. INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:
215.00000 326,800.00 210.00000 319,200.00 221.00000 335,920.00
1.60000 33,849.60 1.60000 33,849.60 1.60000 33,849.60
0.65000 54,600.00 0.50000 42,000.00 0.68000 57,120.00
1,895,374.41000 1,895,374.41 1,008,651.00000 1,008,651.00 1,111,560.00000 1,111,560.00

$31,525,000.00

$31,525,000.00

$31,880,258.46

$31,880,258.46

$33,129,348.29

$33,129,348.29

$31,525,000.00

$31,880,258.46

$33,129,348.29
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Proposal ID: 23243240322 Counties: Kootenai
Letting Date: July 09, 2024 District(s): D1 Design Construction A Jerry Wilson
Call Order: 1 Project(s): A023(243)

Contract Time: 10/01/26 COMPLETION DATE

Contract Description: 1-90, WOLF LODGE TO CEDARS MTC SITE
Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
Contract Grand Totals $31,525,000.00 $31,880,258.46 33,129,348.29

() indicates item is bid as Lump Sum
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Proposal ID: 23243240322
July 09, 2024

Call Order: 1

Letting Date:

Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member
SECTION: 001

0005 104-005A 50,000.000
PARTNERING CA
0010 105-010A 30,000.000
DISPUTE REVIEW BOARD - CA
THREE MEMBER

0015 107-019A 5,000.000
SURVEY MONUMENT CA
PRESERVATION

0020 110-005A 1,000.000
TRAINING HR
0025 203-006A 200.000

REMOVAL OF SIGN EACH

Counties: Kootenai

District(s): D1 Design Construction A Jerry Wilson
Project(s): A023(243)

10/01/26 COMPLETION DATE
[-90, WOLF LODGE TO CEDARS MTC SITE

(4) KNIFE RIVER
CORPORATION - MOUNTAIN

Quantity and Units
WORK BY CONTRACT A023(243)

WEST
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:
1.00000 50,000.00
1.00000 30,000.00
1.00000 5,000.00
0.80000 800.00
58.00000 11,600.00
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Proposal ID: 23243240322
July 09, 2024

Call Order: 1

Letting Date:

Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member
SECTION: 001

Quantity and Units
WORK BY CONTRACT A023(243)

0030 203-080B 92,238.000
REMOVAL OF BARRIER FT
0035 203-090A 22.000
REMOVAL OF INLET EACH
0040 203-122A 12.000
REMOVAL OF EACH
MISCELLANEOUS ITEMS

REMOVAL OF CRASH

CUSHION

0045 203-123A 642.000
REMOVAL OF FT

MISCELLANEOUS ITEMS
REMOVAL OF PIPE

Counties: Kootenai

District(s): D1 Design Construction A Jerry Wilson
Project(s): A023(243)

10/01/26 COMPLETION DATE
[-90, WOLF LODGE TO CEDARS MTC SITE

(4) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:
9.50000 876,261.00
880.00000 19,360.00
2,100.00000 25,200.00
23.00000 14,766.00
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Proposal ID: 23243240322 Counties: Kootenai
Letting Date: July 09, 2024 District(s): D1 Design Construction A Jerry Wilson
Call Order: 1 Project(s): A023(243)

Contract Time: 10/01/26 COMPLETION DATE
Contract Description: 1-90, WOLF LODGE TO CEDARS MTC SITE

Line No / Item ID (4) KNIFE RIVER
ltem Description CORPORATION - MOUNTAIN
WEST
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
SECTION: 001 WORK BY CONTRACT A023(243) Cat Alt Set: Cat Alt Member: LCC:

0050 203-130A 84,480.000 1.50000 126,720.00
REMOVAL OF PAVEMENT FT
MARKINGS
0055 205-071A 970.000 94.00000 91,180.00
EXCAVATION AND REPAIR OF cY
SOFT SPOTS
0060 205-090A 8.350 9,300.00000 77,655.00
SHOULDER GRADING MILE
0065 205-095A 55,000.000 1.00000 55,000.00
SOFT SPOT REPAIR CA
0070 205-100A 44.000 780.00000 34,320.00
GUARDRAIL TERMINAL EACH
GRADING
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Proposal ID: 23243240322 Counties: Kootenai
Letting Date: July 09, 2024 District(s): D1 Design Construction A Jerry Wilson
Call Order: 1 Project(s): A023(243)

Contract Time: 10/01/26 COMPLETION DATE
Contract Description: 1-90, WOLF LODGE TO CEDARS MTC SITE

Line No / Item ID (4) KNIFE RIVER
ltem Description CORPORATION - MOUNTAIN
WEST
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
SECTION: 001 WORK BY CONTRACT A023(243) Cat Alt Set: Cat Alt Member: LCC:
0075 212-020A 15,900.000 3.60000 57,240.00
SILT FENCE FT
0080 212-095A 171.000 105.00000 17,955.00
INLET PROTECTION EACH
0085 212-105A 25,000.000 1.00000 25,000.00
WATER AND POLLUTION CA
0090 401-020A 45,690.280 5.00000 228,451.40
CSS-1 DILUTED EMULSIFIED GAL
ASPHALT FOR TACK COAT
0095 405-455A 110,445.000 113.00000 12,480,285.00
SUPERPAVE HMA PAVEMENT TON
INCLUDING ASPHALT &
ADDITIVES CLASS SP-5
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Proposal ID:
Letting Date:
Call Order: 1
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member
SECTION: 001

0100 431-005A
COLD MILLING
0105 584-005A

TEMPORARY SHORING
0110 605-035A

18" STORM SEWER PIPE
0115 605-045A

24" STORM SEWER PIPE

0120 605-600A
INLET
0125 612-005A

W-BEAM GUARDRAIL

23243240322
July 09, 2024

Counties: Kootenai

District(s): D1 Design Construction A Jerry Wilson
Project(s): A023(243)

10/01/26 COMPLETION DATE

[-90, WOLF LODGE TO CEDARS MTC SITE

Quantity and Units

WORK BY CONTRACT A023(243)

477,592.300
sy
(1.000)
LS
1,133.000
FT
143.000
FT
50.000
EACH
1,775.000
FT

(4) KNIFE RIVER
CORPORATION - MOUNTAIN

WEST
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:
3.25000 1,552,174.98
5,800.00000 5,800.00
125.00000 141,625.00
161.00000 23,023.00
8,000.00000 400,000.00
36.00000 63,900.00
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Proposal ID: 23243240322 Counties: Kootenai
Letting Date: July 09, 2024 District(s): D1 Design Construction A Jerry Wilson
Call Order: 1 Project(s): A023(243)

Contract Time: 10/01/26 COMPLETION DATE
Contract Description: 1-90, WOLF LODGE TO CEDARS MTC SITE

Line No / Item ID (4) KNIFE RIVER
Iltem Description CORPORATVI&NS _-I_MOUNTAIN
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount |  Unit Price Ext Amount
SECTION: 001 WORK BY CONTRACT A023(243) Cat Alt Set: Cat Alt Member: LCC:
0130 612-115B 39.000 3,100.00000 120,900.00
GUARDRAIL TERMINAL, EACH
FLARED
0135 612-120B 39.000 3,100.00000 120,900.00
GUARDRAIL TRANSITION, EACH
HIGH SPEED
0140 612-150A 92,237.500 99.50000  9,177,631.25
CONCRETE BARRIER FT
0145 612-155A 10.000 520.00000 5,200.00
CONCRETE TERMINAL TYPE A EACH
0150 612-156A 4.000 1,050.00000 4,200.00
CONCRETE TERMINAL TYPE B EACH
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Tabulation of Bids Page 22 of 31
Proposal ID: 23243240322 Counties: Kootenai
Letting Date: July 09, 2024 District(s): D1 Design Construction A Jerry Wilson
Call Order: 1 Project(s): A023(243)

Contract Time: 10/01/26 COMPLETION DATE
Contract Description: 1-90, WOLF LODGE TO CEDARS MTC SITE

Line No / Item ID (4) KNIFE RIVER
Iltem Description CORPORATVI&NS _-I_MOUNTAIN
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount |  Unit Price Ext Amount
SECTION: 001 WORK BY CONTRACT A023(243) Cat Alt Set: Cat Alt Member: LCC:
0155 613-030A 12.000 36,500.00000 438,000.00
CRASH CUSHION, PARTIALLY EACH
REUSABLE
0160 616-010A 1,213.000 35.00000 42,455.00
SIGN TYPE B-1 SF
0165 616-015A 2,050.250 40.00000 82,010.00
SIGN TYPE C-1 SF
0170 616-040D 134.500 325.00000 43,712.50
STEEL SIGN POST TYPE A-4 FT
0175 616-040G 31.700 330.00000 10,461.00
STEEL SIGN POST TYPE B-2 FT
0180 616-100A 208.000 11.00000 2,288.00
SIGN BRACES LB
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Proposal ID: 23243240322 Counties: Kootenai
Letting Date: July 09, 2024 District(s): D1 Design Construction A Jerry Wilson
Call Order: 1 Project(s): A023(243)
Contract Time: 10/01/26 COMPLETION DATE
Contract Description: 1-90, WOLF LODGE TO CEDARS MTC SITE

Line No / Item ID (4) KNIFE RIVER

Item Description CORPORATVI&NS_-I_MOUNTAIN

Alt Set / Alt Member Quantity and Units |  Unit Price Ext Amount Unit Price Ext Amount |  Unit Price Ext Amount

SECTION: 001 WORK BY CONTRACT A023(243) Cat Alt Set: Cat Alt Member: LcC:

0185 617-010A 829.000 47.00000 38,963.00
DELINEATOR TYPE 2 EACH
0190 617-045A 891.000 22.00000 19,602.00
DELINEATOR TYPE 9 EACH
0195 617-050A 16.000 183.00000 2,928.00
MILEPOST TYPE 1 EACH
0200 619-010A (1.000) 1,140,000.00000  1,140,000.00
ILLUMINATION TYPE 2 LS
0205 626-010A 2,935.000 14.00000 41,090.00
TEMPORARY TRAFFIC SF
CONTROL SIGNS
0210 626-040A 125.000 80.00000 10,000.00
BARRICADE TYPE 3 EACH
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Proposal ID: 23243240322 Counties: Kootenai
Letting Date: July 09, 2024 District(s): D1 Design Construction A Jerry Wilson
Call Order: 1 Project(s): A023(243)
Contract Time: 10/01/26 COMPLETION DATE
Contract Description: 1-90, WOLF LODGE TO CEDARS MTC SITE
Line No / Item ID (4) KNIFE RIVER
Item Description CORPORATION - MOUNTAIN
WEST
Alt Set / Alt Member Quantity and Units |  Unit Price Ext Amount Unit Price Ext Amount |  Unit Price Ext Amount
SECTION: 001 WORK BY CONTRACT A023(243) Cat Alt Set: Cat Alt Member: LcC:

0215 626-050A 1,059.000 42.00000 44,478.00
DRUMS EACH
0220 626-076A 8,640.000 1.50000 12,960.00
ARROW BOARD TYPE C HR
0225 626-085B 720.000 44.00000 31,680.00
RADAR SPEED FEEDBACK DAY
TRAILER
0230 626-093A 422,400.000 0.25000 105,600.00
TEMPORARY PAVEMENT FT
MARKING - WATERBORNE
0235 626-100A 25,000.000 1.00000 25,000.00
MISCELLANEOUS CA
TEMPORARY TRAFFIC
CONTROL ITEMS
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Proposal ID: 23243240322 Counties: Kootenai
Letting Date: July 09, 2024 District(s): D1 Design Construction A Jerry Wilson
Call Order: 1 Project(s): A023(243)
Contract Time: 10/01/26 COMPLETION DATE
Contract Description: 1-90, WOLF LODGE TO CEDARS MTC SITE

Line No / Item ID (4) KNIFE RIVER

Item Description CORPORATVI&NS_-I_MOUNTAIN

Alt Set / Alt Member Quantity and Units |  Unit Price Ext Amount Unit Price Ext Amount |  Unit Price Ext Amount

SECTION: 001 WORK BY CONTRACT A023(243) Cat Alt Set: Cat Alt Member: LcC:

0240 626-105A 6,688.000 60.00000 401,280.00
TEMPORARY TRAFFIC HR
CONTROL MAINTENANCE
0245 626-114A 34,560.000 3.00000 103,680.00
PORTABLE CHANGEABLE HR
MESSAGE SIGN (PCMS)
0250 626-116A 21,120.000 26.00000 549,120.00
TEMPORARY CONCRETE FT
BARRIER
0255 626-117A 306,240.000 10.00000  3,062,400.00
REMOVE AND RESET FT

TEMPORARY CONCRETE
BARRIER




Idahb Transportation Department

07/15/2024 12:36:57

AASHTOWare Project™ Version 5.00 Revision 031

Tabulation of Bids Page 26 of 31
Proposal ID: 23243240322 Counties: Kootenai
Letting Date: July 09, 2024 District(s): D1 Design Construction A Jerry Wilson
Call Order: 1 Project(s): A023(243)
Contract Time: 10/01/26 COMPLETION DATE
Contract Description: 1-90, WOLF LODGE TO CEDARS MTC SITE

Line No / Item ID (4) KNIFE RIVER

Item Description CORPORATVI&NS_-I_MOUNTAIN

Alt Set / Alt Member Quantity and Units |  Unit Price Ext Amount Unit Price Ext Amount |  Unit Price Ext Amount

SECTION: 001 WORK BY CONTRACT A023(243) Cat Alt Set: Cat Alt Member: LcC:

0260 626-118A 2.000 4,700.00000 9,400.00
TEMPORARY CRASH EACH
CUSHION
0265 626-119A 4.000 28,500.00000 114,000.00
SHADOW VEHICLE AND TMA EACH
OR TRAILER ATTENTUATOR
0270 626-121A 2.000 1,300.00000 2,600.00
REMOVE AND RESET EACH
TEMPORARY CRASH
CUSHION
0275 628-005A 829.000 58.00000 48,082.00

SNOW POLE TYPE R EACH
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Proposal ID: 23243240322 Counties: Kootenai
Letting Date: July 09, 2024 District(s): D1 Design Construction A Jerry Wilson
Call Order: 1 Project(s): A023(243)

Contract Time: 10/01/26 COMPLETION DATE
Contract Description: 1-90, WOLF LODGE TO CEDARS MTC SITE

Line No / Item ID (4) KNIFE RIVER
Iltem Description CORPORATVI&NS _-I_MOUNTAIN
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
SECTION: 001 WORK BY CONTRACT A023(243) Cat Alt Set: Cat Alt Member: LCC:
0280 630-005A 412.000 7.50000 3,090.00
TRANSVERSE, WORD, SF

SYMBOL, AND ARROW
PAVEMENT MARKINGS -

WATERBORNE

0285 630-025A 407,494.000 0.30000 122,248.20
LONGITUDINAL PAVEMENT FT

MARKING - WATERBORNE

0290 631-010A 33.400 1,820.00000 60,788.00
RUMBLE STRIPS MILE

0295 675-005A (1.000) 70,000.00000 70,000.00
SURVEY LS

0300 675-010A 5,000.000 1.00000 5,000.00

DIRECTED SURVEYING CA
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Proposal ID: 23243240322 Counties: Kootenai
Letting Date: July 09, 2024 District(s): D1 Design Construction A Jerry Wilson
Call Order: 1 Project(s): A023(243)
Contract Time: 10/01/26 COMPLETION DATE
Contract Description: 1-90, WOLF LODGE TO CEDARS MTC SITE

Line No / Item ID (4) KNIFE RIVER

Item Description CORPORATVI&NS_-I_MOUNTAIN

Alt Set / Alt Member Quantity and Units |  Unit Price Ext Amount Unit Price Ext Amount |  Unit Price Ext Amount

SECTION: 001 WORK BY CONTRACT A023(243) Cat Alt Set: Cat Alt Member: LcC:

0305 677-005A (1.000) 5,500.00000 5,500.00
RECORD DRAWINGS LS
0310 S900-50A 10,000.000 1.00000 10,000.00
CONTINGENCY AMOUNT CA
UNKNOWN PIPE
OBSTRUCTIONS
0315 S900-50B 10,000.000 1.00000 10,000.00
CONTINGENCY AMOUNT CA
POTHOLE REPAIR
0320 S900-50C 5,000.000 1.00000 5,000.00
CONTINGENCY AMOUNT SIGN CA

HARDWARE
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Proposal ID: 23243240322 Counties: Kootenai
Letting Date: July 09, 2024 District(s): D1 Design Construction A Jerry Wilson
Call Order: 1 Project(s): A023(243)

Contract Time: 10/01/26 COMPLETION DATE
Contract Description: 1-90, WOLF LODGE TO CEDARS MTC SITE

Line No / Item ID (4) KNIFE RIVER
Iltem Description CORPORATVI&NS _-I_MOUNTAIN
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount |  Unit Price Ext Amount
SECTION: 001 WORK BY CONTRACT A023(243) Cat Alt Set: Cat Alt Member: LCC:
0325 S900-50D 100,000.000 1.00000 100,000.00
CONTINGENCY AMOUNT CA
EMERGENCY RESPONSE
PLAN
0330 S900-50E 25,000.000 1.00000 25,000.00
CONTINGENCY AMOUNT CA
UNIDENTIFIED UTILITIES
0335 S901-05A 2,112.000 67.00000 141,504.00
SP LINEAR DELINEATOR EACH
0340 $901-05C 2.000 5,200.00000 10,400.00
SP BARRIER SPLITTER EACH
0345 S911-05A 9,285.000 13.00000 120,705.00
SP SP CLEAN AND INSPECT FT
PIPE (CCTV)
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Proposal ID: 23243240322
Letting Date: July 09, 2024

Call Order: 1

Contract Time: 10/01/26 COMPLETION DATE

Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member
SECTION: 001
0350 S911-05B
SP CIPP LINER 12"
0355 S911-05C
SP CIPP LINER 18"
0360 S911-05D
SP CIPP LINER 24"
0365 S911-05E

SP INLAID PAVEMENT
MARKINGS

0370 S911-05H
SP JOINT ADHESIVE
0375 Z629-05A
MOBILIZATION

Counties: Kootenai

District(s): D1 Design Construction A Jerry Wilson

Project(s): A023(243)

[-90, WOLF LODGE TO CEDARS MTC SITE

Quantity and Units

WORK BY CONTRACT A023(243)

182.000
FT
2,671.000
FT
1,520.000
FT
21,156.000
FT

84,000.000
FT

(1.000)

LS

(4) KNIFE RIVER

CORPORATION - MOUNTAIN

2,110,453.68000 2,110,453.68

WEST
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member:
325.00000 59,150.00
190.00000 507,490.00
210.00000 319,200.00
1.50000 31,734.00
0.70000 58,800.00
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Proposal ID: 23243240322

July 09, 2024

Call Order: 1

10/01/26 COMPLETION DATE
Contract Description: 1-90, WOLF LODGE TO CEDARS MTC SITE

(4) KNIFE RIVER
CORPORATION - MOUNTAIN
WEST

Counties: Kootenai
Letting Date:

Project(s): A023(243)
Contract Time:

Line No / Item ID
Item Description

District(s): D1 Design Construction A Jerry Wilson

Alt Set / Alt Member

Quantity and Units Unit Price

Section Totals:

Ext Amount
$36,000,000.01

Unit Price

Life Cycle Costs:

Section Total with LCC: $36,000,000.01

Ext Amount

Unit Price Ext Amount

Contract Item Totals $36,000,000.01
Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Contract Grand Totals $36,000,000.01

() indicates item is bid as Lump Sum




