

Idaho Transportation Department

Official Bid Tabulation

Key Number: 24308

Ref No	Item	Item Description	Avg / Unit Price	Quantity / Total
0005	104-005A	PARTNERING	\$1.00	50,000.000 CA
		Western Construction, Inc.	\$1.00	\$50,000.00
		Sundt Construction, Inc.	\$1.00	\$50,000.00
		H-K Contractors, Inc.	\$1.00	\$50,000.00
0010	105-010A	DISPUTE REVIEW BOARD - THREE MEMBER	\$1.00	150,000.000 CA
		Western Construction, Inc.	\$1.00	\$150,000.00
		Sundt Construction, Inc.	\$1.00	\$150,000.00
		H-K Contractors, Inc.	\$1.00	\$150,000.00
0015	107-019A	SURVEY MONUMENT PRESERVATION	\$1.00	50,000.000 CA
		Western Construction, Inc.	\$1.00	\$50,000.00
		Sundt Construction, Inc.	\$1.00	\$50,000.00
		H-K Contractors, Inc.	\$1.00	\$50,000.00
0020	201-005A	CLEARING & GRUBBING	\$2,332.50	85.300 ACRE
		Western Construction, Inc.	\$2,530.00	\$215,809.00
		Sundt Construction, Inc.	\$1,800.00	\$153,540.00
		H-K Contractors, Inc.	\$2,000.00	\$170,600.00
0025	203-005A	REMOVAL OF OBSTRUCTIONS	\$97,000.25	1.000 LS
		Western Construction, Inc.	\$1.00	\$1.00
		Sundt Construction, Inc.	\$23,000.00	\$23,000.00
		H-K Contractors, Inc.	\$265,000.00	\$265,000.00
0030	203-006A	REMOVAL OF SIGN (SINGLE POST)	\$210.25	31.000 EACH
		Western Construction, Inc.	\$156.00	\$4,836.00
		Sundt Construction, Inc.	\$200.00	\$6,200.00
		H-K Contractors, Inc.	\$155.00	\$4,805.00

0035	203-006B	REMOVAL OF SIGN (MULTI POST)	\$460.00	10.000 EACH
		Western Construction, Inc.	\$400.00	\$4,000.00
		Sundt Construction, Inc.	\$490.00	\$4,900.00
		H-K Contractors, Inc.	\$400.00	\$4,000.00
0040	203-020A	REMOVAL OF BRIDGE - FULL FHMC	\$238,750.00	2.000 EACH
		Western Construction, Inc.	\$270,000.00	\$540,000.00
		Sundt Construction, Inc.	\$250,000.00	\$500,000.00
		H-K Contractors, Inc.	\$225,000.00	\$450,000.00
0045	203-020C	REMOVAL OF BRIDGE - FULL UPRR	\$642,250.00	1.000 EACH
		Western Construction, Inc.	\$654,000.00	\$654,000.00
		Sundt Construction, Inc.	\$900,000.00	\$900,000.00
		H-K Contractors, Inc.	\$610,000.00	\$610,000.00
0050	203-035A	REMOVAL OF CONCRETE CULVERT (MONOLITHIC) MB 2	\$93,937.50	2.000 EACH
		Western Construction, Inc.	\$89,000.00	\$178,000.00
		Sundt Construction, Inc.	\$135,000.00	\$270,000.00
		H-K Contractors, Inc.	\$86,750.00	\$173,500.00
0055	203-035A	REMOVAL OF CONCRETE CULVERT (MONOLITHIC) MB 2	\$86,437.50	2.000 EACH
		Western Construction, Inc.	\$89,000.00	\$178,000.00
		Sundt Construction, Inc.	\$135,000.00	\$270,000.00
		H-K Contractors, Inc.	\$86,750.00	\$173,500.00
0060	203-035A	REMOVAL OF CONCRETE CULVERT (MONOLITHIC) MB 4	\$88,937.50	2.000 EACH
		Western Construction, Inc.	\$89,000.00	\$178,000.00
		Sundt Construction, Inc.	\$125,000.00	\$250,000.00
		H-K Contractors, Inc.	\$86,750.00	\$173,500.00
0065	203-075A	REMOVAL OF FENCE	\$6.10	26,357.000 FT
		Western Construction, Inc.	\$1.88	\$49,551.16
		Sundt Construction, Inc.	\$2.50	\$65,892.50
		H-K Contractors, Inc.	\$2.00	\$52,714.00

0070	203-080A	REMOVAL OF GUARDRAIL		\$4.90	9,851.000 FT
			Western Construction, Inc.	\$2.11	\$20,785.61
			Sundt Construction, Inc.	\$2.50	\$24,627.50
			H-K Contractors, Inc.	\$3.00	\$29,553.00
0075	203-090A	REMOVAL OF INLET		\$2,662.50	10.000 EACH
			Western Construction, Inc.	\$3,150.00	\$31,500.00
			Sundt Construction, Inc.	\$3,200.00	\$32,000.00
			H-K Contractors, Inc.	\$3,300.00	\$33,000.00
0080	203-130A	REMOVAL OF PAVEMENT MARKINGS		\$1.14	77,317.000 FT
			Western Construction, Inc.	\$1.00	\$77,317.00
			Sundt Construction, Inc.	\$2.00	\$154,634.00
			H-K Contractors, Inc.	\$1.00	\$77,317.00
0085	205-005A	EXCAVATION		\$24.90	247,454.000 CY
			Western Construction, Inc.	\$20.50	\$5,072,807.00
			Sundt Construction, Inc.	\$25.10	\$6,211,095.40
			H-K Contractors, Inc.	\$27.00	\$6,681,258.00
0090	205-030A	BORROW		\$35.63	165,459.000 CY
			Western Construction, Inc.	\$36.50	\$6,039,253.50
			Sundt Construction, Inc.	\$0.01	\$1,654.59
			H-K Contractors, Inc.	\$50.00	\$8,272,950.00
0095	205-060A	WATER FOR DUST ABATEMENT		\$8.94	35,800.000 MG
			Western Construction, Inc.	\$0.01	\$358.00
			Sundt Construction, Inc.	\$5.00	\$179,000.00
			H-K Contractors, Inc.	\$5.75	\$205,850.00
0100	205-095A	SOFT SPOT REPAIR		\$1.00	75,000.000 CA
			Western Construction, Inc.	\$1.00	\$75,000.00
			Sundt Construction, Inc.	\$1.00	\$75,000.00
			H-K Contractors, Inc.	\$1.00	\$75,000.00

0105	210-005A	STRUCTURE EXCAVATION SCHEDULE NO. 1 SOIL AND GRAVEL		\$56.75	1,917.000 CY
		Western Construction, Inc.		\$37.00	\$70,929.00
		Sundt Construction, Inc.		\$90.00	\$172,530.00
		H-K Contractors, Inc.		\$67.00	\$128,439.00
0110	210-010A	STRUCTURE EXCAVATION SCHEDULE NO. 2		\$28.38	12,918.000 CY
		Western Construction, Inc.		\$10.50	\$135,639.00
		Sundt Construction, Inc.		\$14.00	\$180,852.00
		H-K Contractors, Inc.		\$34.00	\$439,212.00
0115	210-015A	COMPACTING BACKFILL		\$51.50	2,947.000 CY
		Western Construction, Inc.		\$34.00	\$100,198.00
		Sundt Construction, Inc.		\$40.00	\$117,880.00
		H-K Contractors, Inc.		\$92.00	\$271,124.00
0120	212-011A	FIBER WATTLE		\$4.23	33,964.000 FT
		Western Construction, Inc.		\$3.40	\$115,477.60
		Sundt Construction, Inc.		\$4.00	\$135,856.00
		H-K Contractors, Inc.		\$6.00	\$203,784.00
0125	212-020A	SILT FENCE		\$5.94	2,582.000 FT
		Western Construction, Inc.		\$4.75	\$12,264.50
		Sundt Construction, Inc.		\$6.00	\$15,492.00
		H-K Contractors, Inc.		\$6.00	\$15,492.00
0130	212-095A	INLET PROTECTION		\$222.50	125.000 EACH
		Western Construction, Inc.		\$260.00	\$32,500.00
		Sundt Construction, Inc.		\$250.00	\$31,250.00
		H-K Contractors, Inc.		\$200.00	\$25,000.00
0135	213-010A	TOPSOIL		\$3.81	332,223.000 SY
		Western Construction, Inc.		\$2.12	\$704,312.76
		Sundt Construction, Inc.		\$1.10	\$365,445.30
		H-K Contractors, Inc.		\$2.00	\$664,446.00

0140	251-005A	MIGRATORY BIRD TREATY ACT COMPLIANCE		\$1.00	50,000.000 CA
		Western Construction, Inc.		\$1.00	\$50,000.00
		Sundt Construction, Inc.		\$1.00	\$50,000.00
		H-K Contractors, Inc.		\$1.00	\$50,000.00
0145	301-010A	GRANULAR SUBBASE		\$58.03	13,123.000 CY
		Western Construction, Inc.		\$55.00	\$721,765.00
		Sundt Construction, Inc.		\$60.00	\$787,380.00
		H-K Contractors, Inc.		\$56.00	\$734,888.00
0150	303-022A	3/4" AGGREGATE TYPE B FOR BASE		\$29.07	273,165.000 TON
		Western Construction, Inc.		\$24.26	\$6,626,982.90
		Sundt Construction, Inc.		\$27.00	\$7,375,455.00
		H-K Contractors, Inc.		\$35.00	\$9,560,775.00
0155	308-015A	PULVERIZE EXISTING SURFACE		\$3.24	217,487.000 SY
		Western Construction, Inc.		\$2.36	\$513,269.32
		Sundt Construction, Inc.		\$1.60	\$347,979.20
		H-K Contractors, Inc.		\$3.00	\$652,461.00
0160	401-020A	CSS-1 DIL EMUL ASPH FOR TACK COAT		\$5.33	38,358.000 GAL
		Western Construction, Inc.		\$5.80	\$222,476.40
		Sundt Construction, Inc.		\$5.50	\$210,969.00
		H-K Contractors, Inc.		\$3.00	\$115,074.00
0165	405-455A	SUPERPAVE HMA PAV INCL ASPH&ADD CL SP-5 (MAINLINE)		\$118.75	151,929.000 TON
		Western Construction, Inc.		\$122.00	\$18,535,338.00
		Sundt Construction, Inc.		\$114.00	\$17,319,906.00
		H-K Contractors, Inc.		\$119.00	\$18,079,551.00
0170	405-455A	SUPERPAVE HMA PAV INCL ASPH&ADD CL SP-5 (TEMPORARY)		\$146.75	10,166.000 TON
		Western Construction, Inc.		\$162.00	\$1,646,892.00
		Sundt Construction, Inc.		\$150.00	\$1,524,900.00
		H-K Contractors, Inc.		\$160.00	\$1,626,560.00

0175	502-025A	CONCRETE CLASS 40-A		\$1,306.25	766.200 CY
			Western Construction, Inc.	\$1,160.00	\$888,792.00
			Sundt Construction, Inc.	\$1,500.00	\$1,149,300.00
			H-K Contractors, Inc.	\$1,290.00	\$988,398.00
0180	502-065A	CONCRETE CLASS 40 AF (MEDIAN WALL)		\$952.50	13,574.000 CY
			Western Construction, Inc.	\$1,065.00	\$14,456,310.00
			Sundt Construction, Inc.	\$1,075.00	\$14,592,050.00
			H-K Contractors, Inc.	\$970.00	\$13,166,780.00
0185	502-140A	CONCRETE CLASS 40-A SCHEDULE NO. 1		\$1,677.50	425.600 CY
			Western Construction, Inc.	\$1,160.00	\$493,696.00
			Sundt Construction, Inc.	\$1,500.00	\$638,400.00
			H-K Contractors, Inc.	\$1,150.00	\$489,440.00
0190	502-310A	CONCRETE CLASS 40 AF SCHEDULE NO. 2		\$1,578.75	631.200 CY
			Western Construction, Inc.	\$965.00	\$609,108.00
			Sundt Construction, Inc.	\$1,900.00	\$1,199,280.00
			H-K Contractors, Inc.	\$950.00	\$599,640.00
0195	502-380A	PRESTRESSED WF GIRDER 58" DEPTH		\$627.50	1,789.800 FT
			Western Construction, Inc.	\$660.00	\$1,181,268.00
			Sundt Construction, Inc.	\$700.00	\$1,252,860.00
			H-K Contractors, Inc.	\$650.00	\$1,163,370.00
0200	502-430A	CONCRETE PARAPET (TYPE SINGLE SLOPE, HEIGHT 12")		\$300.38	1,033.200 FT
			Western Construction, Inc.	\$316.50	\$327,007.80
			Sundt Construction, Inc.	\$300.00	\$309,960.00
			H-K Contractors, Inc.	\$310.00	\$320,292.00
0205	502-435A	APPROACH SLAB		\$527.75	1,034.600 SY
			Western Construction, Inc.	\$506.00	\$523,507.60
			Sundt Construction, Inc.	\$600.00	\$620,760.00
			H-K Contractors, Inc.	\$500.00	\$517,300.00

0210	502-465A	PRESTRESSED SLAB (1'-9")	\$658.75	1,824,000 FT
		Western Construction, Inc.	\$655.00	\$1,194,720.00
		Sundt Construction, Inc.	\$780.00	\$1,422,720.00
		H-K Contractors, Inc.	\$650.00	\$1,185,600.00
0215	503-005A	METAL REINFORCEMENT	\$1.80	114,336,000 LB
		Western Construction, Inc.	\$2.06	\$235,532.16
		Sundt Construction, Inc.	\$1.59	\$181,794.24
		H-K Contractors, Inc.	\$2.00	\$228,672.00
0220	503-010A	METAL REINFORCEMENT SCHEDULE NO. 1	\$1.88	79,303,000 LB
		Western Construction, Inc.	\$2.06	\$163,364.18
		Sundt Construction, Inc.	\$1.59	\$126,091.77
		H-K Contractors, Inc.	\$2.00	\$158,606.00
0225	503-015A	METAL REINFORCEMENT SCHEDULE NO. 2	\$1.96	41,154,000 LB
		Western Construction, Inc.	\$2.06	\$84,777.24
		Sundt Construction, Inc.	\$1.59	\$65,434.86
		H-K Contractors, Inc.	\$2.00	\$82,308.00
0230	503-020A	EPOXY COATED METAL REINFORCEMENT	\$2.61	62,143,000 LB
		Western Construction, Inc.	\$2.27	\$141,064.61
		Sundt Construction, Inc.	\$3.60	\$223,714.80
		H-K Contractors, Inc.	\$2.00	\$124,286.00
0235	503-020A	EPOXY COATED METAL REINFORCEMENT (MEDIAN WALL)	\$2.50	834,429,000 LB
		Western Construction, Inc.	\$1.86	\$1,552,037.94
		Sundt Construction, Inc.	\$3.60	\$3,003,944.40
		H-K Contractors, Inc.	\$2.00	\$1,668,858.00
0240	505-105A	PROVIDE & DRIVE 14" DIA STEEL SHELL PILE	\$210.00	5,163,000 FT
		Western Construction, Inc.	\$192.00	\$991,296.00
		Sundt Construction, Inc.	\$300.00	\$1,548,900.00
		H-K Contractors, Inc.	\$188.00	\$970,644.00

0245	505-155A	PROV&DRIV TEST STEEL SHELL PILE (14")	\$226.75	659.000 FT
		Western Construction, Inc.	\$216.00	\$142,344.00
		Sundt Construction, Inc.	\$320.00	\$210,880.00
		H-K Contractors, Inc.	\$211.00	\$139,049.00
0250	505-205A	PROV&INST 14" DIA PILE SHOES OR TIPS	\$702.50	36.000 EACH
		Western Construction, Inc.	\$845.00	\$30,420.00
		Sundt Construction, Inc.	\$970.00	\$34,920.00
		H-K Contractors, Inc.	\$825.00	\$29,700.00
0255	505-215A	SPLICE STEEL PILE BEFORE DRIVING	\$91.25	80.000 EACH
		Western Construction, Inc.	\$1.00	\$80.00
		Sundt Construction, Inc.	\$1.00	\$80.00
		H-K Contractors, Inc.	\$1.00	\$80.00
0260	505-215B	SPLICE STEEL PILE DURING DRIVING	\$508.75	164.000 EACH
		Western Construction, Inc.	\$440.00	\$72,160.00
		Sundt Construction, Inc.	\$515.00	\$84,460.00
		H-K Contractors, Inc.	\$430.00	\$70,520.00
0265	507-005A	ELASTOMERIC BEARINGS PLAIN (0.5" x 8" x 46")	\$293.75	64.000 EA
		Western Construction, Inc.	\$360.00	\$23,040.00
		Sundt Construction, Inc.	\$260.00	\$16,640.00
		H-K Contractors, Inc.	\$355.00	\$22,720.00
0270	507-005A	ELASTOMERIC BEARINGS PLAIN (0.75" X 12" X 20")	\$1,290.00	28.000 EA
		Western Construction, Inc.	\$3,850.00	\$107,800.00
		Sundt Construction, Inc.	\$800.00	\$22,400.00
		H-K Contractors, Inc.	\$355.00	\$9,940.00
0275	511-005A	CONCRETE WATERPROOF SYSTEM TYPE D	\$141.25	577.000 SY
		Western Construction, Inc.	\$58.00	\$33,466.00
		Sundt Construction, Inc.	\$400.00	\$230,800.00
		H-K Contractors, Inc.	\$57.00	\$32,889.00

0280	521-005A	DYNAMIC PILE TESTING		\$3,475.00	6.000 EA
			Western Construction, Inc.	\$3,850.00	\$23,100.00
			Sundt Construction, Inc.	\$4,200.00	\$25,200.00
			H-K Contractors, Inc.	\$3,750.00	\$22,500.00
0285	521-010A	CAPWAP ANALYSIS		\$803.75	12.000 EA
			Western Construction, Inc.	\$475.00	\$5,700.00
			Sundt Construction, Inc.	\$1,150.00	\$13,800.00
			H-K Contractors, Inc.	\$465.00	\$5,580.00
0290	551-005A	PREPARED & PLACED PPC OVERLAY		\$81.75	3,509.000 SY
			Western Construction, Inc.	\$72.00	\$252,648.00
			Sundt Construction, Inc.	\$90.00	\$315,810.00
			H-K Contractors, Inc.	\$70.00	\$245,630.00
0295	551-010A	FURNISHED PPC OVERLAY MATERIAL		\$4,720.00	85.400 CY
			Western Construction, Inc.	\$5,060.00	\$432,124.00
			Sundt Construction, Inc.	\$4,900.00	\$418,460.00
			H-K Contractors, Inc.	\$4,950.00	\$422,730.00
0300	566-010A	COMPRESSION EXPANSION JOINT (PER PLAN) 1"		\$121.75	122.300 FT
			Western Construction, Inc.	\$89.00	\$10,884.70
			Sundt Construction, Inc.	\$200.00	\$24,460.00
			H-K Contractors, Inc.	\$83.00	\$10,150.90
0305	566-010A	COMPRESSION EXPANSION JOINT (PER PLAN) 3"		\$111.75	244.800 FT
			Western Construction, Inc.	\$84.00	\$20,563.20
			Sundt Construction, Inc.	\$200.00	\$48,960.00
			H-K Contractors, Inc.	\$83.00	\$20,318.40
0310	576-005A	(GFRP) REINFORCEMENT		\$5.45	645.000 FT
			Western Construction, Inc.	\$5.28	\$3,405.60
			Sundt Construction, Inc.	\$5.00	\$3,225.00
			H-K Contractors, Inc.	\$5.00	\$3,225.00

0315	577-005A	PILE SLEEVES 24" DIA	\$99.50	604.000 FT
		Western Construction, Inc.	\$90.00	\$54,360.00
		Sundt Construction, Inc.	\$125.00	\$75,500.00
		H-K Contractors, Inc.	\$88.00	\$53,152.00
0320	584-005A	TEMPORARY SHORING FHMC (APPROX. 456 SF)	\$256,250.00	1.000 LS
		Western Construction, Inc.	\$247,000.00	\$247,000.00
		Sundt Construction, Inc.	\$450,000.00	\$450,000.00
		H-K Contractors, Inc.	\$245,000.00	\$245,000.00
0325	584-005A	TEMPORARY SHORING MP2 (APPROX. 1400 SF)	\$395,000.00	1.000 LS
		Western Construction, Inc.	\$406,000.00	\$406,000.00
		Sundt Construction, Inc.	\$550,000.00	\$550,000.00
		H-K Contractors, Inc.	\$400,000.00	\$400,000.00
0330	584-005A	TEMPORARY SHORING MP3 (APPROX. 800 SF)	\$355,250.00	1.000 LS
		Western Construction, Inc.	\$388,000.00	\$388,000.00
		Sundt Construction, Inc.	\$525,000.00	\$525,000.00
		H-K Contractors, Inc.	\$380,000.00	\$380,000.00
0335	584-005A	TEMPORARY SHORING MP4 (APPROX. 1873 SF)	\$312,500.00	1.000 LS
		Western Construction, Inc.	\$275,000.00	\$275,000.00
		Sundt Construction, Inc.	\$400,000.00	\$400,000.00
		H-K Contractors, Inc.	\$275,000.00	\$275,000.00
0340	584-005A	TEMPORARY SHORING STAY IN PLACE (MP 2) (APPROX. 1400 SF)	\$143,500.00	1.000 LS
		Western Construction, Inc.	\$100,000.00	\$100,000.00
		Sundt Construction, Inc.	\$150,000.00	\$150,000.00
		H-K Contractors, Inc.	\$100,000.00	\$100,000.00
0345	584-005A	TEMPORARY SHORING STAY IN PLACE (MP 3) (APPROX. 1000 SF)	\$130,000.00	1.000 LS
		Western Construction, Inc.	\$95,000.00	\$95,000.00
		Sundt Construction, Inc.	\$165,000.00	\$165,000.00
		H-K Contractors, Inc.	\$100,000.00	\$100,000.00

0350	584-005A	TEMPORARY SHORING STAY IN PLACE (MP 4) (APPROX 1873 SF)	\$138,393.75	1.000 LS
		Western Construction, Inc.	\$68,575.00	\$68,575.00
		Sundt Construction, Inc.	\$118,000.00	\$118,000.00
		H-K Contractors, Inc.	\$67,000.00	\$67,000.00
0355	584-005A	TEMPORARY SHORING TEMPORARY SHORING (TTC WALL 1 APPROX SF)	\$286,537.50	1.000 LS
		Western Construction, Inc.	\$166,150.00	\$166,150.00
		Sundt Construction, Inc.	\$200,000.00	\$200,000.00
		H-K Contractors, Inc.	\$350,000.00	\$350,000.00
0360	584-005A	TEMPORARY SHORING TEMPORARY SHORING (TTC WALL 2 APPROX SF)	\$334,500.00	1.000 LS
		Western Construction, Inc.	\$178,000.00	\$178,000.00
		Sundt Construction, Inc.	\$200,000.00	\$200,000.00
		H-K Contractors, Inc.	\$450,000.00	\$450,000.00
0365	584-005A	TEMPORARY SHORING TEMPORARY SHORING (TTC WALL 3 APPROX SF)	\$175,000.00	1.000 LS
		Western Construction, Inc.	\$105,000.00	\$105,000.00
		Sundt Construction, Inc.	\$140,000.00	\$140,000.00
		H-K Contractors, Inc.	\$185,000.00	\$185,000.00
0370	584-005A	TEMPORARY SHORING TEMPORARY SHORING (TTC WALL 4 APPROX SF)	\$485,000.00	1.000 LS
		Western Construction, Inc.	\$240,000.00	\$240,000.00
		Sundt Construction, Inc.	\$300,000.00	\$300,000.00
		H-K Contractors, Inc.	\$600,000.00	\$600,000.00
0375	584-005A	TEMPORARY SHORING TEMPORARY SHORING (TTC WALL 5 APPROX SF)	\$577,500.00	1.000 LS
		Western Construction, Inc.	\$860,000.00	\$860,000.00
		Sundt Construction, Inc.	\$300,000.00	\$300,000.00
		H-K Contractors, Inc.	\$150,000.00	\$150,000.00
0380	586-005A	UTILITY CONDUIT , COMPLETE FHMC (APPROX. 1122 FT)	\$53,937.50	1.000 LS
		Western Construction, Inc.	\$50,000.00	\$50,000.00
		Sundt Construction, Inc.	\$55,000.00	\$55,000.00
		H-K Contractors, Inc.	\$45,750.00	\$45,750.00

0385	586-005A	UTILITY CONDUIT , COMPLETE MP 4 (APPROX. 462 FT)	\$20,287.50	1.000 LS
		Western Construction, Inc.	\$21,000.00	\$21,000.00
		Sundt Construction, Inc.	\$21,000.00	\$21,000.00
		H-K Contractors, Inc.	\$21,150.00	\$21,150.00
0390	605-025A	12" STORM SEWER PIPE	\$137.50	6,175.000 FT
		Western Construction, Inc.	\$128.00	\$790,400.00
		Sundt Construction, Inc.	\$82.00	\$506,350.00
		H-K Contractors, Inc.	\$200.00	\$1,235,000.00
0395	605-035A	18" STORM SEWER PIPE	\$134.00	2,375.000 FT
		Western Construction, Inc.	\$141.00	\$334,875.00
		Sundt Construction, Inc.	\$105.00	\$249,375.00
		H-K Contractors, Inc.	\$130.00	\$308,750.00
0400	605-045A	24" STORM SEWER PIPE	\$172.75	1,460.000 FT
		Western Construction, Inc.	\$188.00	\$274,480.00
		Sundt Construction, Inc.	\$123.00	\$179,580.00
		H-K Contractors, Inc.	\$200.00	\$292,000.00
0405	605-460A	MANHOLE TYPE B	\$7,262.50	16.000 EACH
		Western Construction, Inc.	\$11,300.00	\$180,800.00
		Sundt Construction, Inc.	\$6,900.00	\$110,400.00
		H-K Contractors, Inc.	\$5,850.00	\$93,600.00
0410	605-465A	MANHOLE TYPE C	\$8,450.00	10.000 EACH
		Western Construction, Inc.	\$10,900.00	\$109,000.00
		Sundt Construction, Inc.	\$8,500.00	\$85,000.00
		H-K Contractors, Inc.	\$6,900.00	\$69,000.00
0415	605-470A	SEDIMENT & OIL TRAP MANHOLE	\$20,437.50	12.000 EACH
		Western Construction, Inc.	\$25,000.00	\$300,000.00
		Sundt Construction, Inc.	\$24,000.00	\$288,000.00
		H-K Contractors, Inc.	\$22,750.00	\$273,000.00

0420	605-525A	CATCH BASIN TYPE 3A		\$6,012.50	36.000 EACH
			Western Construction, Inc.	\$6,500.00	\$234,000.00
			Sundt Construction, Inc.	\$8,400.00	\$302,400.00
			H-K Contractors, Inc.	\$6,150.00	\$221,400.00
0425	605-615A	INLET TYPE 3		\$4,731.25	3.000 EACH
			Western Construction, Inc.	\$5,900.00	\$17,700.00
			Sundt Construction, Inc.	\$5,300.00	\$15,900.00
			H-K Contractors, Inc.	\$3,725.00	\$11,175.00
0430	605-616A	INLET TYPE 3A		\$6,706.25	67.000 EACH
			Western Construction, Inc.	\$7,800.00	\$522,600.00
			Sundt Construction, Inc.	\$8,400.00	\$562,800.00
			H-K Contractors, Inc.	\$6,125.00	\$410,375.00
0435	605-630A	INLET TYPE 8		\$6,575.00	2.000 EACH
			Western Construction, Inc.	\$8,700.00	\$17,400.00
			Sundt Construction, Inc.	\$7,700.00	\$15,400.00
			H-K Contractors, Inc.	\$5,400.00	\$10,800.00
0440	605-660B	INLET - VANE GRATE 72"		\$21,425.00	14.000 EACH
			Western Construction, Inc.	\$30,000.00	\$420,000.00
			Sundt Construction, Inc.	\$21,000.00	\$294,000.00
			H-K Contractors, Inc.	\$15,700.00	\$219,800.00
0445	608-035A	18" APRON FOR PIPE		\$1,087.50	1.000 EACH
			Western Construction, Inc.	\$1,200.00	\$1,200.00
			Sundt Construction, Inc.	\$1,000.00	\$1,000.00
			H-K Contractors, Inc.	\$1,150.00	\$1,150.00
0450	608-045A	24" APRON FOR PIPE		\$1,300.00	4.000 EACH
			Western Construction, Inc.	\$1,300.00	\$5,200.00
			Sundt Construction, Inc.	\$1,100.00	\$4,400.00
			H-K Contractors, Inc.	\$1,300.00	\$5,200.00

0455	609-025A	MINOR STRUCTURES (24" CONC HEADWALL)	\$8,925.00	1.000 EACH
		Western Construction, Inc.	\$13,800.00	\$13,800.00
		Sundt Construction, Inc.	\$7,500.00	\$7,500.00
		H-K Contractors, Inc.	\$8,900.00	\$8,900.00
0460	610-030A	FENCE TYPE 3 B	\$15.74	255.000 FT
		Western Construction, Inc.	\$8.44	\$2,152.20
		Sundt Construction, Inc.	\$10.50	\$2,677.50
		H-K Contractors, Inc.	\$9.00	\$2,295.00
0465	611-001A	CATTLE GUARD	\$40,287.50	1.000 EACH
		Western Construction, Inc.	\$47,000.00	\$47,000.00
		Sundt Construction, Inc.	\$55,000.00	\$55,000.00
		H-K Contractors, Inc.	\$34,150.00	\$34,150.00
0470	612-005A	W-BEAM GUARDRAIL	\$26.55	10,484.000 FT
		Western Construction, Inc.	\$23.21	\$243,333.64
		Sundt Construction, Inc.	\$25.00	\$262,100.00
		H-K Contractors, Inc.	\$23.00	\$241,132.00
0475	612-010A	CONCRETE BARRIER TRANSITION	\$2,812.50	2.000 EACH
		Western Construction, Inc.	\$4,500.00	\$9,000.00
		Sundt Construction, Inc.	\$1,600.00	\$3,200.00
		H-K Contractors, Inc.	\$2,850.00	\$5,700.00
0480	612-110A	GUARDRAIL ANCHOR	\$1,325.00	7.000 EACH
		Western Construction, Inc.	\$1,300.00	\$9,100.00
		Sundt Construction, Inc.	\$1,100.00	\$7,700.00
		H-K Contractors, Inc.	\$1,300.00	\$9,100.00
0485	612-115B	GUARDRAIL TERMINAL, FLARED	\$3,366.25	9.000 EACH
		Western Construction, Inc.	\$3,165.00	\$28,485.00
		Sundt Construction, Inc.	\$3,200.00	\$28,800.00
		H-K Contractors, Inc.	\$3,100.00	\$27,900.00

0490	612-120B	GUARDRAIL TRANSITION, HIGH SPEED	\$3,487.50	8.000 EACH
		Western Construction, Inc.	\$2,900.00	\$23,200.00
		Sundt Construction, Inc.	\$3,200.00	\$25,600.00
		H-K Contractors, Inc.	\$2,850.00	\$22,800.00
0495	612-150A	CONCRETE BARRIER	\$130.00	863.000 FT
		Western Construction, Inc.	\$145.00	\$125,135.00
		Sundt Construction, Inc.	\$125.00	\$107,875.00
		H-K Contractors, Inc.	\$150.00	\$129,450.00
0500	612-155A	CONCRETE TERMINAL TYPE A	\$2,525.00	2.000 EACH
		Western Construction, Inc.	\$1,900.00	\$3,800.00
		Sundt Construction, Inc.	\$4,500.00	\$9,000.00
		H-K Contractors, Inc.	\$1,900.00	\$3,800.00
0505	613-035A	CRASH CUSHION, LOW MAINTENANCE	\$38,425.00	4.000 EACH
		Western Construction, Inc.	\$38,000.00	\$152,000.00
		Sundt Construction, Inc.	\$38,000.00	\$152,000.00
		H-K Contractors, Inc.	\$37,700.00	\$150,800.00
0510	615-260A	CURB TYPE 5	\$63.75	118.000 FT
		Western Construction, Inc.	\$100.00	\$11,800.00
		Sundt Construction, Inc.	\$55.00	\$6,490.00
		H-K Contractors, Inc.	\$60.00	\$7,080.00
0515	615-331A	GUTTER TYPE 1	\$76.25	169.000 FT
		Western Construction, Inc.	\$90.00	\$15,210.00
		Sundt Construction, Inc.	\$85.00	\$14,365.00
		H-K Contractors, Inc.	\$80.00	\$13,520.00
0520	616-010A	SIGN TYPE B-1	\$21.25	121.000 SF
		Western Construction, Inc.	\$20.00	\$2,420.00
		Sundt Construction, Inc.	\$20.00	\$2,420.00
		H-K Contractors, Inc.	\$20.00	\$2,420.00

0525	616-040A	STEEL SIGN POST TYPE A-1 _	\$138.88	171.000 FT
		Western Construction, Inc.	\$173.00	\$29,583.00
		Sundt Construction, Inc.	\$140.00	\$23,940.00
		H-K Contractors, Inc.	\$175.00	\$29,925.00
0530	616-040B	STEEL SIGN POST TYPE A-2 _	\$168.75	164.000 FT
		Western Construction, Inc.	\$200.00	\$32,800.00
		Sundt Construction, Inc.	\$200.00	\$32,800.00
		H-K Contractors, Inc.	\$200.00	\$32,800.00
0535	616-040D	STEEL SIGN POST TYPE A-4	\$174.25	173.000 FT
		Western Construction, Inc.	\$190.00	\$32,870.00
		Sundt Construction, Inc.	\$182.00	\$31,486.00
		H-K Contractors, Inc.	\$190.00	\$32,870.00
0540	616-040G	STEEL SIGN POST TYPE B-2 _	\$182.50	131.000 FT
		Western Construction, Inc.	\$225.00	\$29,475.00
		Sundt Construction, Inc.	\$205.00	\$26,855.00
		H-K Contractors, Inc.	\$225.00	\$29,475.00
0545	616-040H	STEEL SIGN POST TYPE B-3 _	\$184.25	49.000 FT
		Western Construction, Inc.	\$210.00	\$10,290.00
		Sundt Construction, Inc.	\$202.00	\$9,898.00
		H-K Contractors, Inc.	\$215.00	\$10,535.00
0550	616-080A	REINSTALL SIGN FACE	\$155.00	45.000 EACH
		Western Construction, Inc.	\$195.00	\$8,775.00
		Sundt Construction, Inc.	\$105.00	\$4,725.00
		H-K Contractors, Inc.	\$200.00	\$9,000.00
0555	616-100A	SIGN BRACES	\$5.50	390.000 LB
		Western Construction, Inc.	\$5.00	\$1,950.00
		Sundt Construction, Inc.	\$5.00	\$1,950.00
		H-K Contractors, Inc.	\$5.00	\$1,950.00

0560	617-005A	DELINEATOR TYPE 1		\$78.75	78.000 EACH
			Western Construction, Inc.	\$90.00	\$7,020.00
			Sundt Construction, Inc.	\$85.00	\$6,630.00
			H-K Contractors, Inc.	\$90.00	\$7,020.00
0565	617-010A	DELINEATOR TYPE 2		\$78.75	67.000 EACH
			Western Construction, Inc.	\$90.00	\$6,030.00
			Sundt Construction, Inc.	\$85.00	\$5,695.00
			H-K Contractors, Inc.	\$90.00	\$6,030.00
0570	617-045A	DELINEATOR TYPE 9		\$24.25	817.000 EACH
			Western Construction, Inc.	\$16.00	\$13,072.00
			Sundt Construction, Inc.	\$15.00	\$12,255.00
			H-K Contractors, Inc.	\$16.00	\$13,072.00
0575	617-050A	MILEPOST TYPE 1		\$457.50	6.000 EACH
			Western Construction, Inc.	\$465.00	\$2,790.00
			Sundt Construction, Inc.	\$450.00	\$2,700.00
			H-K Contractors, Inc.	\$465.00	\$2,790.00
0580	619-010A	ILLUMINATION TYPE 2		\$256,250.00	1.000 LS
			Western Construction, Inc.	\$260,000.00	\$260,000.00
			Sundt Construction, Inc.	\$350,000.00	\$350,000.00
			H-K Contractors, Inc.	\$265,000.00	\$265,000.00
0585	621-005A	SEED BED PREPARATION		\$865.00	74.520 ACRE
			Western Construction, Inc.	\$685.00	\$51,046.20
			Sundt Construction, Inc.	\$835.00	\$62,224.20
			H-K Contractors, Inc.	\$240.00	\$17,884.80
0590	621-010A	SEEDING		\$870.00	147.050 ACRE
			Western Construction, Inc.	\$900.00	\$132,345.00
			Sundt Construction, Inc.	\$680.00	\$99,994.00
			H-K Contractors, Inc.	\$900.00	\$132,345.00

0595	621-035A	FERTILIZING		\$792.50	74.520 ACRE
			Western Construction, Inc.	\$550.00	\$40,986.00
			Sundt Construction, Inc.	\$345.00	\$25,709.40
			H-K Contractors, Inc.	\$375.00	\$27,945.00
0600	621-050A	SOIL AMENDMENT		\$3,750.00	74.520 ACRE
			Western Construction, Inc.	\$5,275.00	\$393,093.00
			Sundt Construction, Inc.	\$3,900.00	\$290,628.00
			H-K Contractors, Inc.	\$5,275.00	\$393,093.00
0605	621-060A	MULCH PLUS TACKIFIER		\$2,505.00	74.520 ACRE
			Western Construction, Inc.	\$2,320.00	\$172,886.40
			Sundt Construction, Inc.	\$4,400.00	\$327,888.00
			H-K Contractors, Inc.	\$2,000.00	\$149,040.00
0610	624-005A	LOOSE RIPRAP (CLASS 1)		\$200.00	175.300 CY
			Western Construction, Inc.	\$220.00	\$38,566.00
			Sundt Construction, Inc.	\$225.00	\$39,442.50
			H-K Contractors, Inc.	\$235.00	\$41,195.50
0615	624-005B	LOOSE RIPRAP (CLASS II)		\$282.50	13.000 CY
			Western Construction, Inc.	\$290.00	\$3,770.00
			Sundt Construction, Inc.	\$180.00	\$2,340.00
			H-K Contractors, Inc.	\$460.00	\$5,980.00
0620	626-010A	TEMPORARY TRAFFIC CONTROL SIGNS		\$48.50	642.000 SF
			Western Construction, Inc.	\$50.00	\$32,100.00
			Sundt Construction, Inc.	\$85.00	\$54,570.00
			H-K Contractors, Inc.	\$49.00	\$31,458.00
0625	626-040A	BARRICADE TYPE 3		\$471.25	4.000 EACH
			Western Construction, Inc.	\$600.00	\$2,400.00
			Sundt Construction, Inc.	\$510.00	\$2,040.00
			H-K Contractors, Inc.	\$615.00	\$2,460.00

0630	626-050A	DRUMS		\$63.50	972.000 EACH
			Western Construction, Inc.	\$52.00	\$50,544.00
			Sundt Construction, Inc.	\$110.00	\$106,920.00
			H-K Contractors, Inc.	\$52.00	\$50,544.00
0635	626-076A	ARROW BOARD TYPE C		\$0.90	44,160.000 HR
			Western Construction, Inc.	\$0.11	\$4,857.60
			Sundt Construction, Inc.	\$1.40	\$61,824.00
			H-K Contractors, Inc.	\$0.10	\$4,416.00
0640	626-092A	TEMPORARY PAVEMENT MARKING TAPE NON-REFLECTIVE		\$3.15	1,500.000 FT
			Western Construction, Inc.	\$4.38	\$6,570.00
			Sundt Construction, Inc.	\$1.70	\$2,550.00
			H-K Contractors, Inc.	\$4.50	\$6,750.00
0645	626-092A	TEMPORARY PAVEMENT MARKING TAPE REFLECTIVE		\$2.25	1,500.000 FT
			Western Construction, Inc.	\$3.01	\$4,515.00
			Sundt Construction, Inc.	\$1.00	\$1,500.00
			H-K Contractors, Inc.	\$3.00	\$4,500.00
0650	626-093A	TEMP PAV MARKING - WATERBORNE		\$0.28	190,918.000 FT
			Western Construction, Inc.	\$0.15	\$28,637.70
			Sundt Construction, Inc.	\$0.50	\$95,459.00
			H-K Contractors, Inc.	\$0.20	\$38,183.60
0655	626-100A	MISC TEMPORARY TRAF CONT ITEMS		\$1.00	30,000.000 CA
			Western Construction, Inc.	\$1.00	\$30,000.00
			Sundt Construction, Inc.	\$1.00	\$30,000.00
			H-K Contractors, Inc.	\$1.00	\$30,000.00
0660	626-105A	TEMPORARY TRAFFIC CONTROL MAINTENANCE		\$123.50	1,600.000 HR
			Western Construction, Inc.	\$114.00	\$182,400.00
			Sundt Construction, Inc.	\$200.00	\$320,000.00
			H-K Contractors, Inc.	\$115.00	\$184,000.00

0665	626-112B	FLOOD LIGHTS		\$705.75	300.000 DAY
			Western Construction, Inc.	\$1,580.00	\$474,000.00
			Sundt Construction, Inc.	\$110.00	\$33,000.00
			H-K Contractors, Inc.	\$308.00	\$92,400.00
0670	626-115A	PORTABLE CHANGEABLE MESSAGE SIGN (PCMS)		\$50.51	300.000 DAY
			Western Construction, Inc.	\$1.00	\$300.00
			Sundt Construction, Inc.	\$100.00	\$30,000.00
			H-K Contractors, Inc.	\$1.05	\$315.00
0675	626-116A	TEMPORARY CONCRETE BARRIER (or approved equal)		\$74.50	69,358.000 FT
			Western Construction, Inc.	\$78.00	\$5,409,924.00
			Sundt Construction, Inc.	\$75.00	\$5,201,850.00
			H-K Contractors, Inc.	\$85.00	\$5,895,430.00
0680	626-117A	R&R TEMP CONCRETE BARRIER (or approved equal)		\$6.50	69,695.000 FT
			Western Construction, Inc.	\$6.25	\$435,593.75
			Sundt Construction, Inc.	\$5.50	\$383,322.50
			H-K Contractors, Inc.	\$8.50	\$592,407.50
0685	626-118A	TEMPORARY CRASH CUSHION		\$9,330.00	8.000 EACH
			Western Construction, Inc.	\$6,120.00	\$48,960.00
			Sundt Construction, Inc.	\$20,000.00	\$160,000.00
			H-K Contractors, Inc.	\$6,500.00	\$52,000.00
0690	626-121A	R&R TEMP CRASH CUSHION		\$1,892.50	10.000 EACH
			Western Construction, Inc.	\$2,320.00	\$23,200.00
			Sundt Construction, Inc.	\$800.00	\$8,000.00
			H-K Contractors, Inc.	\$2,350.00	\$23,500.00
0695	630-010A	T,W,S,A PAVEMENT MARKINGS - PREF THERMO		\$27.88	172.000 SF
			Western Construction, Inc.	\$30.50	\$5,246.00
			Sundt Construction, Inc.	\$20.00	\$3,440.00
			H-K Contractors, Inc.	\$31.00	\$5,332.00

0700	630-025A	LONG PAV MKG - WATERBORNE		\$0.19	253,629.000 FT
		Western Construction, Inc.		\$0.13	\$32,971.77
		Sundt Construction, Inc.		\$0.26	\$65,943.54
		H-K Contractors, Inc.		\$0.15	\$38,044.35
0705	631-010A	RUMBLE STRIPS		\$2,077.50	16.100 MILE
		Western Construction, Inc.		\$3,610.00	\$58,121.00
		Sundt Construction, Inc.		\$1,200.00	\$19,320.00
		H-K Contractors, Inc.		\$1,500.00	\$24,150.00
0710	640-010A	RIPRAP/EROSION CONTROL GEOTEXTILE		\$7.25	880.000 SY
		Western Construction, Inc.		\$15.00	\$13,200.00
		Sundt Construction, Inc.		\$4.00	\$3,520.00
		H-K Contractors, Inc.		\$4.00	\$3,520.00
0715	640-015A	SUBGRADE SEPARATION GEOTEXTILE		\$2.94	29,420.000 SY
		Western Construction, Inc.		\$2.50	\$73,550.00
		Sundt Construction, Inc.		\$3.25	\$95,615.00
		H-K Contractors, Inc.		\$2.00	\$58,840.00
0720	641-005A	BIAXIAL GEOGRID		\$5.50	1,959.000 SY
		Western Construction, Inc.		\$10.00	\$19,590.00
		Sundt Construction, Inc.		\$3.00	\$5,877.00
		H-K Contractors, Inc.		\$3.00	\$5,877.00
0725	675-005A	SURVEY		\$1,242,500.00	1.000 LS
		Western Construction, Inc.		\$1,320,000.00	\$1,320,000.00
		Sundt Construction, Inc.		\$2,000,000.00	\$2,000,000.00
		H-K Contractors, Inc.		\$750,000.00	\$750,000.00
0730	675-010A	DIRECTED SURVEYING (AS NEED FOR 677-005A)		\$1.00	10,000.000 CA
		Western Construction, Inc.		\$1.00	\$10,000.00
		Sundt Construction, Inc.		\$1.00	\$10,000.00
		H-K Contractors, Inc.		\$1.00	\$10,000.00

0735	675-010A	DIRECTED SURVEYING CREW	\$1.00	10,000.00 CA
		Western Construction, Inc.	\$1.00	\$10,000.00
		Sundt Construction, Inc.	\$1.00	\$10,000.00
		H-K Contractors, Inc.	\$1.00	\$10,000.00
0740	675-010A	DIRECTED SURVEYING OFFICE COMPUTATIONS	\$1.00	20,000.00 CA
		Western Construction, Inc.	\$1.00	\$20,000.00
		Sundt Construction, Inc.	\$1.00	\$20,000.00
		H-K Contractors, Inc.	\$1.00	\$20,000.00
0745	677-005A	RECORD DRAWINGS	\$75,118.75	1.000 LS
		Western Construction, Inc.	\$47,475.00	\$47,475.00
		Sundt Construction, Inc.	\$200,000.00	\$200,000.00
		H-K Contractors, Inc.	\$13,000.00	\$13,000.00
0750	S501-17B	MSE RETAINING WALL - WELDED WIRE	\$86.75	9,704.000 SF
		Western Construction, Inc.	\$36.00	\$349,344.00
		Sundt Construction, Inc.	\$100.00	\$970,400.00
		H-K Contractors, Inc.	\$36.00	\$349,344.00
0755	S501-25A	SP BRIDGE SETTLEMENT MONITORING - MP 4	\$19,487.50	1.000 LS
		Western Construction, Inc.	\$7,200.00	\$7,200.00
		Sundt Construction, Inc.	\$30,000.00	\$30,000.00
		H-K Contractors, Inc.	\$20,750.00	\$20,750.00
0760	S501-25A	SP BRIDGE SETTLEMENT MONITORING, FHMC	\$19,487.50	1.000 LS
		Western Construction, Inc.	\$7,200.00	\$7,200.00
		Sundt Construction, Inc.	\$30,000.00	\$30,000.00
		H-K Contractors, Inc.	\$20,750.00	\$20,750.00
0765	S501-40A	SP BRIDGE , UHPC (ULTRA HIGH PERFORMANCE CONCRETE)	\$18,900.00	11.100 CY
		Western Construction, Inc.	\$19,500.00	\$216,450.00
		Sundt Construction, Inc.	\$17,000.00	\$188,700.00
		H-K Contractors, Inc.	\$19,100.00	\$212,010.00

0770	S605-10A	CONC COLLAR		\$4,087.50	2.000 EACH
			Western Construction, Inc.	\$10,250.00	\$20,500.00
			Sundt Construction, Inc.	\$3,000.00	\$6,000.00
			H-K Contractors, Inc.	\$1,100.00	\$2,200.00
0775	S900-21A	SYSTEM SERVICE MONITORING AND CONTROL OF THE VSL WORK 7		\$3,450.00	25.000 MO
			Western Construction, Inc.	\$3,500.00	\$87,500.00
			Sundt Construction, Inc.	\$3,800.00	\$95,000.00
			H-K Contractors, Inc.	\$3,500.00	\$87,500.00
0780	S900-50C	CONTINGENCY AMOUNT COORDINATION WITH A024(207) "SOUTH" CONS		\$1.00	75,000.000 CA
			Western Construction, Inc.	\$1.00	\$75,000.00
			Sundt Construction, Inc.	\$1.00	\$75,000.00
			H-K Contractors, Inc.	\$1.00	\$75,000.00
0785	S900-50E	CONTINGENCY AMOUNT - AGENCY ROAD UTILITY COST		\$1.00	20,000.000 CA
			Western Construction, Inc.	\$1.00	\$20,000.00
			Sundt Construction, Inc.	\$1.00	\$20,000.00
			H-K Contractors, Inc.	\$1.00	\$20,000.00
0790	S900-50F	CONTINGENCY AMOUNT RELOCATE WILDLIFE WARNING SIGNS		\$1.00	50,000.000 CA
			Western Construction, Inc.	\$1.00	\$50,000.00
			Sundt Construction, Inc.	\$1.00	\$50,000.00
			H-K Contractors, Inc.	\$1.00	\$50,000.00
0795	S900-50G	CONTINGENCY AMOUNT REMOVE RUMBLE STRIP AND DEPAVE / APPROVE		\$1.00	96,000.000 CA
			Western Construction, Inc.	\$1.00	\$96,000.00
			Sundt Construction, Inc.	\$1.00	\$96,000.00
			H-K Contractors, Inc.	\$1.00	\$96,000.00
0800	S900-50H	CONTINGENCY AMOUNT TERO FEES		\$1.00	2,500,000.000 CA
				\$1.00	\$2,500,000.00
0805	S901-05B	SP WILDLIFE RAMP A		\$12,737.50	1.000 EACH
			Western Construction, Inc.	\$10,800.00	\$10,800.00

		Sundt Construction, Inc.	\$14,000.00	\$14,000.00
		H-K Contractors, Inc.	\$19,150.00	\$19,150.00
0810	S901-05C	SP WILDLIFE RAMP B	\$12,287.50	9.000 EACH
		Western Construction, Inc.	\$10,800.00	\$97,200.00
		Sundt Construction, Inc.	\$14,000.00	\$126,000.00
		H-K Contractors, Inc.	\$17,350.00	\$156,150.00
0815	S901-05D	SP WILDLIFE RAMP C	\$24,962.50	4.000 EACH
		Western Construction, Inc.	\$22,350.00	\$89,400.00
		Sundt Construction, Inc.	\$28,000.00	\$112,000.00
		H-K Contractors, Inc.	\$35,500.00	\$142,000.00
0820	S901-05E	SP JUNCTION BOX (ITD BOX PURCHASE)	\$987.50	13.000 EACH
		Western Construction, Inc.	\$1,050.00	\$13,650.00
		Sundt Construction, Inc.	\$1,200.00	\$15,600.00
		H-K Contractors, Inc.	\$1,050.00	\$13,650.00
0825	S901-05E	SP JUNCTION BOX (ITD INSTALLATION)	\$1,250.00	13.000 EACH
		Western Construction, Inc.	\$1,900.00	\$24,700.00
		Sundt Construction, Inc.	\$700.00	\$9,100.00
		H-K Contractors, Inc.	\$1,900.00	\$24,700.00
0830	S901-05E	SP JUNCTION BOX (DIRECT COMMUNICATIONS INST)	\$1,225.00	17.000 EACH
		Western Construction, Inc.	\$1,900.00	\$32,300.00
		Sundt Construction, Inc.	\$600.00	\$10,200.00
		H-K Contractors, Inc.	\$1,900.00	\$32,300.00
0835	S901-06A	SP VSL POST MOUNTED WITH BEACON	\$18,950.00	4.000 EACH
		Western Construction, Inc.	\$15,300.00	\$61,200.00
		Sundt Construction, Inc.	\$25,000.00	\$100,000.00
		H-K Contractors, Inc.	\$15,500.00	\$62,000.00
0840	S901-06B	SP VSL TRAILER MOUNTED WITH BEACON	\$20,187.50	4.000 EACH
		Western Construction, Inc.	\$17,800.00	\$71,200.00

		Sundt Construction, Inc.	\$25,000.00	\$100,000.00
		H-K Contractors, Inc.	\$17,950.00	\$71,800.00
0845	S901-06C	SP REINSTALL LUMINAIRE	\$10,750.00	32.000 EACH
		Western Construction, Inc.	\$12,000.00	\$384,000.00
		Sundt Construction, Inc.	\$15,000.00	\$480,000.00
		H-K Contractors, Inc.	\$12,000.00	\$384,000.00
0850	S901-06D	SP RADAR SPEED FEEDBACK WITH VSL	\$17,050.00	3.000 EACH
		Western Construction, Inc.	\$22,450.00	\$67,350.00
		Sundt Construction, Inc.	\$22,000.00	\$66,000.00
		H-K Contractors, Inc.	\$22,750.00	\$68,250.00
0855	S904-05A	SP CONDUIT TO TRIBAL BILLBOARD	\$78,181.25	1.000 LS
		Western Construction, Inc.	\$95,000.00	\$95,000.00
		Sundt Construction, Inc.	\$92,000.00	\$92,000.00
		H-K Contractors, Inc.	\$95,725.00	\$95,725.00
0860	S911-05A	SP TEMPORARY SHORING (MEDIAN)	\$58.78	15,000.000 FT
		Western Construction, Inc.	\$25.10	\$376,500.00
		Sundt Construction, Inc.	\$55.00	\$825,000.00
		H-K Contractors, Inc.	\$125.00	\$1,875,000.00
0865	S911-05B	SP CULVERT CLEANING	\$81.63	950.000 FT
		Western Construction, Inc.	\$81.50	\$77,425.00
		Sundt Construction, Inc.	\$100.00	\$95,000.00
		H-K Contractors, Inc.	\$95.00	\$90,250.00
0870	S911-05E	SP REMOVAL OF PIPE (8"- 24")	\$57.75	3,362.000 FT
		Western Construction, Inc.	\$115.00	\$386,630.00
		Sundt Construction, Inc.	\$50.00	\$168,100.00
		H-K Contractors, Inc.	\$46.00	\$154,652.00
0875	S911-05H	SP WILDLIFE FENCE	\$25.19	26,293.000 FT
		Western Construction, Inc.	\$23.75	\$624,458.75

		Sundt Construction, Inc.	\$25.00	\$657,325.00
		H-K Contractors, Inc.	\$22.00	\$578,446.00
0880	S911-05J	SP 2" HDPE UTILITY CONDUIT (DIRECT COMMUNIC	\$14.00	18,000.000 FT
		Western Construction, Inc.	\$11.50	\$207,000.00
		Sundt Construction, Inc.	\$22.00	\$396,000.00
		H-K Contractors, Inc.	\$11.50	\$207,000.00
0885	S911-05J	SP 2" HDPE UTILITY CONDUIT (DIRECT COMMUNIC	\$21.50	5,600.000 FT
		Western Construction, Inc.	\$21.00	\$117,600.00
		Sundt Construction, Inc.	\$22.00	\$123,200.00
		H-K Contractors, Inc.	\$21.00	\$117,600.00
0890	S911-05J	SP 2" HDPE UTILITY CONDUIT (ITD CONDUIT)	\$5.65	36,000.000 FT
		Western Construction, Inc.	\$7.25	\$261,000.00
		Sundt Construction, Inc.	\$7.00	\$252,000.00
		H-K Contractors, Inc.	\$7.50	\$270,000.00
0895	S911-05J	SP 2" HDPE UTILITY CONDUIT (ITD TRENCHING (\$11.25	18,000.000 FT
		Western Construction, Inc.	\$11.50	\$207,000.00
		Sundt Construction, Inc.	\$11.00	\$198,000.00
		H-K Contractors, Inc.	\$11.50	\$207,000.00
0900	S911-05L	SP UTILITY SLEEVE (6")	\$82.25	278.000 FT
		Western Construction, Inc.	\$145.00	\$40,310.00
		Sundt Construction, Inc.	\$45.00	\$12,510.00
		H-K Contractors, Inc.	\$134.00	\$37,252.00
0905	S911-05N	SP UTILITY SLEEVE (12")	\$122.25	1,655.000 FT
		Western Construction, Inc.	\$145.00	\$239,975.00
		Sundt Construction, Inc.	\$200.00	\$331,000.00
		H-K Contractors, Inc.	\$134.00	\$221,770.00
0910	S911-05O	SP UTILITY SLEEVE (18")	\$142.25	906.000 FT
		Western Construction, Inc.	\$145.00	\$131,370.00

		Sundt Construction, Inc.	\$275.00	\$249,150.00
		H-K Contractors, Inc.	\$134.00	\$121,404.00
0915	S911-05P	SP UTILITY SLEEVE (24")	\$160.00	606.000 FT
		Western Construction, Inc.	\$220.00	\$133,320.00
		Sundt Construction, Inc.	\$185.00	\$112,110.00
		H-K Contractors, Inc.	\$215.00	\$130,290.00
0920	S911-05Q	SP JACKING OF 8" PIPE	\$671.25	160.000 FT
		Western Construction, Inc.	\$800.00	\$128,000.00
		Sundt Construction, Inc.	\$535.00	\$85,600.00
		H-K Contractors, Inc.	\$750.00	\$120,000.00
0925	S911-05R	SP JACKING OF 12" PIPE	\$720.00	1,537.000 FT
		Western Construction, Inc.	\$760.00	\$1,168,120.00
		Sundt Construction, Inc.	\$720.00	\$1,106,640.00
		H-K Contractors, Inc.	\$750.00	\$1,152,750.00
0930	S911-05S	SP JACKING OF 18" PIPE	\$857.50	610.000 FT
		Western Construction, Inc.	\$830.00	\$506,300.00
		Sundt Construction, Inc.	\$800.00	\$488,000.00
		H-K Contractors, Inc.	\$800.00	\$488,000.00
0935	S911-05T	SP JACKING OF 24" PIPE	\$963.75	370.000 FT
		Western Construction, Inc.	\$925.00	\$342,250.00
		Sundt Construction, Inc.	\$870.00	\$321,900.00
		H-K Contractors, Inc.	\$860.00	\$318,200.00
0940	S912-05A	SP CEMENT STABILIZED SOIL	\$11.60	365,596.000 SY
		Western Construction, Inc.	\$11.90	\$4,350,592.40
		Sundt Construction, Inc.	\$15.00	\$5,483,940.00
		H-K Contractors, Inc.	\$11.50	\$4,204,354.00
0945	S913-05A	SP DITCH BERM	\$114.25	4,895.700 CY
		Western Construction, Inc.	\$122.00	\$597,275.40

		Sundt Construction, Inc.	\$100.00	\$489,570.00
		H-K Contractors, Inc.	\$155.00	\$758,833.50
0950	S913-05B	SP INFILTRATION TRENCH	\$266.25	1,777.300 CY
		Western Construction, Inc.	\$225.00	\$399,892.50
		Sundt Construction, Inc.	\$260.00	\$462,098.00
		H-K Contractors, Inc.	\$280.00	\$497,644.00
0955	S913-05C	SP BACKFILL PIPE	\$1,030.00	85.900 CY
		Western Construction, Inc.	\$820.00	\$70,438.00
		Sundt Construction, Inc.	\$2,000.00	\$171,800.00
		H-K Contractors, Inc.	\$300.00	\$25,770.00
0960	S913-05D	SP TEMPORARY DRAINAGE BASIN	\$79.75	444.000 CY
		Western Construction, Inc.	\$110.00	\$48,840.00
		Sundt Construction, Inc.	\$120.00	\$53,280.00
		H-K Contractors, Inc.	\$64.00	\$28,416.00
0965	S916-05A	SP TRUCK MOUNTED ATTENUATOR	\$1,175.00	60.000 DAY
		Western Construction, Inc.	\$900.00	\$54,000.00
		Sundt Construction, Inc.	\$1,900.00	\$114,000.00
		H-K Contractors, Inc.	\$900.00	\$54,000.00
0970	Z629-05A	MOBILIZATION	\$13,030,964.53	1.000 LS
		Western Construction, Inc.	\$10,894,104.91	\$10,894,104.91
		Sundt Construction, Inc.	\$10,792,000.00	\$10,792,000.00
		H-K Contractors, Inc.	\$19,470,082.45	\$19,470,082.45